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Office of the  

Superintending Engineer 
Electricity Urban Distribution Circle 

33/11 KV S/S Peeli Kothi, Company Bagh 
Moradabad (U.P.) 

 
 

 
  
  
 
 
 
 
 E-TENDER NO.  :  27/EUDC(M)/2023-24 
 
           Tender description                       : Capacity enhancement of 11/0.4 KV Sub-station, New 11/0.4 KV 

S/s and renovation/Augmentation of LT/HT Line under the 
Electricity urban Distn. Division-I/II/III, Moradabad on Semi-
turnkey basis under Nagar Nigam Plan.  

[ 
 

 

Issued by: 

 
 

Office of the  
Superintending Engineer  

Electricity Urban Distribution Circle 
33/11 KV S/S Peeli Kothi, Company Bagh 

Moradabad (U.P.) 
 

 

Mobile  No.     :  9193300200 

Website    :  www.pvvnl.org  

E-Mail ID    :  seeudcmoradabad@pvvnl.org 

       dgm_eudcmbd@yahoo.co.in 

Date of opening of Part-1  :   27.09.2023   at   14:00   Hrs.  

Tender Cost (inclusive GST)  :  Rs. 5900.00 

Last date & Time of submission :  27.09.2023    at  12:00   Hrs.  

 
  



 

 Signed by Tenderer  Superintending Engineer 
 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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ELECTRICITY URBAN DISTRIBUTION CIRCLE MORADABAD 
 

Notice Inviting Tender    
 

Short Term E-Tender Notice No. 27/EUDC(M)/2023-24 
 

RFP No.       2810             /EUDC(M)/2023-24       Dated     28.08.2023 
 

 E-tenders are invited in two parts(Part-I –Tender Cost, EMD & Techno Commercial Bid and Part-II (Price Bid) for 
work of capacity enhancement of 11/0.4 KV Sub-station, New 11/0.4 KV S/s and renovation/Augmentation of 
LT/HT Line under the Electricity urban Distn. Division-I/II/III, Moradabad on Semi-turnkey basis under Nagar 
Nigam Plan. (Project Description in brief) in PVVNL Discoms. Bid documents (Tender Specification) is available 
online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid Schedule, corrigendum 
etc. shall also be notified via same website. Prospective bidders are therefore requested to regularly check the 
website for any updates.    

S.No. Particulars Details 

1. S.T.E-Tendering Notice No.  27/EUDC(M)/2023-24 

2. e-Bid Portal (website) https://etender.up.nic.in   

3. Name of work Work of Capacity enhancement of 11/0.4 KV Sub-station, New 
11/0.4 KV S/s and renovation/ Augmentation of LT/HT Line 
under the Electricity urban Distn. Division-I/II/III, Moradabad 
on Semi-turnkey basis under Nagar Nigam Plan.  

Supply of material with quantity - 

4. e-Tender Cost Rs. 5000.00+ 900.00 GST @ 18 %) 
 

Total Rs. 5900.00 (Non Refundable) 

5. Earnest Money deposit Rs.  8,32,000.00 (Rs. Eight Lac Thirty Two Thousand Only) 

6. Document downloading/sale date starts 11.09.2023           

7. Document download/sale date ends 27.09.2023           

8. e-Bid submission start date 21.09.2023           

9. e-Bid submission end date 27.09.2023           

10. Pre-Bid Meeting date 16.09.2023 

11. Opening date of e-bid part-I 27.09.2023           

12. Opening date of e-bid part-II (Price Part) Will be notified later.  

 
Notice: Bid shall be accepted through the e-tender portal. Tender issuing authority is not responsible for the 

delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website.  The 
tender issuing authority is also not responsible for delay in uploading bids due to any problem in the e-tender website.  
Cost of bid Documents (in the form of NEFT/ RTGS) & Earnest Money Deposit (EMD) (in the form of NEFT/ 
RTGS) shall be in favor of SE, EUDC, Moradabad. Further details are available at website https://etender.up.nic.in   

 
 Discom/ Tender issuing authority reserves the right to reject any or all proposals or cancel the bid without assigning 

any reason thereof. 

 The details of aforesaid E-Tender can be had in following enclosed Annexure- I to V 
1. Annexure- I (Tender Form) 
2. Annexure – II (Pre qualification & General Terms conditions and Instructions) 
3. Annexure- III (General Terms & Conditions of Tender/Work) 
4. Annexure- IV (Declaration) 
5. Annexure-V (Tender Performa) 
 

Encloser: As above 

                                                    



 

 Signed by Tenderer  Superintending Engineer 
 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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A n ne x u re  -  I   
Tender Form 

 

Part-I Only  
 

 
 
Tender for _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

against Tender No. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 

From : 

 M/s.  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

 
To : 
 Suprintending Engineer, 
 Electricity Urban Distribution Circle , 
 Paschimanchal Vidyut Vitran Nigam, Ltd., 
 33/11 KV Substation Phili Khoti , 
 Moradabad. 
 

Sir, 

With reference to your invitation to tender for the above I/We hereby offer to the U.P. Power Corporation 

Ltd. the items in the schedules annexed or such portion thereof you may determine in strict accordance with the 

annexed conditions of contract form 'A' specification and schedules of rates to the satisfaction of the purchaser in 

default thereof agree to pay to U.P. Power Corporation Ltd., the sum of money mentioned in the said condition. 

I/We agree to abide by this tender for the period of 180 days from the date fixed for receiving the same. 

A sum of Rs. _ _ _ _ _ _ _ _ _ as earnest money through NEFT/RTGS. 

 

Date the _ _ _ _ _ _ _ _ day of _ _ _ _ _ _ _ _   

 Your faithfully, 

 

Witness: (Signature of the tenderer in full) 
 With Seal 
 

                                                              



 

 Signed by Tenderer  Superintending Engineer 
 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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Annexure - II 
TO BE SUBMITTED BY THE CONTRACTOR DULY SIGNED 

PRE QUALIFYING CONDITIONS OF THE TENDERERS 

Tenderers are requested to go through the instructions carefully and furnish complete information, along with their 
tender offer, failing which their offers may not be considered at all tenders shall be received in two parts {Part-I–Technical 
Bid & Part-II–Price Bid} will be filled up in E-Tender Website "http://etender.up.nic.in" 

1.  TENDER BID PART-I (Fee Bid) :- 
 Following required Documents as per terms and conditions and Tender Notice will be uploaded in pdf format. In the 

absence of following information/documents, the part-II of the tender will not be opened at all. 

 i)   Copy of RTGS/NEFT Bank Receipt of Rs. 5,900.00 (not refundable) as cost of tender document in single 
transaction which shall be deposited in the current bank A/c. of Superintending Engineer, Electricity Urban 
Distribution Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC Code 
PUNB0254000, MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank Punjab 
National Bank, Civil Lines, Moradabad. 

 ii)  Copy of RTGS/NEFT Bank Receipt of Rs. 8,32,000.00 as cost of earnest money in single transaction in 
single transaction which shall be deposited in the current bank A/c. of Superintending Engineer, Electricity 
Urban Distribution Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC 
Code PUNB0254000, MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank 
Punjab National Bank, Civil Lines, Moradabad. 

 Note:   

 i)  The payment of Tender Cost & Earnest Money shall be done only by RTGS/NEFT. Payment will not be 
accepted through IMPS and forfeited the same. 

 i)  The Payment for Tender Cost (not refundable) & earnest money will be paid separately through 
RTGS/NEFT. Paid amount jointly (Tender Cost & Earnest Money) will not be valid and forfeited the same. 

2. TENDER BID PART-II (Technical Bid) :- 

i)  Copy of PAN Card 

ii)  Copy of Last Three Years Income Tax Returns/Clearance Certificate. 

iii) Copy of GST registration certificate (Provisional Certificate not be accepted) 

iv) Copy of Aadhar Card. 

v) The bidder should have a minimum average annual turnover (MAAT) of Rs. 12.50 Crore per annum for the 
best three financial years out of the last five financial years. The audited balance sheet / CA's certificate shall 
be enclosed in support of above. (Document without UDIN will not be considered and valid) 

vi) The bidder should have the experience of successful and trouble free erection & commissioning of   following 
work(s) during last three years :– 

 a) Should have successfully completion of the electrical work (i.e. Increasing capacity of 11/0.4 KV 
Substation OR Construction of New 11/0.4 KV Substation OR Construction of LT/ 11 KV Line) or higher 
rating work in a single order/agreement, having minimum value of Rs. 6.66 Crore or two 
orders/agreements, having minimum value of Rs. 4.16 Crore or three orders/agreement, having minimum 
value of Rs. 3.33 Crore or more. 

 Note: –  Copy of above said work's agreement (with handing over documents) and satisfactory work 
performance certificate issued by Executive Engineer or other competent authority must be enclosed. 

vii) The bidder should have valid Class-A certificate issued by Govt. of U.P. (in case the certificate is not valid on 
the date of tender, then any request letter, validity extension application etc, (which uploaded in place of the 
required certificate or its support) will not be considered) 

viii) Solvency:- The bidder have a minimum solvency of Rs 02.00 Crore (25%) of estimated cost of tender i.e. Rs. 
8.046 Crore or credit facility for the same from nationalized /Scheduled bank (Last one year old solvency will 
be accepted). 

ix) Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free 
reserves (excluding reserves created out of revaluation) reduced by aggregate value of accumulated losses 
(including debit balance in profit and loss account for current year) and intangible assets 

x) Copy of Valid Character Certificate Issued by DM/SSP to firm’s Proprietor/Partners/Director. 



 

 Signed by Tenderer  Superintending Engineer 
 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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xi) Copy of valid labour Department Registration  

xii) Copy of valid labour insurance registration. 

xiii) The bidder should submit and undertaking regarding blacklisted / debarred of the firm that "Our Firm M/s. 
………………… with Address ……………… have not been blacklisted/debarred from business in 
PVVNL/UPPCL/Any Govt./Semi Government/PSU/Local Bodies etc. at the time of bid opening." on a non 
judicial stamp paper of Rs. 10.00 only 

xiv)  Sample agreement of validity of rates for 180 days on a non judicial stamp paper of Rs. 10.00 only an 
Annexure-III. 

xv) The bidder must upload signed & sealed complete tender document in support of acceptance of terms & 
conditions of this tender 

xvi) Other specific documents required as per Tender Specification, Conditions & Tender Notice. 

xvii) The bidders shall have to submit PERT Chart regarding procurement of material and education the 
work separately so as to complete the works covered in the scope within 03 months time date of issue of 
LOI. All material shall be procured in maximum two lots within one month time from the date of issue 
of LOI.  

 In absence of submission of PERT Chart as per above in the tender Bid Part-I. The bidder shall not be 
considered for opening their Price Bid and shall summarily be rejected.  

3. Tender Bid Part- II (Price Bid): It shall contain Price Bid only and shall be uploaded on www.etender.up.nic.in. 
Tender Part-II (Price Bid) will be uploaded in excel file format after fill up the rates and G.S.T. rate in Percentage. 
Incomplete Excel Sheet, ex. not filled up the rate or G.S.T. Percentage, the tender part–II (Price Bid) may be rejected 
or the quoted rates may be deemed to be inclusive of GST. 

 Important Note: Tender Bid Part-II of only those firms shall be opened which comply by uploading of desired 
documents of Part-I in E-Tender of the Bid. i.e. part-I of those firms which fail to submit the above records shall not 
be considered. 

4. The tender shall be uploaded upto 11.09.2023 on E-Tender Website http://etender.up.nic.in 

5. The tender must be accompanied with earnest money amounting to Rs. 08,32,000.00 (Rs. Eight Lac Thirty Two 
Thousand Only) and Tender Cost amounting to Rs. 5,900.00 (non-refundable) through RTGS/NEFT as per Tender 
Notice. 

6. The tenders will be publically opened by the Superintending Engineer with other Nominee in this office at 14:00 hrs 
on 27.09.2023 in the presence of tenderers or their authorized representative. In case the tender opening date is 
holiday, the date of opening of tender will stand extended to next working day. 

7. JV (Joint Venture) is not allowed in Tender. 

8 The bidder is advised to visit and examine the site where the works/services is to be executed and its surroundings; 
and obtain for himself on his own responsibility all information that may be necessary for preparing the bid, 
submission of offer and entering into a Contract for execution of works/services. The cost of visiting the site shall be 
borne by the bidder. 

9. This bid document and any other document(s) released, information provided, discussions held, etc., as part of the 
bidding process, is strictly confidential and must not be divulged to anyone who is not directly involved in 
preparation of the bid, and the bidder(s) shall keep all information within this proposal or gained during the bidding 
or other processes confidential. No information or publicity will be allowed to any third party unless specific written 
authorization is obtained from the DISCOM. 

10. The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such bids shall be 
summarily rejected by the DISCOM. 

11. At any time prior to the deadline for submission of the bid or extended date, if deemed necessary, the DISCOM 
reserves the right to add/modify/delete any portion of bid document by issue of an amendment/addendum, which 
will be sent to all such bidders, who have indicated their intention to bid. The DISCOM will bear no responsibility or 
liability arising out of non-receipt of the same in time or otherwise by the bidder. The DISCOM shall assume that the 
information contained therein will have been taken into account by the bidder in its bid. 

12. The amendment(s) to bid documents shall be binding on all bidders. 

13. Nobody is authorized to receive or issue receipt of bid delivered by hand. 

14. Each copy of the tender must be accompanied by all schedules, appendixes duly filled in all complete in all respect. 

15. Only such firms need to tender who can produce satisfactory evidence that they have necessary experience/expertise 
in financial resources and organization to undertake the works of subject tender to the satisfaction of the purchaser. 

16. Tenderers should state the earliest period for execution of the works; preference may be given to tenderers offering 
early completion of works. 

17. In case the tenderer is desirous to offer any rebate or reduction in the prices the same should be clearly defined and 
mentioned in the tender. Conditional rebate shall not be accepted for comparison of the rates. 
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18. All works covered by this specification shall be carried in accordance with the standard "General Condition for 
execution of works" Form A. Tenderers are requested to accept all the clauses of this form to facilitate early 
finalization of the contract should the tender, however, offer with any deviation of conditions of the contract form 'A' 
they shall clearly enter the proposed deviations in the tender under heading "Deviation from the general condition of 
contract form 'A'. 

19. Insurance charges if any shall be borne by the contractor. 

20. The Superintending Engineer reserves the right to reject any or all the tenders or party thereof or to distribute the 
work amongst one or more contractors without assigning any reason thereof. 

21. Earnest money & Tender cost as specified under clause 5 shall be accepted through RTGS/NEFT.  

22. In case of unsuccessful tenderer earnest money will be refunded. In the event of tender being accepted, the earnest 
money shall be retained by the purchaser and adjusted against the security deposit. 

23. Cost of tender will not be refunded in any circumstances whatsoever. 

24. The successful tenderers shall have to enter into agreement within 10 days from the date of issue of 
U.P.C./Reg./Whatsapp/E-mail Notice on a stamp paper worth Rs. 100/- together with a revenue stamp and the cost 
of stamp paper shall be borne by the contractor. 

25. The specification and other conditions may be amended prior to the date notified for opening of the tender. 
Amendments if any shall be communicated to all tenderers. 

26. The tender should be made valid for a period of 180 days from the date of opening. The lesser validity period quoted 
by the suppliers shall have no meaning. 

27. Any action on the part of the tenderers to revise the prices at his own instance after opening of the tender may result 
win rejection of the tender and or debarring the tenderer for participation in purchases works of the Board for a 
period of one year in the first instance. Earnest money of such tenderers shall also be forfeited. 

28. Running payment shall be made for the work completed as per standard practice of U.P.P.C.L. subject of availability 
of funds from U.P. Power Corporation Limited. 

29. Offers of the tenders who have not purchased the tender will not be accepted. 

30. Tender proforma appended here to should be filled and completed by the tenderer. Otherwise their tenders are liable 
to be rejected. 

31. Tenderers shall ensure that their rates are firm and are not subject to variation on any account no. increase in prices 
shall be admissible under any circumstances. 

32. In case of failure of the contractor to executive the work within the time allowed the purchaser shall levy the 
necessary penalty. 

33. The successful tenderers will be required to pay the fee to Law Officers of the Board for setting the contract 
documents if required. 

34. Tenderers are requested to submit latest income tax clearance certificate/PAN alongwith their tender. Even if the 
tender is accepted in absence of the same no payment shall be made, no should tenderer made a claim unless and 
until a current and valid Income Tax clearance certificate is submit. 

35. Conditional offers shall not be accepted. 

36. Canvassing in any form, official or otherwise shall render the tender liable to be summarily rejected. All 
communication regarding this tender should be addressed to the undersigned by official designation. 

37. The tender will be submitted giving all detailed conditions/deviation if any. 

38. Each page of the tender document must be signed and dated by the contractor. All writing shall be in ink only 
overwriting erasing etc. should be avoided. All cutting shall be duly attested by the tenderer. 

39. All other conditions shall cover as per general condition for execution of work form 'A'.  
    



 

 Signed by Tenderer  Superintending Engineer 
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Annexure - III 

GENERAL TERMS & CONDITIONS OF TENDER/WORK 
1.  SCOPE OF WORK 

The quantities specified in this tender are estimated only, and quantities of any activity as per physical condition and 
requirement of site may vary any limit but not more than in +50% in overall value of agreement including optional 
activity If the cost of the contract is above +50% due to quantity variation as per the site requirement, the case will 
be put up to competent committee for approval.  

The contractor shall have no objection in case the quantities are decreased or increased to this extent and shall carry 
out the work without any increase in rates. 

2. SUPPLY OF MATERIAL : – 

 2.01  All centralized material as per package shall be provided by the department and decentralized material & 
other rest material, which will be required for completion of work, shall have to be arranged by the 
contractor at his own cost. 

 2.02 Centralized/Store material shall be issued to the contractor through proper invoice and contractor shall be 
responsible for safe carriage and storage of all the material issued to him. No extra payments shall be made 
to him for storage and safety of materials till satisfactory completion, commissioning and handing over of 
line/ Related work. 

 2.03 All material of first quality ISI mark shall be provided by the contractor as per standard consumption norms 
of the Department. The quantity & quality shall be checked by DQC Team and concerned Sub-Divisional-
Officer/Assistant Engineer before start of the work. The material shall be purchased from the authorized 
dealer & approved vendor only through proper receipts of the same. 

 2.04 The work includes safe loading of various materials to be used for work at Central Stores as well as safely 
unloading at the site under construction/Site Store, as the case may be. 

 2.05 In case any material stored/placed at work site. Contractor shall shift those materials at his own cost for 
starting erection work. 

3. MATERIAL INSPECTION :– 

 3.01 In case as per PVVNL norms, the quantity & quality of material (material cost over the Rs. 2.00 Lac) shall 
be inspected & checked by S.E. (DQC), PVVNL, Meerut team, than the intimation will have to be given by 
the firm to the concern Executive Engineer (Distn.), at least 10 days before from the stipulated delivery 
period. The concern Executive Engineer (Distribution) will forward this Inspection offer to S.E. (DQC). 
Inspection of the material shall be done at the premises of firm by DQC team. The test certificate of 
manufacturer shall be produced at the time of inspection.  However, dimensions check/physical check shall 
be carried out at the premises of supplier. Concerning SDO/AE/JE (Distribution) shall ensure quality and 
quantity of material as per MM Wing’s report at site. 

 3.02 Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PVVNL 
norms at premises of the manufacturer/vendor supplying the material. The testing shall be done as per 
relevant IS in accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest 
amendment thereof. Officers for inspection shall be nominated by S.E. (DQC) 

 3.03 The contractor shall ensure receipt of material at site within 21 days from date of receipt of dispatch 
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of 
materials beyond 21 days due to reasons not attributed to Semi-turnkey contractor/supplier, suitable time 
extension may be permitted by the Employer with levy of penalty as per PVVNL Norms.  

 3.04 Contractor shall ensure that inspection call is raised only when the material/equipment is completely ready 
for inspection. On due date of inspection, if it is found that materials are not ready in required quantities or 
the inspection could not be carried out due to non-availability of requisite calibrated certificate of 
instruments with manufacturer, closing of works on scheduled date of inspection, non-availability of 
sufficient testing/material handling staff at manufacturer works etc, all expenditures incurred on 
deployment of various inspecting officials along with a fine of Rs 50,000/- (Rupees Fifty Thousand) shall 
be recovered from the bills of the agency. Second such situation at same manufacturer/supplier shall result 
in rejection of name of manufacturer from list of approved vendors/sub-vendors. 
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4.  INSURANCE OF MATERIAL :– 
 

 4.01  The contractor shall be responsible for any damage/loss of material & other accessories issued to him by 
PVVNL for the work as mentioned above, if damage occurs during carriage, handling, fabrication & 
erection process by the contractor, in such condition the cost of damaged/stolen material shall be recovered 
from the contractor as per prevailing rules of UPPCL/PVVNL. 

 4.02  All the equipment and materials including spares, if any, completely insured by the Contractor at his own 
cost from time of dispatch from the Contractor's/Sub-vendor's works, up to the completion of erection, 
testing & commissioning at site and taking over of the transmission line etc. by Paschimanchal Vidyut 
Vitran Nigam Ltd. in accordance with the Contract. 

 4.03 It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the insurance 
company for all equipments/materials in case of any damage, loss, theft, pilferage or fire during execution 
of contract and Paschimanchal Vidyut Vitran Nigam Ltd. shall be kept informed about it. The Contractor 
shall be responsible for replacement of the lost/damaged materials promptly irrespective of the settlement of 
the claims by the under writers and contractor shall ensure that the work progress is as per agreed 
schedules. The losses, if any, in such replacement will have to be borne by the Contractor. 

 4.04 The insurance covers to be taken by the contractors shall be in the joint name of Paschimanchal Vidyut 
Vitran Nigam Ltd. and the contractor, Indicating employer as beneficiary. Contractor shall however be 
authorized to deal directly with the insurance company and shall be responsible in regard to maintenance of 
all insurance covers. 

 4.05 The contractor shall be responsible for any theft of material/accessories, issued to him by PVVNL till the 
work is handed over to Distribution wing. In case the contractor fails to provide the stolen items, the cost of 
the same will be deducted from the bills of the contractor. 

 

5. OTHER TERMS & CONDITION :–  
 

 5.01 Contractor shall be responsible to back carriage of all Dismantled material if any from site to concerned 
store Center with proper invoicing and accounting. 

 5.02 Both Road permits (Form-38) and concessional sales tax Form ‘C’ shall not be provided by the PVVNL. 

 5.03 The contractor shall be responsible for making watch and ward arrangements of PVVNL material and 
property round the clock during the period of construction of work.  

 5.04 The quality of work shall be ascertained out by the contractor as per time-to-time revised-norms & 
drawings of RESSPO Lucknow.  

 5.05 Any loss or damage to any of the public utilities shall be repaired by the contractor at his own cost. 

 5.06 In case any accident occurs during the Construction/Erection or associated activities undertaken by the 
contractor those by causing minor or major or fatal injury to his employees/ public due to any reason 
whatever, it shall be the responsibility of the contractor and any compensation made in any accident will be 
given by contractor at own cost. 

 5.07 The contractor will submit a work schedule at the time of signing of contract. In the work schedule the 
contractor will specify the work program and will indicate that which material will be supplied at what 
stage. The engineer of contract will approve the work and supply schedule. 

 5.08  The final survey for fixing the line supports and alignment etc. shall be carried out by the contractor which 
will be got approved by the Engineer-in-charge before starting the execution of the work. 

 5.09  The work shall be carried out as per norms of RESSPO and concerned officer-in-charge can ask the 
contractor to stop the work if he is not satisfied with quality of work and undersigned has reserve the right 
to terminate the contract/agreement. 

 5.10 All type of permission/approval/NOC from any Development Authority/ Govt. Body/Forest Deptt. and 
other concerned Deptt. shall be obtained by the contractor at his own cost. 

 5.11 In case any hindrance is created by local people during execution of work, the contractor shall be 
responsible to resolve it. 

 5.12 After completion of work in every respect the same will finally be inspected by the officers of concerned 
Distribution Wing. Any defects pointed out during the handing over, the same shall be rectified by the 
contractor within 7 days.  
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 5.13  Electricity at one point at site if available shall be made available to the contractor by the department; 
otherwise, contractor shall make his own arrangement for the same at his own cost. 

 5.14 The required fee for inspection of Specific Work by concerned Assistant Director, Electrical Safety 
Department of UP, shall be deposited by the Contractor. The contractor shall be the responsible to obtain 
necessary electrical safety clearances. No additional payment shall be made to the contractor on this 
account. 

 5.15 The Contractor shall not sublet any activity or any part thereof under the Contract. 

 5.16 Besides the above, the contractor must follow all the terms & conditions as mentioned in the tender 
notice/tender documents/conditions and submit the required documents to concerned Division/Circle before 
start the works. 

6. TAXES & DUTIES 

The prices mentioned in BOQ are inclusive of all taxes and duties e.g. GST, etc. and no extra payments shall be 
made on this account. In case of any taxes increase/decrease the same shall be binding as per act. No reimbursement 
of such taxes & duties change after opening of the tender shall be paid by PVVNL. 

7.  PRICES 

The price shall be firm in all respect. The work shall be done strictly in accordance with the drawings and technical 
specification. 

8. DELIVERY AND COMPLETION 

The work shall commence within the time agreed by the contractor and the Engineer of the contract. The tenderer 
shall clearly state the earliest period when he can complete work and guaranteed completion period. The contractor 
shall take up the work and shall complete the same by the time mutually agreed.  

9. PRICE REDUCTION CLAUSE  

9.01  In the event of contractor's failure to complete the work within the period specified or any extension 
thereof, the contractor shall be liable to accept a reduction of the contract price by 0.5% per week subject to 
the maximum 10% for whole of facilities (or a part for which a separate time for completion is agreed) shall 
be deducted from the bills of the firm and the contract agreement may be terminated along with forfeiture of 
performance Security.  

9.02 It may be noted that no extension in the completion period shall be granted normally. However the request 
can be considered if the reasons are beyond the control of the contractor.  

9.03 In case, any penalty is imposed by the regulator/government/any other judiciary or compensation thereof, as 
decided by the concerned authority, on the Discom related to services/ scope of work as per this Bid 
document, then the same shall be passed on to the Contractor. 

10.  STANDARDS AND COMPLIANGE WITH REGULATIONS 
 

All the materials used by the contractor shall confirm in all respect to the latest conditions of their relevant Indian 
Standard Specification or in its absence, the Corporation Standard Specifications. All the work carried out shall 
comply in all respects to the Indian Electy. Act 1910. Indian  Electy. Rules, 1956 or any revision thereof, which may 
be issued during the currency of contract. 

11.  EARNEST MONEY AND CONTRACT PERFORMANCE GUARANTEE  
 

11.1 In any case, the successful bidder shall not be allowed to deduct Contract Performance Guarantee (CPG) amount 
from their running bills and they are required to submit valid & requisite CPG. The contractor shall within 15 days 
of the issue of LOI provide a Performance Security for the due performance of the Contract in the amount equivalent 
to 10% of the contract price of 12 months. The earnest money deposited by the firm shall be adjusted in the 
Security/Contract Performance Guarantee. CPG can be accepted in the form of RTGS/NEFT/DD/Banker 
Cheque/BG (from a scheduled bank) only in favor of concerned Superintending Engineer, EUDC, MBD (for 12 
months). In case of extension of completion period, the CPG shall be extended by the contractor time to time till 90 
days beyond the actual defect liability period as may be required under the contract. The total amount of CPG shall 
be refunded after 3 months from the date of successfully completion of the work.  

 

11.2 No interest shall be payable by the Employer on the above Bid Security.  
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12. GUARANTEE OF MATERIAL 
 
 

 The material/equipments/machinery, which supplied by contractor, will be guaranteed for its quality/ workmanship 
against any manufacturing defect upto 12 month from the date of handing over the works to the department. If any 
quantity is found defective during the use of the material/equipments/machinery it shall be replaced by the firm 
without charging any cost for which tenderer shall to furnish a performance security in the specified format 
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favor of concerning Superintending Engineer, Electricity 
Urban distribution Circle MBD.  

 

13. SUBMISSION OF BILLS AND TERMS OF PAYMENTS 
 

 13.01 All payments shall be made in Indian Rupees under the contract.  

 13.02 Running payment shall be allowed. The contractor may submit the bills in duplicate to the concerned Junior 
Engineer/Assistant Engineer/SDO (Distn.) on G.S.T. Performa Invoice (along with all necessary 
documents) who will get prepare running bill/final bill which will also be signed by the contractor. The 
payment will be made as per actual measurement at site and availability of funds. No interest shall be paid 
for delayed payments, whatsoever the delay may be. 

 13.03 Payment done to the contractor against their bills through Central Payment Cell (CPC) by E.R.P.  

 13.04 The final bill of the above work will only be submitted by the contractor after removal of the defects 
pointed out by the concerned distribution wing and after submitting the executed line chart with pole 
Schedule and consumption statement of Department Material issued to him to concerned A.E./S.D.O. 

14.  PRIORITIES FOR COMPLETION OF WORK  

Priorities for completion of work shall be fixed by the concerned Executive Engineer/Assistant Engineer/SDO with 
the consultation of the contractor. The contractor shall strictly abide by the priorities so fixed. 

15.  TOOLS AND PLANTS 

The contractor shall use his own tool & plant required for the completion of work. The undersigned will have no 
obligation, whatsoever to provide any tools, plants or special tools for carryout the work. 

16.  START THE WORK 

Contractor will have to start the work as indent is placed at Store Center or as instruction given by S.D.O.A.E./J.E. 
(Distn.), in case of failure to start the work in time, any departmental action against the contractor may be taken or 
agreement may be terminated. 

17.  COMPLETION PERIOD 

The contractor shall complete the work within 90 days from the date of issue of LOI. In case quality of work is not 
satisfactory as per specification, the contract/agreement may be terminated. 

18.  MATERIAL 

In no case the Corporation will be held responsible to arrange the material for completion of the work. It will entirely 
be responsibility of contractor to arrange the same or the case may be. 

19.  FACILITY FOR ERECTION STAFF 
 

The Contractor shall provide free of cost the following facilities at site to the execution staff of the contractor:– 

i) Drinking water facility if available. 

ii) Electrical Energy required in connection with the work. 

iii) Site storage facility in open yard. 

20.  SHUTDOWN 

Shutdown if required shall be arranged by Junior Engineer / Assistant Engineer/S.D.O. concerned. 

21.  SAFETY OF STAFF / LABOUR 
 

Only skilled labour shall be allowed to be worked at site, the contractor shall provide and make necessary 
arrangements for safety of staff and labour at site of work. The Corporation will not be responsible for any accident 
of any person, if occurs at the site of work or for any damage there during construction of work. The staff insurance 
charges, if any, shall be borne by the contractor. In case of any causality taken place with the labour during, the 
currency of agreement, contractor would be liable to pay the sums to the dependants of the labourers in accordance 
to workmen compensation act/orders of Corporation or Government. 
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22.  RESPONSIBILITY OF THE CONTRACTOR 
 

22.01  The contractor shall be entirely responsible for the execution of the contract in all respect in accordance 
with the terms of general conditions of contract form 'A' special conditions specification and schedule of 
quantities and prices and drawing notwithstanding any approval which the Engineer might have given of 
the details drawings prepared by the Contractor the materials or other parts of the work involved in the 
contract. 

22.02 The contractor's representative/staff labour shall be abided by all general regulations of the undersigned in 
force at site and to any special conditions affecting the local administration. All the employees working on 
the land/building belonging to Corporation shall be deemed to be aware of the general dangers and risks 
incidental to the activities of the Corporation and other contractors. The contractor shall discharge all the 
obligations under the Indian Workmans compensation Act and Labour Laws so far as they may affect the 
work and workman under his control. 

22.03 The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety 
protective equipment‟s and tools are to be provided by the contrcator. It is the responsibility of the 
Contractor to deal with any liability arising due to any injuries occurring to the Contractor‟s staff 
during performance of duty. The Discom would not be liable to pay any compensation to the injured 
employees of the Contractor under any circumstances. 

In case the Contractor fails to make such arrangement, the authorized officer/staff of the Discom shall 
be entitled to recover the costs thereof from the Contractor. The failure to comply with the provisions 
of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to any other liability 
pay to the Discom a penalty amount, as determined by the competitive authority of the Discom. 

22.04 All persons deployed by the Contractor shall be of sound physical and mental health and should not be 
under the influence of any drug or liquor during duty and have full knowledge and experience to 
competently complete the job assigned to them. In case it is found that any loss has occurred to the 
Discom’s property/interest due to deployment of such personnel, the same shall have to be replaced by the 
Contractor without any extra cost to the Discom. 

22.05 Assistant Engineer/Junior Engineer concerned of the department will supervise at site, who will check the 
work and will provide points. The concerned Assistant Engineer can order to stop the work if he is not 
satisfied with the correctness of the job.  

22.06 The above said work as per Technical Specification will be as per departmental construction technique 
given in the construction manual issued by the Rural Electrification and Secondary System Planning 
Organization (RESSPO), Lucknow. 

22.07 The contractor shall be responsible for any damage; loss or breakage during construction and the cost of 
such losses will be recovered from him. 

22.08 Any worker/staff engaged by him for the work will have to be removed by the contractor if so desired by 
the concerned Executive Engineer (Distn.)/Assistant Engineer/S.D.O.  

23. TERMINATION OF CONTRACT 

Any of the following events shall constitute an “Event of Default”. The occurrence of any “Event of Default” shall 
lead to consequences as brought out in Clause:- 

23.01  If the Contractor fails to deliver services as per time schedule in the Scope of Work. 

23.02  If the Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not to be 
bound by the contract. 

23.03  If the Contractor becomes bankrupt or insolvent, goes into liquidation. 

23.04  If the Contractor fails to make payment of any amount payable to the Discom, as and when the same 
becomes due. 

23.05  If the Contractor fails to provide, renew or replenish the payment security and/or contract performance 
guarantee. 

23.06  If the Contractor fails to fulfils any of the directions or orders of the office-in-charge or comply with the 
requirement of the electricity laws or other laws in relation to bid area. 

23.07  If the Contractor has made any false or misleading representation or warranty. 

23.08  If the Contractor transfers, otherwise then pursuant to contract, any material or property of the Discom. 

23.09  If the Contractor indulges in any malpractice or corrupt practice. 
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23.10  If at any stage during the period of the Contract any case involving moral turpitude is instituted in a 
court of law against the Contractor or his employees. 

23.11 The Discom shall be entitled to terminate the Contract due to change any Government/ Management 
Policy, by issuing an “Order for Termination” to the Contractor. 

23.12 The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any 
time of the Discom’s convenience, by issuing an “Order for Termination” to the Contractor. 

23.13 If the contract has been terminated, the Discom shall have rights to recover any amount payable by 
Contractor to the Discom from the Contract Performance Guarantee / Earnest Money / Pending bills 
and all other dues of firm against any allotted work to firm. 

23.14 The Discom shall not be liable for payment of any compensation, whether in contract or tort or otherwise, 
towards the Contractor or any third party, upon termination of the contract. 

23.15 The Discom shall have rights to step-in and takeover the operations. The Contractor shall be obliged to 
cooperate with Discom and provide all necessary support, data, documents, information, etc. which may be 
required by the Purchase for successful takeover of the operations and continuum of the services. 
However, during transition period the Contractor shall continue to provide such services, as may be 
required by the Discom for smooth take-over of operations. 

24. In case of any dispute decision of the Managing Director, Paschimanchal Vidyut Vitran Nigam, Ltd., Victoria Park, 
Meerut will be final and binding on both the parties. 

25.  Terms of Payments:  
 

A. Payment against Supply:- 
  
(i)  60% of the material cost shall be paid after successful inspection & delivery of the material at TKC Site Store. 

The contractor shall ensure that the material is procured by them according to the approved milestone/schedule 
and based on the priorities of work advised by concerning Executive Engineer (Distn.). 

 (ii)   Submission of route charts on the basis of actual survey of site. 
(iii)   30% of the material cost shall be paid on erection of the material. 
 

B. Payment against Erection 
90% of the erection value of the material shall be paid on the basis of measurement and terms of the contract. 
 

C. The balance 10% payment against the supplies & erection shall be released after satisfactory commissioning, 
clearance from electrical safety, handing over of the project, after putting the project on commercial load and after 
revalidation/ submission of 10% performance bank guarantee for 12 months. 

 

25. JURISDICTION OF THE COURTS 

All dispute/difference or controversy arising out of between the contractor and U.P. Power Corporation 
Ltd./PVVNL, Meerut & the Engineer of the  contract and related to this contract shall be subjected to the jurisdiction 
of Hon'ble District Courts (Jurisdiction of Concerning Distribution Division HQ) and Hon'ble High Court at 
Allahabad. 
 

26. ARBITRATION  
 

If any dispute, difference or controversy shall be any time arise between the contractor on the one hand and U.P. 
Power Corporation Ltd./PVVNL, Meerut and the Engineer of the contract on the other hand in respect to its 
interpretation regarding conditions of the tender/contract/breach of the contract either during or after the completion 
of work against agreement, the case shall be referred to the Engineer of the contract for settling of dispute/decision 
and their decision shall be final binding on both parties.  
 

27. SUPERVISION OF WORK  
 

The work shall be supervised by Concerned Executive Engineer (Distn.) alongwith concerned S.D.O./Assistant 
Engineer/Junior Engineer. 
 

Note :   The General conditions in form 'A' shall be read and consuctued along with these special conditions but in case of 
any conflict or in consistency between these special conditions and General Conditions in Form 'A' the decision of 
tender/agreement authority will be final. 
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28.  Clarifications on Bid Documents; and Pre-Bid Meeting: 
 

28.1  LOCAL CONDITIONS: It will be imperative on each Bidder to fully inform himself of all local conditions and 
factors, which may have any effect on the execution of the Contract covered under these documents and 
specifications. Employer shall not entertain any request for clarifications from the Bidders, regarding such local 
conditions.It must be understood and agreed that such factors have properly been investigated and considered while 
submitting the Proposals. No claim for financial adjustment to the Contract, awarded under these specifications and 
documents, will be entertained by Employer. Neither any change in the time schedule of the Contract nor any 
financial adjustments arising thereof shall be permitted by the Employer, which are based on the lack of such clear 
information or its effect on the cost of the Works to the Bidder. 

28.2  The bidder’s designated representative(s) is/are invited to attend a pre-bid meeting, which, if convened, will take 
place at the venue and time specified in the Biding Documents. The purpose of the meeting shall be to clarify any 
issue regarding the Biding Documents in general and the Technical Specifications in particular.   

28.3 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.  
 

29.  Amendment to Bidding Document 
 

29.1  At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether at its own 
 initiative or in response to a clarification requested by a prospective Bidder, modify the Bidding Document by 
 amendment (s). 
29.2 The amendment will be uploaded in e-portal ( where tender is already uploaded) or notified by e-mail to all 

prospective Bidders, which have received the Bidding Document at the address contained in the letter of request for 
issue of Bidding Document from the Bidders.  Bidders are required to immediately acknowledge receipt of any such 
amendments, and it will be assumed that the information contained therein will have been taken into account by the 
Bidder in its bid. The Employer will bear no responsibility or liability arising out of non-receipt of the same in time 
or otherwise. 

29.3 In order to afford prospective Bidders reasonable time in which to take the amendment into account in preparing 
their bids, the Employer may, at its discretion, extend the deadline for the submission of bid, in such cases, the 
Employer shall notify/ upload amended/ extended deadline on web-portal for e-procurement and website of the 
employer.  

29.4 All notifications and clarifications also be uploaded by Employer on his web portal / tender portal.  
29.5 Such amendments, clarifications, etc., shall be binding on the Bidders and will be given due consideration by the 

Bidders while they submit their bids and invariably enclose such documents as a part of the bid. 
 

30. Clarification of Bids 
 

 During bid evaluation, the Employer may, at its discretion, ask the Bidder for a clarification of its bid.  
 

31. Evaluation of Price Bids 

31.1 The Employer will examine the Price Bids to determine whether they are complete, whether any computational 
errors have been made and whether the bids are generally in order. 
The Price Bids containing any deviations and omissions from the contractual and commercial conditions and the 
Technical Specifications which have not been identified in the Bid Envelope are liable to be rejected. 
 

31.2  Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and the 
total price, which is obtained by multiplying the unit price and quantity specified by the Employer, or between 
subtotals and the total price, the unit or subtotal price shall prevail, and the quantity and the total price shall be 
corrected. However, in case of items quoted without indicating any quantity or the items for which the quantities are 
to be estimated by the Bidder, the total price quoted against such items shall prevail. If there is a discrepancy 
between words and figures, the amount in words will prevail.  

 

32.  Contract Agreement Documentation: The sequence of contract agreement documentation is given here under:- 
 

a. Issuance of Letter of Intent (LoI) by owner and its unconditional acceptance by the bidder within one week from 
date of issuance of LoI. 

b. Mutual agreement on PERT chart / Project Execution Plan duly signed and accepted by semi turnkey contractor and 
Employer within 10 days from date of acceptance of LoI. 

c. Submission of Contract Performance Security, within 15 days from date of LoI, against supply & erection contract.  
d. Contract Agreement shall be signed, within 15 days from date of issue of Letter of Intent & submission and 

acceptance of contract performance guarantees (against supply as well as erection contracts). 
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           Annexure - IV 
 

DECLARATION 
 

(On a non judicial stamp of Rs. 10/- + Rs. 1/- Revenue Stamp) 

 

Tender Invited by : Superintending Engineer, 
Electricity Urban Distribution Circle, 
Paschimanchal Vidyut Vitran Nigam, Ltd., 

 33/11 KV Substation Pili Khoti , 
 Moradabad. 

Tender For :  

 

 

 

Tender No. and Date :  

 

 

 

Name of the Tenderer :  

 

 

 

 

In consideration of the U.P. Power Corporation Ltd. having treated the tenderer to be an eligible person 

whose tender may be considered, the tenderer agree to the condition that the proposal in response to this invitation 

shall not withdrawn within 180 days from the date of opening of tender also in consideration that if thereafter the 

tender does withdrawn his proposal within the said period the earnest money deposited by him may be forfeited to 

the U.P.P.C.L. on the discretion of letter. 

Signed this _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ day of _ _ _ _ _ _ _ _  

Witness : 

1. 

2. 
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Annexure - V 

TENDER-PROFORMA 
 

( T o  b e  f i l l e d  i n  b y  t h e  t e n d e r e r )  
 

IMPORTANT INSTRUCTION TO TENDERERS 
 

Your tender shall not be considered if you fail to submit this proforma duly filled-up. Replies should be complete 
without ambifuity and should be clearly written against each item, terms such as 'REFER COVERING LETTER' shall not be 
acceptable. You may; however, attached extra sheet if the space left is not sufficient. 
1. Specification No.             Against which you are tenderer. :  
2. Amount of tender cost (with detailed of  R.T.G.S./N.E.F.T) 

{Not refundable} 
:  

3. Amount of earnest money (with detailed of  R.T.G.S./ 
N.E.F.T.)  

:  

4. Type of Firm (i.e. proprietary firm, Partnership firm, Pvt. 
Ltd. Firm, Public Ltd. Firm etc.) 

  

5. Name and detailed address of authorized representative to 
represent your firm against this tender 
(Proprietor/Partner/Directors). 

:  

a) Mobile no.  :  
b) Whatsapp No. :  
b) E-mail :  

6. What is your PAN No. :  
7. What is your Adhar Card No. :  
8. G.S.T. Reg. No. :  

9. 
What is your Turn Over in Last Three 
Financial year? 

2022-23 :  
2021-22 :  
2020-21 :  
2019-20 :  

10. What is (a) your Bank  :  
b) Branch  :  
c) IFSC  :  
d) A/c No. :  

11. Do you agree to all the conditions of the tender specification 
and if not state modification clearly which you would desire 
in the general condition of contract form 'A' (it may please 
be noted that if shall be entirely at the discretion of the 
Superintending Engineer, Electricity Urban Distn. Circle- 
Moradabad to accept and reject the modification proposed. 

:  

10. Give the reference who can certify your financial status and 
capability to status and capability to undertake such work. 
One of the references should be form a Scheduled Bank of 
India. 

:  

11. Do you confirm that there are no typographical errors/ 
omissions in your tender and all other documents forming 
part of the tender 
(Answer Yes/No) 

:  

12. Have you submitted list of works executed by you for the 
similar type. 

:  

13. What is the validity period of your tender? State clearly in 
days/months 

:  
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fufonk la0&27@bZ0;w0Mh0lh0 eqjk0@2023&24 ds vUrxZr fo|qr uxjh; forj.k [k.M&izFke@f}rh;@r`rh; 

eqjknkckn ds {ks=k/khu 11@0-4 dsoh ifjorZdksa dh {kerko`f)] 11@0-4 dsoh, u;s fo|qr midsUnzksa dk fuekZ.k] 11 

dsoh ykbu dks Hkwfexr djkuk rFkk {kfrxzLr Hkwfexr ykbu dks cnyuk ,oa lq<<̀hdj.k vkfn dk;Z dk fooj.k 

fuEuor gSA  
 

1- 11@0-4 dsoh fo|qr midsUnzksa dh {kerkof̀)%& 
 

[k.M dk uke 
forj.k ifjorZd dh 

orZeku {kerk 
¼dsoh, esa½ 

forj.k ifjorZd 
dh izLrkfor {kerk 

¼dsoh, esa½ 
dk;Z dk fooj.k 

1 2 3 4 

fo0u0fo0[k0&iz0 63 100 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh <Ddk iks"kd ij 
Mh0Vh0 ua0&05 lfjrk uxj] >.Ms okyh xyh ykbuikj] eqjknkckn 63 dsoh, ifjorZd 
dh vfrHkkfjr lekIr djus gsrq 100 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 100 250 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh 'kkfUr uxj iks"kd ij 
Mh0Vh0 ua0&02 'kkfUr uxj dh iqfy;k] eqjknkckn 100 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 250 dsoh, ifjorZd }kjk {kerkòf) djus gsrq 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh <Ddk iks"kd ij 
Mh0Vh0 ua0&03 fudV&<Ddk efLtn ds ikl] ykbuikj] eqjknkckn 250 dsoh, ifjorZd 
dh vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&r̀ 250 400 
33@11 ds0oh0 fo|qr midsUnz xy'kghn ls iksf"kr 11ds0oh0 QhMj dVkj 'kghn ij 
250ds0oh0,0 ls 400ds0oh0,0 {kerk o`f} dk dk;Z 

fo0u0fo0[k0&r̀ 250 400 
33@11 ds0oh0 fo|qr midsUnz xy'kghn ls iksf"kr 11ds0oh0 QhMj okftn uxj ij 
Lfkkfir 250ds0oh0,0 ls 400ds0oh0,0 {kerk of̀} dk dk;Z 

fo0u0fo0[k0&r̀ 250 400 
33@11 ds0oh0 fo|qr midsUnz ihry cLrh ls iksf"kr 11ds0oh0 QhMj nsgjh xkWo 
lh&Cykd xksfoUn uxj ij Lfkkfir 250ds0oh0,0 ls 400ds0oh0,0 {kerk òf} dk dk;Z 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh vk;Z uxj iks"kd 
ij bEihfj;y frjkgk]] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr lekIr 
djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh vk;Z uxj iks"kd 
ij pM~<k flusek ds fudV] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkòf) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh ekyoh; uxj 
iks"kd ij ukykikj dksBhoky uxj] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh f'koiqjh ij 
jksMost cl LVS.M ds ihNs] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkòf) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh vk;Z uxj iks"kd 
ij vk;Z lekt Ldwy ds fudV] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkòf) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz e.Mh lfefr] eqjknkckn ls iksf"kr 11 dsoh Vkmu 05 iks"kd 
ij jkes'oj dkWyksuh] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr lekIr 
djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz e.Mh lfefr] eqjknkckn ls iksf"kr 11 dsoh Vkmu 02 iks"kd 
ij fudV jkeyhyk esnku] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd Mh0Vh0 ua0&04 dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&f}0 250 400 Msgfj;k ukys ij nhoku dk cktkj 250 ds0oh0,0 ls 400 ds0oh0,0  

fo0u0fo0[k0&iz0 100 250 
33@11 dsoh fo|qr midsUnz f'koiqjh eqjknkckn ls iksf"kr 11 dsoh iDdk ckx [kkrwuokyh 
efLtn ij LFkkfir 100 dsoh, ifjorZd dh vfrHkkfjr lekIr djus gsrq 250 dsoh, 
ifjorZd }kjk {kerkof̀) djus dk dk;Z  

fo0u0fo0[k0&f}0 250 400 
ekek Hkkat dh T;kjr ykyckx 250 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk vfrfjDr 
ifjorZd 

fo0u0fo0[k0&r̀ 250 400 
MwMk jksM jger uxj xyh ua0&1 250 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk vfrfjDr 
ifjorZd 

fo0u0fo0[k0&f}0 250 400 nhun;ky uxj iks"kd frokjhokyk ds ikl  

fo0u0fo0[k0&f}0 250 400 gjFkyk f}rh; iks"kd ij bZ&Cykd V~;wcyosy okyk ds ikl 

fo0u0fo0[k0&f}0 250 400 vkf'k;kuk iks"kd ihiyokyk ds ikl 

fo0u0fo0[k0&f}0 250 400 Mh0,e0 dEikm.M fMIVh xat iks"kd 
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fo0u0fo0[k0&r̀ 250 400 
e.Mh lfefr jksM ihj dk cktkj 250 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk vfrfjDr 
ifjorZd 

fo0u0fo0[k0&f}0 250 400 ftxj dkykush lSfQ;ks okyk dfczLrku 

fo0u0fo0[k0&iz0 100 250 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh nqxkZ uxj iks"kd ij 
Mh0Vh0 ua0&02 fudV&usg: ifCyd Ldwy] eqjknkckn 100 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 250 dsoh, ifjorZd }kjk {kerkòf) djus gsrq 

fo0u0fo0[k0&iz0 100 250 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh lw;Z uxj iks"kd ij 
Mh0Vh0 ua0&18 lfjrk uxj] okYehfd cLrh] eqjknkckn 100 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 250 dsoh, ifjorZd }kjk {kerkof̀) djus gsrq 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh lw;Z uxj iks"kd ij 
Mh0Vh0 ua0&15 gM~Mh fey] ds ikl] ykbuikj] eqjknkckn 250 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrq 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz <Ddk] eqjknkckn ls iksf"kr 11 dsoh <Ddk iks"kd ij 
Mh0Vh0 ua0&07 fodkl uxj dh iqfy;k] ykbuikj] eqjknkckn 250 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh ekyoh; uxj 
iks"kd ij xhrkiqje] eqjknkckn 250 dsoh, ifjorZd dh vfrHkkfjr lekIr djus gsrq 400 
dsoh, ifjorZd }kjk {kerko`f) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh ekyoh; uxj 
iks"kd ij fizal jksM] ekyoh; uxj] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh f'koiqjh iks"kd 
ij f'koiqjh ikdZ ds fudV] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkòf) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz e.Mh lfefr] eqjknkckn ls iksf"kr 11 dsoh Vkmu 02 iks"kd 
ij dqat fogkj dkyksuh]] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd Mh0Vh0 ua0&07 dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 

33@11 dsoh fo|qr midsUnz e.Mh lfefr] eqjknkckn ls iksf"kr 11 dsoh Vkmu 05 iks"kd 
ij ts0,l0,e0 Ldwy ds fudV&dqUnuiqj] ykbuikj] eqjknkckn esa LFkkfir 250 dsoh, 
ifjorZd Mh0Vh0 ua0&16 dh vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk 
{kerkof̀) djus gsrqA 

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz fnYyh jksM] eqjknkckn ls iksf"kr 11 dsoh Vkmu&03 iks"kd 
ijsa u;k xkao Qktyiqj] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr lekIr 
djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus dk dk;Z  

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz vkokl fodkl] eqjknkckn ls iksf"kr 11 dsoh cqf) fogkj&02 
iks"kd ija MwMk dkWykssuh ¼f'kfoj pkSd½]] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh 
vfrHkkfjr lekIr djus gsrq 400 dsoh, ifjorZd }kjk {kerkof̀) djus dk dk;Z  

fo0u0fo0[k0&iz0 250 400 
33@11 dsoh fo|qr midsUnz dEiuh ckx] eqjknkckn ls iksf"kr 11 dsoh lkdsr iks"kd ija 
tsy ds ihNs] eqjknkckn esa LFkkfir 250 dsoh, ifjorZd dh vfrHkkfjr lekIr djus gsrq 
400 dsoh, ifjorZd }kjk {kerkòf) djus dk dk;Z  

fo0u0fo0[k0&r̀ 100 250 nkSMckx jksM 100 ds0oh0,0 ls 250 ds0oh0,0 

fo0u0fo0[k0&r̀ 100 250 Qy e.Mh jksM lwjt uxj 100 ds0oh0,0 ls 250 ds0oh0,0 

fo0u0fo0[k0&r̀ 100 250 fudV egsUnz Ldwy cYnsoiqjh 100  ds0oh0,0 ls 250ds0oh0,0 

fo0u0fo0[k0&r̀ 100 250 d"̀.kk dkyksuh xqykcckMh 100 ds0oh0,0 ls 250 ds0oh0,0 

fo0u0fo0[k0&r̀ 100 250 ifMr uxyk fudV /keZ dkVk 100 ds0oh0,0 ls 250 ds0oh0,0 

fo0u0fo0[k0&r̀ 250 400 ;K'kkyk ipisMk 250 ls 400 

fo0u0fo0[k0&r̀ 250 400 fudV guqeku ewfrZ nsgjh xkWo 250 ls 400 

fo0u0fo0[k0&r̀ 250 400 fudV pUnz xRrk QSDVh ljLorh fogkj 250 ls 400 
 

2- 11@0-4 dsoh fo|qr midsUnzksa dh vfrHkkfjrk dks lekIr djus gsrq u;s 11@0-4 dsoh fo|qr midsUnzksa dk fuekZ.k dk;Z%&  
 

[k.M dk uke 
forj.k ifjorZd 

dh orZeku 
{kerk ¼dsoh, esa½ 

izLrkfor 
vfrfjDr forj.k 
ifjorZd dh 

{kerk ¼dsoh, esa½ 

dk;Z dk fooj.k 

1 2 3 4 

fo0u0fo0[k0&iz0 400 250 

33@11 dsoh fo|qr midsUnz e.Mh lfefr] eqjknkckn ls iksf"kr 11 dsoh lkbaZ efUnj 
iks"kd ij e.Mh xsV] eqjknkckn esa LFkkfir 400 dsoh, ifjorZd Mh0Vh0 ua0&02 dh 
vfrHkkfjr lekIr djus gsrq vfrfjDr 1 ux 250 dsoh, ifjorZd LFkkfir djus dk 
dk;Z  
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fo0u0fo0[k0&iz0 400 250 

33@11 dsoh fo|qr midsUnz Vh0ih0 uxj] eqjknkckn ls iksf"kr 11 dsoh bLyke uxj 
iks"kd ij ,e0,p0 ,DliksVz ds fudV] bLyke uxj] eqjknkckn esa LFkkfir 400 dsoh, 
ifjorZd dh vfrHkkfjr lekIr djus gsrq vfrfjDr 1 ux 250 dsoh, ifjorZd LFkkfir 
djus dk dk;Z  

fo0u0fo0[k0&iz0 400 250 
33@11 dsoh fo|qr midsUnz 'kkfgnkckn] eqjknkckn ls iksf"kr 11 dsoh xkaxu iks"kd ij 
Mk0 'kSQkyh ds fudV] eqjknkckn esa LFkkfir 400 dsoh, ifjorZd dh vfrHkkfjr lekIr 
djus gsrq vfrfjDr 1 ux 250 dsoh, ifjorZd LFkkfir djus dk dk;Z  

fo0u0fo0[k0&iz0 400 250 
33@11 dsoh fo|qr midsUnz uxj&01] eqjknkckn ls iksf"kr 11 dsoh ehjiqj iks"kd ij 
ehjiqj] eqjknkckn esa LFkkfir 400 dsoh, ifjorZd dh vfrHkkfjr lekIr djus gsrq 
vfrfjDr 1 ux 250 dsoh, ifjorZd LFkkfir djus dk dk;Z  

fo0u0fo0[k0&iz0 400 250 
33@11 dsoh fo|qr midsUnz fnYyh jksM] eqjknkckn ls iksf"kr 11 dsoh e>ksyk iks"kd ij 
Nk=kokl ds fudV] e>ksyk eqjknkckn esa LFkkfir 400 dsoh, ifjorZd dh vfrHkkfjr 
lekIr djus gsrq vfrfjDr 1 ux 250 dsoh, ifjorZd LFkkfir djus dk dk;Z  

fo0u0fo0[k0&r`0 1000 250 bZnxkg lcLVs'ku 1000 ds0oh0,0 ds lkFk 250 ds0oh0,0 dk vfrfjDr ifjorZd 

fo0u0fo0[k0&iz0 400 250 

33@11 dsoh fo|qr midsUnz vkokl fodkl] eqjknkckn ls iksf"kr 11 dsoh cqf) 
fogkj&02 iks"kd ija ,y0vkbZ0lh0 vkWfQl ds fudV] eqjknkckn esa LFkkfir 400 dsoh, 
ifjorZd dh vfrHkkfjr lekIr djus gsrq vfrfjDr 1 ux 250 dsoh, ifjorZd djus dk 
dk;Z  

fo0u0fo0[k0&f}0 400 400 yky ckx iqfyl pkSdh 400 ds0oh0,0 ds lkFk vfrfjDr 400 ds0oh0,0 

fo0u0fo0[k0&f}0 400 250 nhun;ky iks"kd ln~Hkkouk ikdZ 

fo0u0fo0[k0&r`0 400 400 
ikuh dh Vadh t;Urhiqj Mh0Vh0&12 400 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk 
vfrfjDr ifjorZd 

fo0u0fo0[k0&iz0 400 400 
e.aMh lfefr fudV MsUVy gkWfLiVy 400 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk 
vfrfjDr ifjorZd 

fo0u0fo0[k0&r`0 400 400 
ikuh dh Vadh t;Urhiqj mh0Vh0&13 400 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk 
vfrfjDr ifjorZd 

fo0u0fo0[k0&r`0 400 400 
ckyk th LohV~ ds lkeus lhrkiqjh 400 ds0oh0,0 ds lkFk 400 ds0oh0,0 dk vfrfjDr 
ifjorZd 

fo0u0fo0[k0&r`0 400 400 
ealwjh dkWyksuh lhrkiqjh 400 ds0oh0,0 ds lkFk vfrfjDr 400 ds0oh0,0 dk ifjorZd 
LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 100 
e.Mh lfefr jksM fudV fVYyu ds [ksr lkeus ehuk uxj 400 ds0oh0,0 ds lkFk 
vfrfjDr 100 ds0oh0,0 dk ifjorZd LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 250 
e.Mh lfefr jksM fudV fVYYku ds [ksr okyh xyh 400 ds0oh0,0 ds lkFk vfrfjDr 
250 ds0oh0,0 dk ifjorZd LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 100 
e.Mh lfefr jksM t;Urhiqj iqfyl pkSdh ds vkxs 400 ds0oh0,0 ds lkFk vfrfjDr 100 
ds0oh0,0 dk ifjorZd LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 250 
jger uxj xyh ua0&4 400 ds0oh0,0 ds lkFk vfrfjDr 250 ds0oh0,0 dk ifjorZd 
LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 400 
t;Urhiqj ehuk uxj fudV enuh efLtn 400 ds0oh0,0 ds lkFk vfrfjDr 400 
ds0oh0,0 dk ifjorZd LFkkfir djus dk dk;ZA 

fo0u0fo0[k0&r`0 400 250 
eSUkBsj dh iqfy;k ikj 24 QhV jksM 400 ds0oh0,0 ds lkFk vfrfjDr 250 ds0oh0,0 dk 
ifjorZd LFkkfir djus dk dk;ZA 

 

3- ttZj rkj] xkfMZax o iksy cnyuk bR;kfn dk;Z%& 
 

[k.M dk uke 
ttZj ykbZu 
dh yEckbZ 
¼fd0eh0½ 

dk;Z dk fooj.k 

1 2 3 
fo0u0fo0[k0&f}0 0.45 11ds0oh0 xqjgVVh QhMj ds vUrxZr xat xqgjVVh dh ykbZu ds uhps xkfMZax dk dk;Z  

fo0u0fo0[k0&f}0 1.3 11ds0oh0 vkf'k;kuk izFke] vkf'k;kuk f}rh; ,ao eaxy dk cktkj QhMjksa dh ykbZu ds uhps xkfMZax dk dk;Z  

fo0u0fo0[k0&f}0 0.2 11 ds0oh0 QhMj ykyckx ifyl pkSdh ls xaxk efUnj] eqjknkckn rd xkfMZax dk dk;ZA 

fo0u0fo0[k0&iz0 0.5 11ds0oh0 rglhy Ldwy QhMj ds ttZj iksyksa dks cnyus dk dk;Z  

fo0u0fo0[k0&f}0 0.9 
 11 ds0oh0 QhMj rkMh[kkuk ls rkM+h[kkuk pkSd fogkjksa dk efUnj ,oa dVjkiwju tkV ls 11 ds0oh0 QhMj rglhy 
rd xkfMZax dk dk;ZA 

fo0u0fo0[k0&f}0 0.8 
 33@11 ds0oh0 fo|qr midsUnz ih0Vh0lh0 ls fuxZr 11 ds0oh0 QhMj ua0&3 vkokl fodkl ds uhps 8 Liku ykbZu 
dh xkfMZax dk dk;ZA 

fo0u0fo0[k0&f}0 0.6 
 33@11 ds0oh0 fo|qr midsUnz ih0Vh0lh0 ls fuxZr 11 ds0oh0 QhMj ua0&3 vkokl fodkl ds uhps 4 Liku ykbZu 
dh xkfMZax dk dk;ZA 

fo0u0fo0[k0&f}0 0.4  11 ds0oh0 QhMj nsojkt dEikm.M eqjknkckn dh xkfMZax dk dk;ZA 

fo0u0fo0[k0&f}0 0.4  11 ds0oh0 QhMj nloka ?kkV] eqjknkckn dh xkfMZax dk dk;ZA 

fo0u0fo0[k0&f}0 0.5  11 ds0oh0 QhMj caxyk xkao] eqjknkckn dh xkfMZax dk dk;ZA 
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fo0u0fo0[k0&f}0 2.4 
 33@11ds0oh0 jkexaxk fogkj izFke@f}rh; ds 11 ds0oh0 ykbZu ¼vkf'k;kuk] vkofUrdk] gjFkyk izFke] f}rh;] nhu 
n;ky uxj] ijEijk QhMj½ ykbZu ds uhps xkfMZax dk dk;Z  

fo0u0fo0[k0&f}0 9.5 33@11ds0oh0 fo|qr midsUnz ih0Vh0lh0 ds 11ds0oh0 ykbZu ds uhps xkfMZax dk dk;Z  

fo0u0fo0[k0&iz0 0.6 
33 dsoh fo|qr midsUnz e>ksyk ls iksf"kr 11 dsoh QhMj Vkmu&04] vkS|ksfxd iks"kd&01] 03 dh 11 doh ykbu esa 
yxs ttZj iksy dks cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 1.2 
33 dsoh fo|qr midsUnz Vh0ih0 uxj] eqjknkckn ls iksf"kr 11 dsoh iks"kd Vh0ih0 uxj o bLyke uxj dh 11 dsoh 
ykbu esa LFkkfir {kfrxzLr iksy cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 2.3 
33@11 dsoh fo|qqr midsUnz fnYyh jksM ls iksf"kr 11 dsoh QhMj ekuljksoj] e>ksyk] Vkmu&03] vkS|ksfxd 
iks"kd&01] 02 dh ,p0Vh0 ykbu esa yxs ttZj iksy dks cnyus dk dk;ZA 

fo0u0fo0[k0&f}0 9.6 
33@11ds0oh0 fo|qr midsUnz jkexaxk fogkj izFke] f}rh; ds 33ds0oh0 ykbZu gjFkyk izFke]f}rh; vkSj 11ds0oh0 
ykbZu ¼vkf'k;kuk] ijEijk] nhun;ky uxj]vkofUrdk ½ ds ttZj iksyksa dks cnyus dk dk;Z 

fo0u0fo0[k0&f}0 2.5 
33@11 ds0oh0 fo|qr midsUnz Vkmugky ,oa 11@0-4 ds0oh0 nhoku dk cktkj ij LFkkfir {kfrxzLr ,p0Vh0 iksy 
dks cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 3.5 
33@11 dsoh vkokl fodkl&01 midsUnz dh 33 dsoh ,ao midsUnz ls iksf"kr 11 doh vkokl fodkl&01] 02 ,oa 
cqf) fogkj&01 iks"kd dh 11 dsoh ykbu yEckbZ 3500 ehVj dh xkfMZx djus dk dk;ZA  

fo0u0fo0[k0&iz0 1 
33 dsoh fo|qr midsUnz uxj&01 dh 33 dsoh ykbu ,oa midsUnz ls iksf"kr 11 dsoh ehjiqj vkS|ksfxd&01] 02 dh 
11 dsoh ,p0Vh0 ykbu yEckbZ 1000 ehVj dh xkfMZx djus dk dk;ZA  

fo0u0fo0[k0&iz0 2 
33 dsoh fo|qr midsUnz fnYyh jksM dh 33 dsoh ykbu ,oa midsUnz ls iksf"kr 11 dsoh iks"kd ekuljksoj] e>ksyk] 
Vkmu&03 ,oa vkS|ksfxd iks"kd&01] 02 dh 11 dsoh ykbu  yEckbZ 2000 ehVj dh xkfMZx djus dk dk;ZA  

fo0u0fo0[k0&iz0 2 
33@11 dsoh fo|qr midsUnz dEiuh ckx ls fuxZr 11 dsoh lkdsr iks"kd dh 11 dsoh ykbu ¼2000 ehVj½ dh 
xkfMZx djus dk dk;ZA 

fo0u0fo0[k0&iz0 2 
33@11 dsoh fo|qr midsUnz nhucU/kqiqje ls fuxZr 11 dsoh iks"kd ua0&02 dh 11 dsoh ykbu ¼2000 ehVj½ dh 
xkfMZx djus dk dk;ZA 

fo0u0fo0[k0&iz0 2.1 
33 dsoh fo|qr midsUnz Vh0ih0 uxj dh 33 dsoh ykbu ,oa midsUnz ls iksf"kr 11 dsoh Vh0ih0 uxj] vkS|ksfxd&01 
,oa 02 dh 11 dsoh ykbu ¼2100 ehVj½ dh xkfMZx djus dk dk;ZA 

fo0u0fo0[k0&f}0 3.4 3& 33ds0oh0 VkÅu gky  ,ao 11ds0oh0 nhoku dk cktkj ijLFkkfir ,p0Vh0 ykbZu ds uhps xkfMZax dk dk;Z  

fo0u0fo0[k0&iz0 2.1 33 dsoh fo|qr midsUnz dk'khjke uxj ls iksf"kr 11 dsoh iks"kdks dh 11 dsoh ykbu dh xkfMZx djus dk dk;ZA 

fo0u0fo0[k0&iz0 4.6 33@11 fo|qr midsUnz nhUcU/kqiqej ds vUrxZr fofHkUu LFkkuks {kfrxzLr ,y0Vh0 ,0ch0lh0 cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 6.1 33@11 fo|qr midsUnz dEiuh ckx ds vUrxZr fofHkUu LFkkuks {kfrxzLr ,y0Vh0 ,0ch0lh0 cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 3.4 
33@11 fo|qr midsUnz nhUcU/kqiqej ds vUrxZr fofHkUu LFkkuks ij vfrfjDr ,y0Vh0 ,0ch0lh0 lfdZV LFkkfir djus 
dk dk;ZA 

fo0u0fo0[k0&iz0 1.7 
33@11 fo|qr midsUnz dEiuhckx ds vUrxZr fofHkUu LFkkuks ij vfrfjDr ,y0Vh0 ,0ch0lh0 lfdZV LFkkfir djus 
dk dk;ZA 

fo0u0fo0[k0&iz0 1.1 
33@11 fo|qr midsUnz vkokl fodkl&01 ls iksf"kr 11 dsoh cqf) fogkj&01] 02 dh ,y0Vh0 ykbu esa yxs ttZj 
iksy dks cnyus dk;ZA 

fo0u0fo0[k0&iz0 2 
33 fo|qr midsUnz vkokl fodkl&02 ls iksf"kr 11 dsoh QhMj ua0&02] 06 dh ,y0Vh0 ykbu esa yxs {kfrxzLr 
iksy dks cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 2.9 
33@11 dsoh fo|qqr midsUnz fnYyh jksM ls iksf"kr 11 dsoh QhMj ekuljksoj] e>ksyk ,oa Vkmu&03 dh ,y0Vh0 
ykbu esa yxs ttZj iksy dks cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 3.1 
33 dsoh fo|qr midsUnz <Ddk eqjknkckn ls iks"kr 11 dsoh iks"kd nqxkZ uxj] 'kkfUr uxj iks"kd dh 11 dsoh ,oa 
,y0Vh0 ykbu esa LFkkfir {kfrxzLr iksy cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 3.2 
33 dsoh fo|qr midsUnz Vh0ih0 uxj] eqjknkckn ls iksf"kr 11 dsoh iks"kd Vh0ih0 uxj ,oa bLyke uxj] dh 
,y0Vh0 ykbu esa LFkkfir {kfrxzLr iksy cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 4.1 
33 dsoh fo|qr midsUnz VSDlh LVS.M] eqjknkckn ls iksf"kr 11 dsoh iks"kd ij  11 dsoh ,oa ,y0Vh0 ykbu esa 
LFkkfir {kfrxzLr iksy cnyus dk dk;ZA 

fo0u0fo0[k0&f}0 6.1 
11ds0oh0 vkf'k;kuk izFke] vkf'k;kuk f}rh; ,ao eaxy dk cktkj QhMjksa ds ,y0Vh0ykbZu ds ttZj iksyksa dks 
cnyus dk dk;Z  

fo0u0fo0[k0&f}0 1.5 
33@11ds0oh0 ftxj dkyksuh ,ao 11@-04ds0oh0 xqjgVVh {ks= ds vUrxZr   ,y0Vh0ykbZu ds ttZj iksyksa dks 
cnyus dk dk;Z  

fo0u0fo0[k0&f}0 3.2 33@11ds0oh0 nkSyrckx {ks= ds vUrxZr ,y0Vh0ykbZu ds ttZj iksyksa dks cnyus dk dk;Z  

fo0u0fo0[k0&f}0 3.6 
33@11ds0oh0 VkÅu gky  ,ao 11@-04ds0oh0 nhoku dk cktkj ds vUrxZr   ,y0Vh0ykbZu ds ttZj iksyksa dks 
cnyus dk dk;Z  

fo0u0fo0[k0&f}0 7.3 
33@11 ds0o0h fo|qr midsUnz jkexaxk fogkj izFke@f}rh; ds ,y0Vh0 ykbZu ¼vkf'k;kuk] ijEijk] gjFkyk 
izFke@f}rh;] nhun;ky uxj]] vofUrdk½ ds ttZj iksyksa dks cnyus dk dk;ZA 
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fo0u0fo0[k0&f}0 3.9  lSuh /keZ'kkyk dk ,y0Vh0 ykbZu foLrkj ,oa lqǹ<+hdj.k dk dk;ZA 

fo0u0fo0[k0&iz0 0.2 
33@11 fo|qr midsUnz vkokl fodkl&02 ls iksf"kr 11 dsoh QhMj ua0&02] 06 dh ,y0Vh0 ykbu esa yxs ttZj 
iksy dks cnyus dk;ZA 

fo0u0fo0[k0&iz0 5.2 
33@11 fo|qr midsUnz vkokl fodkl&01 ls iksf"kr 11 dsoh cqf) fogkj&01] 02 ,oa lfdZV gkml dh ,y0Vh0 
ykbu esa yxs ttZj iksy dks cnyus dk;ZA 

fo0u0fo0[k0&iz0 2.3 
33@11 dsoh fo|qr midsUnz uxj&01 ls iksf"kd 11 dsoh QhMj ehjiqj] vkS|ksfxd iks"kd&01] 02 dh ,y0Vh0 ykbu 
esa yxs ttZj iksy dks cnyus dk dk;ZA 

fo0u0fo0[k0&iz0 1.6 
33 dsoh fo|qr midsUnz 'kkfgnkckn] eqjknkckn ls iksf"kr 11 dsoh iks"kd xkaxu dh ,y0Vh0 ykbu esa LFkkfir 
{kfrxzLr iksy cnyus dk dk;ZA 

fo0u0fo0[k0&f}0 4.2  ih0Vh0lh0 QhMj ua0&4 ij ,0ch0lh0 cnyus dk dk;ZA 
 

4- Hkwfexr dsfcy Mkyus dk dk;Z%& 
[k.M dk uke dk;Z dk fooj.k 

1 2 
fo0u0fo0[k0&f}0] eqjk0  11@0-4 ds0oh0 nhoku dk cktkj ds vUrxZr nhoku dk cktkj ds fy;s nkSyrckx ls Fkkuk ukxQuh rd [kjkc 

vUMjxzkm.M dsfcy dks cnyus djus dk dk;ZA 
fo0u0fo0[k0&f}0 eqjk0  11@0-4 ds0oh0 nhoku dk cktkj ds vUrxZr nhoku dk cktkj QhMj ds  fy;s Fkkuk ukxQuh ls nhoku dk 

cktkj fctyh?kj rd vUMjxzkm.M djus dk dk;Z  
fo0u0fo0[k0&f}0  eqjk0  11@0-4 ds0oh0 nhoku dk cktkj ds vUrxZr ykyckx QhMj ds fy;s iqfyl pkSdh yky ckx ls rcsyk rd 

vUMjxzkm.M djus dk dk;Z  
fo0u0fo0[k0&f}0  eqjk0  11@0-4 ds0oh0 nhoku dk cktkj ds vUrxZr ?kkslh dh iqfy;k QhMj ds fy;s Fkkuk ukxQuh ls iqfy;k rd 

vUMjxzkm.M djus dk dk;Z  

fo0u0fo0[k0&iz0  eqjk0 33 dsoh fo|qr midsUnz nhucU/kqiqje ls iksf"kr 11 dsoh iks"kd ua0&02 fudV&lqeuyrk Ldwy 11 dsoh flaxy 
lfdZZV Hkwfexr ykbu dks Mcy lfdZV Hkwfexr djus dk dk;ZA 

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 midsUnz f'koiqjh ls iksf"kr 11 ds0oh0 banxkg QhMj dh vksoj gsM ykbu dks v.Mj xzkm.M djus 
dk dk;ZA   

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 midsUnz f'koiqjh ls iksf"kr 11 ds0oh0 valkjh ikdZ QhMj dh vksoj gsM ykbu dks v.Mj xzkm.M 
djus dk dk;ZA     

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 midsUnz ihry cLrh ds daVªksy :e ls 11dsoh cYnsoiqjh iks"kd ds vaMjxzkm.M flaxy lfdZV ls 
Mcy ldsZV djus dk dk;Z        

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 midsUnz ihry cLrh ds daVªksy :e ls 11dsoh nsgjh xkao iks"kd ds vaMjxzkm.M flaxy lfdZV ls 
Mcy ldsZV djus dk dk;Z   

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 midsUnz ihry cLrh ds daVªksy :e ls 11dsoh jkeiqj jksM iks"kd ds vaMjxzkm.M flaxy lfdZV ls 
Mcy ldsZV djus dk dk;Z    

fo0u0fo0[k0&r`0  eqjk0 8-33@11 ds0oh0 midsUnz xy'kghn ds daVªksy :e ls 11dsoh [kkjh dqvka iks"kd ds vaMjxzkm.M flaxy lfdZV ls 
Mcy ldsZV djus dk dk;Z    

fo0u0fo0[k0&r`0  eqjk0 9-33@11 ds0oh0 midsUnz xy'kghn ds daVªksy :e ls 11dsoh okftn uxj iks"kd ds vaMjxzkm.M flaxy lfdZV ls 
Mcy ldsZV djus dk dk;Z  

fo0u0fo0[k0&iz0  eqjk0 33 dsoh fo|qr midsUnz 'kkfgnkckn uxj ls iksf"kr 11 dsoh if.Mr uxyk iks"kd dh 11 dsoh ykbu vErqqy fogkj 
dkWyksuh ls eSllZ ,p0,u0 gSUMhØk¶V rd 11 dsoh vksojgSM ykbu dks Hkwfexr dsfcy }kjk ifjofrZr djus dk 
dk;ZA 

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz xy'kghn ls fuxZr rykc okyh efLtn ls iqfyl LVs'ku xy'kghn rd 11 dsoh 
ykbu dks Hkwfexr djus dk dk;Z  

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz xy'kghn ls fuxZr dEiksftV Ldwy fudV&bUnzk pkSd rd 11 dsoh ykbu dks 
Hkwfexr djus dk dk;Z  

fo0u0fo0[k0&r`0  eqjk0 33@11 ds0oh0 dV?kj midsUnz ls iksf"kr 11 ds0oh0 dkuwu xks;ku QhMj dh vfrHkkfjrk lekIr djus djus gsrq 
euksdkeuk efUnj fudV iqfyl pkSdh cjokyku rd v.Mj xzkm.M ykbu cukus dk dk;Z  

fo0u0fo0[k0&iz0 
33 dsoh fo|qr midsUnz e.Mh lfefr ls iksf"kr 11 dsoh Vkmu&02 iks"kd dh 11 dsoh ykbu fudV&xk;=h uxj] 
eqjknkckn esa LFkkfir vksojgSM flaxy lfdZV dks Mcy lfdZV djus dk dk;ZA ¼2-1 fd0eh0½ 

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz dV?kj ls iksf"kr 11ds0oh0 QhMj xkM+h[kkuk fo|qr midsUnz ls gthjk rd 11 
ds0oh0 Hkwfexr Mcy lfdZV dsfcy Mkyus dk dk;Z  

 

5- ifjorZd Vªkyh dz; djuk%& 
[k.M dk uke dk;Z dk fooj.k 

1 2 
fo0u0fo0[k0&iz0] eqjk0 400 dsoh, eksckby Vªksyh 2 ua0  
fo0u0fo0[k0&f}0] eqjk0  400 dsoh, eksckby Vªksyh 3 ua0  
fo0u0fo0[k0&r0̀ eqjk0 400 dsoh, eksckby Vªksyh 3 ua0  
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6- {kfrxzLr oh0lh0ch0 cnyus dk dk;Z%& 

[k.M dk uke dk;Z dk fooj.k 

1 2 
fo0u0fo0[k0&f}0] eqjk0 11@0-4 ds0oh0 midsUnz nhoku dk cktkj] eqjknkckn ds dUVªksy :e esa ttZj voLFkk esa yxs 

11ds0oh0] oh0lh0ch0] iSuyksa ds LFkku ij ubZ oh0lh0ch0 cnyus dk dk;Z 
fo0u0fo0[k0&iz0 eqjk0 33 dsoh midsUnz vkokl fodkl] eqjknkckn ij LFkkfir 3 ua0 11 dsoh oh0lh0ch0 cnyus dk dk;ZA  

fo0u0fo0[k0&iz0 eqjk0 33 dsoh midsUnz Vh0ih0 uxj] eqjknkckn ij LFkkfir 3 ua0 11 dsoh oh0lh0ch0 cnyus dk dk;ZA  

fo0u0fo0[k0&f}0 eqjk0 33@11 ds0oh0 fo|qr midsUnz nkSyrckx ,oa 11@0-4 midsUnz xqjgV~Vh ds vUrxZr 11 ds0oh0 
oh0lh0ch0 cnyus dk;ZA 

 
7. vU; dk;Z%&  
 

[k.M dk uke dk;Z dk fooj.k 

1 2 

fo0u0fo0[k0&r`0] eqjk0 33@11 dss0oh0 fo|qr midsUnz dV?kj ds vUrxZr 250ds0oh0,0 ls 400ds0oh0,0 rd 17 ux 
ifjorZdksa ds {kfrxzLr fifyUFk@¶;wt lSV vkfn ds ejEer dk dk;Z  

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz dV?kj ds vUrxZr 630ds0oh0,0 ls 1000 ds0oh0,0 ds 05 ux 
ifjorZdksa ds {kfrxzLr fifyUFk@¶;wt lSV vkfn ds ejEer dk dk;Z  

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz th0vkbZ0lh0 ds vUrxZr 630 ds0oh0,0 ls 1000 dsoh, ds 07 
ux ifjorZdksa ds {kfrxzLr fifyUFk@¶;wt lSV vkfn ds ejEer dk dk;Z  

fo0u0fo0[k0&r`0  eqjk0 33@11 dss0oh0 fo|qr midsUnz th0vkbZ0lh0 ds vUrxZr 250 ds0oh0,0 ,oa 400 ds0oh0,0 ds 
20 ux ifjorZdksa ds {kfrxzLr fifyUFk@¶;wt lSV vkfn ds ejEer dk dk;Z  

fo0u0fo0[k0&f}0  eqjk0 mi[k.M dk;kZy;&iape] eqjknckn ds vUrxZr la[;k&110 dsfedy vfFkZax djkus dk dk;Z 

fo0u0fo0[k0&f}0  eqjk0 mi[k.M dk;kZy;&"k"Ve] eqjknckn ds vUrxZr la[;k&50 dsfedy vfFkZax djkus dk dk;Z 

fo0u0fo0[k0&f}0  eqjk0 mi[k.M dk;kZy;&prqFkZ] eqjknckn ds vUrxZr la[;k&250 dsfedy vfFkZax djkus dk dk;Z 

 
 


