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Office of the  

Superintending Engineer 

Electricity Urban Distribution Circle 

33/11 KV S/S Peeli Kothi, Company Bagh 

Moradabad (U.P.) 

 

 

 

  

  
 

 

 

 

S.T. E-TENDER NO.  :  04/EUDC(M)/2026-27 

 

             Tender description                     : Work of Construction and Bifurcation of 11 KV Line, Capacity 

enhancement and Construction of 11/0.4 KV Substation, 

Strengthening of 11 KV/LT Lines, Installing RMU on 11 KV 

Feeders and Supply and Erection of Tailless Fuse Units on 

various capacity of LT Distribution T/F at different 33/11 KV 

Substations under the jurisdiction of Electricity urban Distn. 

Division (Technical) 11 KV-Moradabad on Semi-turnkey basis 

under Business Plan 2026-27. 

 
[ 
 

 

Issued by: 

 

 
Office of the  

Superintending Engineer  

Electricity Urban Distribution Circle 

33/11 KV S/S Peeli Kothi, Company Bagh 

Moradabad (U.P.) 

 

  

Mobile  No.     :  9193300200 

Website    :  www.pvvnl.org  

E-Mail ID    :  seu.mbd@pvvnl.org 

Date of opening of Part-1  :   10.06.2026        at       14:00   Hrs.  

Tender Cost (inclusive GST)  :  Rs. 5900.00 

Last date & Time of submission :  10.06.2026        upto   12:00   Hrs.  

 

  

 

 

  



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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ELECTRICITY URBAN DISTRIBUTION CIRCLE MORADABAD 
 

Notice Inviting Tender    
 

Short Term E-Tender Notice No. 04/EUDC(M)/2026-27 
 

RFP No.       2575             /EUDC(M)/2026-27       Dated     20.05.2026 
 

  E-tenders are invited in two parts(Part-I –Tender Cost, EMD & Techno Commercial Bid and Part-II (Price 

Bid) for Work of Construction and Bifurcation of 11 KV Line, Capacity enhancement & Construction of 11/0.4 KV 

Substation, Strengthening of 11 KV/LT Lines, Installing RMU on 11 KV Feeders and Supply and Erection of 

Tailless Fuse Units on various capacity of LT Distribution T/F at different 33/11 KV Substations under the 

jurisdiction of Electricity urban Distn. Division (Technical) 11 KV-Moradabad on Semi-turnkey basis under 

Business Plan 2026-27 (Project Description in brief) in PVVNL Discoms. Bid documents (Tender Specification) is 

available online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid Schedule, 

corrigendum etc. shall also be notified via same website. Prospective bidders are therefore requested to regularly 

check the website for any updates.    

S.No. Particulars Details 

1. S.T.E-Tendering Notice No.  04/EUDC(M)/2026-27 

2. e-Bid Portal (website) https://etender.up.nic.in   

3. Name of work Work of Construction and Bifurcation of 11 KV Line, 

Capacity enhancement & Construction of 11/0.4 KV 

Substation, Strengthening of 11 KV/LT Lines, Installing 

RMU on 11 KV Feeders and Supply and Erection of Tailless 

Fuse Units on various capacity of LT Distribution T/F at 

different 33/11 KV Substations under the jurisdiction of 

Electricity urban Distn. Division (Technical) 11 KV-

Moradabad on Semi-turnkey basis under Business Plan 

2026-27. 
Supply of material with quantity - 

4. e-Tender Cost Rs. 5000.00 + 900.00 GST @ 18 %) 
 

Total Rs. 5900.00 (Non Refundable) 

5. Earnest Money deposit Rs.  1,53,000.00 (Rs. One Lac Fifty Three Thousand Only) 

6. Document downloading/sale date starts 23.05.2026           

7. Document download/sale date ends 10.06.2026           

8. e-Bid submission start date 01.06.2026 

9. e-Bid submission end date 10.06.2026           

10. Opening date of e-bid part-I 10.06.2026           

11. Opening date of e-bid part-II (Price 

Part) 

Will be notified later.  

 

Notice: Bid shall be accepted through the e-tender portal. Tender issuing authority is not responsible for the 

delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website.  The 

tender issuing authority is also not responsible for delay in uploading bids due to any problem in the e-tender website.  

Cost of bid Documents (in the form of NEFT/ RTGS) & Earnest Money Deposit (EMD) (in the form of NEFT/ 

RTGS) shall be in favor of SE, EUDC, Moradabad. Further details are available at website https://etender.up.nic.in   
 

 Discom/ Tender issuing authority reserves the right to reject any or all proposals or cancel the bid without assigning 

any reason thereof. 

 The details of aforesaid E-Tender can be had in following enclosed Annexure- I to V 
1. Annexure- I (Tender Form) 

2. Annexure – II (Pre qualification & General Terms conditions and Instructions) 

3. Annexure- III (General Terms & Conditions of Tender/Work) 

4. Annexure- IV (Declaration) 

5. Annexure-V (Tender Performa) 

Encloser: As above                                                    



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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A n n ex ur e  -  I   
Tender Form 

 

Part-I Only  
 

 

 

Tender for _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

against Tender No. _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 

From : 

 M/s.  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 

 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

 _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

 

To : 

 Suprintending Engineer, 

 Electricity Urban Distribution Circle , 

 Paschimanchal Vidyut Vitran Nigam, Ltd., 

 33/11 KV Substation Phili Khoti , 

 Moradabad. 
 

Sir, 

With reference to your invitation to tender for the above I/We hereby offer to the U.P. Power Corporation 

Ltd. the items in the schedules annexed or such portion thereof you may determine in strict accordance with the 

annexed conditions of contract form 'A' specification and schedules of rates to the satisfaction of the purchaser in 

default thereof agree to pay to U.P. Power Corporation Ltd., the sum of money mentioned in the said condition. 

I/We agree to abide by this tender for the period of 180 days from the date fixed for receiving the same. 

A sum of Rs. _ _ _ _ _ _ _ _ _ as earnest money through NEFT/RTGS. 

 

Date the _ _ _ _ _ _ _ _ day of _ _ _ _ _ _ _ _   

 Your faithfully, 

 

Witness: (Signature of the tenderer in full) 

 With Seal 

 

                                                               



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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Annexure - II 

TO BE SUBMITTED BY THE CONTRACTOR DULY SIGNED 

PRE QUALIFYING CONDITIONS OF THE TENDERERS 

Tenderers are requested to go through the instructions carefully and furnish complete information, along with their 

tender offer, failing which their offers may not be considered at all tenders shall be received in two parts {Part-I–Technical 

Bid & Part-II–Price Bid} will be filled up in E-Tender Website http://etender.up.nic.in 
 

1.  TENDER BID PART-I (Fee Bid) :- 

 Following required Documents as per terms and conditions and Tender Notice will be uploaded in pdf format. In the 

absence of following information/documents, the part-II of the tender will not be opened at all. 

 i)   Copy of RTGS/NEFT Bank Receipt of Rs. 5,900.00 (non-refundable) as cost of tender document in single 

transaction which shall be deposited in the current bank A/c. of Superintending Engineer, Electricity Urban 

Distribution Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC Code 

PUNB0254000, MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank Punjab 

National Bank, Civil Lines, Moradabad. 

 ii)  Copy of RTGS/NEFT Bank Receipt of Rs. 1,53,000.00 as cost of earnest money in single transaction which 

shall be deposited in the current bank A/c. of Superintending Engineer, Electricity Urban Distribution 

Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC Code PUNB0254000, 

MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank Punjab National Bank, 

Civil Lines, Moradabad. 

 Note:   

 i)  The payment of Tender Cost & Earnest Money shall be done only by RTGS/NEFT. Payment will not be 

accepted through IMPS and forfeited the same. 

 i)  The Payment for Tender Cost (not refundable) & earnest money will be paid separately through 

RTGS/NEFT. Paid amount jointly (Tender Cost & Earnest Money) will not be valid and forfeited the same. 
 

2. TENDER BID PART-II (Technical Bid) :- 

i)  Copy of PAN Card 

ii)  Copy of Last Three Years Income Tax Returns/Clearance Certificate. 

iii) Copy of GST registration certificate (Provisional Certificate not be accepted) 

iv) Copy of Aadhar Card. 

v) The bidder should have a minimum average annual turnover (MAAT) for the best Three year out of the last 

five financial years. MAAT should not be less than Rs 1.53 Crore (100% of the Estimated Cost).  

vi) The bidder should have the experience of successful and trouble free erection & commissioning of  following 

work (s) during last three years :– 

The bidder should have successfully completed the semi turnkey work of the following nature in the last five 

financial year as prime contractor from the date of opening of bid part-1:- 

a)   Should have successfully erected and commissioned similar or higher rating work in a single turnkey/semi 

 turnkey order, having minimum order value of 60% of the Estimated cost of the present tender 

 specification, or 

b)  Should have successfully erected and commissioned similar or higher rating work in minimum two 

turnkey/semi turnkey order, having minimum order value of 40% of the Estimated cost of the present 

tender specification, or 

c)  Should have successfully erected and commissioned similar or higher rating work in minimum three 

turnkey/semi turnkey order, having minimum order value of 30% of the Estimated cost of the present 

tender specification, or           

 Note: –  Copy of above said work's agreement (with handing over documents) and satisfactory work 

performance certificate issued by Executive Engineer or other competent authority must be enclosed. 

vii) The bidder should have valid Class-A Electrical License Holder or  

 the bidder will submit copy of the application made for obtaining class “A” Electrical License for that 

financial year but the date of application for the license must be before the opening date mentioned in 

first tender notice published. It will be mandatory for the bidder to submit the class “A” Electrical 

License before start of the allotted work.   

 

http://etender.up.nic.in/


 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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viii) Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free reserves 

(excluding reserves created out of revaluation) reduced by aggregate value of accumulated losses (including debit 

balance in profit and loss account for current year) and intangible assets. 

ix) Solvency:- The bidder have a minimum solvency of Rs 39.50 Lac (25% of estimated cost) or credit facility for the 

same Scheduled Commercial bank. 

x) The bidder shall have to valid Character Certificate from the DM/SSP along with the Techno Commercial part of 

the bid document.  

xi) The bidder should submit and undertaking regarding blacklisted /debarred of the firm that "Our Firm M/s. 

………………… with Address ……………… have not been blacklisted/debarred from business in 

PVVNL/UPPCL/Any Govt./Semi Government/PSU/Local Bodies etc. at the time of bid opening." on a non-judicial 

stamp paper of Rs. 100.00 only..  

xii)  Sample agreement of validity of rates for 180 days on a non judicial stamp paper of Rs. 100.00 only an Annexure-

III. 

xiii) The bidder must upload signed & sealed complete tender document in support of acceptance of terms & conditions 

of this tender. 

xiv) Other specific documents required as per Tender Specification, Conditions & Tender Notice. 

xv) The bidders shall have to submit PERT Chart regarding procurement of material and execution of the work 

separately so as to complete the works covered in the scope within 03 months time date of issue of LOI. All 

material shall be procured in maximum two lots within one month time from the date of issue of LOI.  

xvi) The bidder have to submit on a non-judicial stamp paper of Rs. 10.00 to the effect that 10% of the total cost of the 

tender will be deposited by BG/CDR/FDR/TDR before the agreement, which will be returned after satisfactory 

completion of the work. 

xvii) mDr fcUnq la0 vi) ds leFkZu es fufonknkrk dks vuqcU/k@dz;kns’k dh izfr rFkk dk;Z lQyrkiwoZd ,oa larks”ktud :Ik ls iw.kZ djus 

dk izek.k i= vFkok l{ke vf/kdkjh }kjk tkjh dk;Z lQyrkiwoZd ,oa larks”ktud :Ik ls iw.kZ djus dk izek.k i=] ftlesa vuqcU/k dk 

lEiw.kZ fooj.k ¼;Fkk fufonk la[;k] vuqcU/k la[;k] dk;Z dh dqy /kujkf’k] dk;Z dk fooj.k] dk;Z lekfIr dh frfFk] izzek.k i= tkjh 

djus dh frfFk bR;kfn½ vafdr gks] layXu djuk gksxkA 

xviii) bl e.My ds vUrxZr iwoZ esa lQy fufonkdkjksa }kjk ;fn dk;Z larks”ktud ugh gS] mudks Lohdkj ugh fd;k tk;sxkA ¼larks”ktud 

dk;Z dk izek.k i= lEcfU/kr vf/k’kklh vfHk;Urk ls izkIr djrs gq, layXu djuk gksxk½A 
 

3. Tender Bid Part- II (Price Bid): It shall contain Price Bid only and shall be uploaded on www.etender.up.nic.in. Tender 

Part-II (Price Bid) will be uploaded in excel file format after fill up the rates and G.S.T. rate in Percentage. Incomplete 

Excel Sheet, ex. not filled up the rate or G.S.T. Percentage, the tender part–II (Price Bid) may be rejected or the quoted 

rates may be deemed to be inclusive of GST. 

 Important Note: Tender Bid Part-II of only those firms shall be opened which comply by uploading of desired documents 

of Part-I in E-Tender of the Bid. i.e. part-I of those firms which fail to submit the above records shall not be considered. 

4. The tender shall be uploaded upto 23.05.2026 on E-Tender Website http://etender.up.nic.in 

5. The tender must be accompanied with earnest money amounting to Rs. 1,53,000.00 (Rs. One Lac Fifty three Thousand 

Only) and Tender Cost amounting to Rs. 5,900.00 (non-refundable) through RTGS/NEFT as per Tender Notice. 

6. The tenders will be publically opened by the Superintending Engineer with other Nominee in this office at 14:00 hrs on 

10.06.2026 in the presence of tenderers or their authorized representative. In case the tender opening date is holiday, the 

date of opening of tender will stand extended to next working day. 

7. JV (Joint Venture) is not allowed in the Tender. 

8 The bidder is advised to visit and examine the site where the works/services is to be executed and its surroundings; and 

obtain for himself on his own responsibility all information that may be necessary for preparing the bid, submission of 

offer and entering into a Contract for execution of works/services. The cost of visiting the site shall be borne by the bidder. 

9. This bid document and any other document(s) released, information provided, discussions held, etc., as part of the bidding 

process, is strictly confidential and must not be divulged to anyone who is not directly involved in preparation of the bid, 

and the bidder(s) shall keep all information within this proposal or gained during the bidding or other processes 

confidential. No information or publicity will be allowed to any third party unless specific written authorization is obtained 

from the DISCOM. 

10. The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such bids shall be 

summarily rejected by the DISCOM. 

http://www.etender.up.nic.in/
http://etender.up.nic.in/
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11. At any time prior to the deadline for submission of the bid or extended date, if deemed necessary, the DISCOM reserves 

the right to add/modify/delete any portion of bid document by issue of an amendment/addendum, which will be sent to all 

such bidders, who have indicated their intention to bid. The DISCOM will bear no responsibility or liability arising out of 

non-receipt of the same in time or otherwise by the bidder. The DISCOM shall assume that the information contained 

therein will have been taken into account by the bidder in its bid. 

12. The amendment(s) to bid documents shall be binding on all bidders. 

13. Nobody is authorized to receive or issue receipt of bid delivered by hand. 

14. Each copy of the tender must be accompanied by all schedules, appendixes duly filled in all complete in all respect. 

15. Only such firms need to tender who can produce satisfactory evidence that they have necessary experience/expertise in 

financial resources and organization to undertake the works of subject tender to the satisfaction of the purchaser. 

16. Tenderers should state the earliest period for execution of the works; preference may be given to tenderers offering early 

completion of works. 

18. All works covered by this specification shall be carried in accordance with the standard "General Condition for execution 

of works" Form A. Tenderers are requested to accept all the clauses of this form to facilitate early finalization of the 

contract should the tender, however, offer with any deviation of conditions of the contract form 'A' they shall clearly enter 

the proposed deviations in the tender under heading "Deviation from the general condition of contract form 'A'. 

19. Insurance charges, if any, shall be borne by the contractor. 

20. The Superintending Engineer reserves the right to reject any or all the tenders or party thereof or to distribute the work 

amongst one or more contractors without assigning any reason thereof. 

21. Earnest money & Tender cost as specified under clause 5 shall be accepted through RTGS/NEFT only.  

22. In case of unsuccessful tenderer earnest money will be refunded. In the event of tender being accepted, the earnest money 

shall be retained by the purchaser and may be adjusted against the security deposit. 

23. Cost of tender will not be refunded in any circumstances whatsoever. 

24. The successful tenderers shall have to enter into agreement within 10 days from the date of issue of Reg./Whatsapp/E-mail 

Notice on a stamp paper worth Rs. 100/- together with a revenue stamp and the cost of stamp paper shall be borne by the 

contractor. 

25. The specification and other conditions may be amended prior to the date notified for opening of the tender. Amendments if 

any shall be communicated to all tenderers. 

26. The tender should be valid for a period of 180 days from the date of opening. The lesser validity period quoted by the 

suppliers shall have no meaning. 

27. Any action on the part of the tenderers to revise the prices at his own instance after opening of the tender may result 

rejection of the tender and or debarring the tenderer for participation in purchases/works of the Board for a period of one 

year in the first instance. Earnest money of such tenderers shall also be forfeited. 

28. Running payment shall be made for the work completed as per standard practice of U.P.P.C.L. subject of availability of 

funds from U.P. Power Corporation Limited. 

29. Offers of the tenders who have not purchased the tender will not be accepted. 

30. Tender proforma appended here to should be filled and completed by the tenderer. Otherwise their tenders are liable to be 

rejected. 

31. Tenderers shall ensure that their rates are firm and are not subject to variation on any account no. increase in prices shall be 

admissible under any circumstances. 

32. In case of failure of the contractor to executive the work within the time allowed the purchaser shall levy the necessary 

penalty. 

3.3  A penalty of ½% per week subject to the maximum of 10% of the total value of work for the period, in which the 

work remain incomplete shall be levied and deducted from the bill of the contractor in case of delay of work within 

the stipulated period. 

34. Tenderers are requested to submit latest income tax clearance certificate/PAN along with their tender.  

36. Conditional offers shall not be accepted. 

37. Canvassing in any form, official or otherwise shall render the tender liable to be summarily rejected. All communication 

regarding this tender should be addressed to the undersigned by official designation. 

38. The tender will be submitted giving all detailed conditions/deviation if any. 



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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39. Each page of the tender document must be signed and dated by the contractor. All writing shall be in ink only 

overwriting erasing etc. should be avoided. All cutting shall be duly attested by the tenderer. 

40. During bid evaluation, the DISCOM may, at its discretion, ask the Bidder for a clarification of its bid.  In case of 

erroneous/non-submission of the documents required to be submitted by the Bidder as per the provisions of the 

Bidding Documents, the DISCOM may give the Bidder not more than 7 working days‟ notice to rectify/furnish such 

documents, failing which the bid shall be rejected. The request for clarification and the response shall be writing, and 

no change in the price or substance of the bid shall be sought, offered or permitted. 

41.  It will be the responsibility of the Executive Engineer to ensure compliance of the instructions given by Managing 

Director, UPPCL, Lucknow vide his Letter No-1491/Respo/Quality cell dated 07.08.2024 in before payment of bills 

of the agency. 

42. The Executive Engineer to ensure compliance with the instructions given by Chairman UPPCL Lucknow vide OM 

No-I/10086/2025 Dated 01.05.2025 & OM No-1020/Respo/S-2/O&M (Vol-2) dated 26.05.2025 

43. Bill submission by vendors- 

(i) Vendors are required to submit their bills within the bill due date in physical copy while soft copy may be 

sent through e-mail to the official email ID of the contract in-charge as a matter of precaution and proof. 

After implementation of VBTS, Vendors are required to upload invoices on VBTS. 

(ii) However, in case of delay beyond the specified bill due date as defined above, penalty as specified 

hereinafter will be imposed. 

44. Photographs of the location where the work is to be performed should also be uploaded, with the GPS Location of 

that locations also marked on the photographs. 

45. mijksDr dk;ksZ ds iw.kZ gksus ds Ik”pkr dk;Znk;h laLFkk }kjk ykbu ,oa midj.kksa dh Geo-tagging dj lEcfU/kr QksVks 

vkSj Geo-tagging data fu/kkZfjr QkesZV vkSj proper storage device es lajf{kr djrs gq, [k.M dks gLrkarfjr 

fd;k tkuk vfuok;Z gksxkA 

 

 

  

 

 

  

    



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 
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Annexure - III 

GENERAL TERMS & CONDITIONS OF TENDER/WORK 
1.  SCOPE OF WORK 

The quantities specified in this tender are estimated only, and quantities of any activity as per physical condition and 

requirement of site may vary any limit but not more than in agreement value including optional activity If the cost of 

the contract is above +50% due to quantity variation as per the site requirement, the case will be put up to competent 

committee for approval.  

The contractor shall have no objection in case the quantities are decreased or increased to this extent and shall carry 

out the work without any increase in rates. 

2. SUPPLY OF MATERIAL : – 

 2.01  All centralized material as per package shall be provided by the department and decentralized material & 

other rest material, which will be required for completion of work, shall have to be arranged by the 

contractor at his own cost. 

 2.02 Centralized/Store material shall be issued to the contractor through proper invoice and contractor shall be 

responsible for safe carriage and storage of all the material issued to him. No extra payments shall be made 

to him for storage and safety of materials till satisfactory completion, commissioning and handing over of 

line/Related work. 

 2.03 All material of first quality ISI mark shall be provided by the contractor as per standard consumption norms 

of the Department. The quantity & quality shall be checked by DQC Team and concerned Sub-Divisional-

Officer/Assistant Engineer before start of the work. The material shall be purchased from the authorized 

dealer & approved vendor only through proper receipts of the same. 

 2.04 The work includes safe loading of various materials to be used for work at Central Stores as well as safely 

unloading at the site under construction/Site Store, as the case may be. 

 2.05 In case any material stored/placed at work site. Contractor shall shift those materials at his own cost for 

starting erection work. 

3. MATERIAL INSPECTION :– 

 3.01 In case as per PVVNL norms, the quantity & quality of material (material cost over the Rs. 2.00 Lac) shall 

be inspected & checked by S.E. (DQC), PVVNL, Meerut team, than the intimation will have to be given by 

the firm to the concern Executive Engineer (Distn.), at least 10 days before from the stipulated delivery 

period. The concern Executive Engineer (Distribution) will forward this Inspection offer to S.E. (DQC). 

Inspection of the material shall be done at the premises of firm by DQC team. The test certificate of 

manufacturer shall be produced at the time of inspection.  However, dimensions check/physical check shall 

be carried out at the premises of supplier. Concerning SDO/AE/JE (Distribution) shall ensure quality and 

quantity of material as per MM Wing‟s report at site. 

 3.02 Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PVVNL 

norms at premises of the manufacturer/vendor supplying the material. The testing shall be done as per 

relevant IS in accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest 

amendment thereof. Officers for inspection shall be nominated by S.E. (DQC) 

 3.03 The contractor shall ensure receipt of material at site within 21 days from date of receipt of dispatch 

instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of 

materials beyond 21 days due to reasons not attributed to Semi-turnkey contractor/supplier, suitable time 

extension may be permitted by the Employer with levy of penalty as per PVVNL Norms.  

 3.04 Contractor shall ensure that inspection call is raised only when the material/equipment is completely ready 

for inspection. On due date of inspection, if it is found that materials are not ready in required quantities or 

the inspection could not be carried out due to non-availability of requisite calibrated certificate of 

instruments with manufacturer, closing of works on scheduled date of inspection, non-availability of 

sufficient testing/material handling staff at manufacturer works etc, all expenditures incurred on 

deployment of various inspecting officials along with a fine of Rs 50,000/- (Rupees Fifty Thousand) shall 

be recovered from the bills of the agency. Second such situation at same manufacturer/supplier shall result 

in rejection of name of manufacturer from list of approved vendors/sub-vendors. 



 

 Signed by Tenderer  Superintending Engineer 
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4.  INSURANCE OF MATERIAL:– 
 

 4.01  The contractor shall be responsible for any damage/loss of material & other accessories issued to him by 

PVVNL for the work as mentioned above, if damage occurs during carriage, handling, fabrication & 

erection process by the contractor, in such condition the cost of damaged/stolen material shall be recovered 

from the contractor as per prevailing rules of UPPCL/PVVNL. 

 4.02  All the equipment and materials including spares, if any, completely insured by the Contractor at his own 

cost from time of dispatch from the Contractor's/Sub-vendor's works, up to the completion of erection, 

testing & commissioning at site and taking over of the transmission line etc. by Paschimanchal Vidyut 

Vitran Nigam Ltd. in accordance with the Contract. 

 4.03 It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the insurance 

company for all equipments/materials in case of any damage, loss, theft, pilferage or fire during execution 

of contract and Paschimanchal Vidyut Vitran Nigam Ltd. shall be kept informed about it. The Contractor 

shall be responsible for replacement of the lost/damaged materials promptly irrespective of the settlement of 

the claims by the under writers and contractor shall ensure that the work progress is as per agreed 

schedules. The losses, if any, in such replacement will have to be borne by the Contractor. 

 4.04 The insurance covers to be taken by the contractors shall be in the joint name of Paschimanchal Vidyut 

Vitran Nigam Ltd. and the contractor, Indicating employer as beneficiary. Contractor shall however be 

authorized to deal directly with the insurance company and shall be responsible in regard to maintenance of 

all insurance covers. 

 4.05 The contractor shall be responsible for any theft of material/accessories, issued to him by PVVNL till the 

work is handed over to Distribution wing. In case the contractor fails to provide the stolen items, the cost of 

the same will be deducted from the bills of the contractor. 
 

5. OTHER TERMS & CONDITION :–  
 

 5.01 Contractor shall be responsible to back carriage of all Dismantled material if any from site to concerned 

store Center with proper invoicing and accounting. 

 5.02 Both Road permits (Form-38) and concessional sales tax Form „C‟ shall not be provided by the PVVNL. 

 5.03 The contractor shall be responsible for making watch and ward arrangements of PVVNL material and 

property round the clock during the period of construction of work.  

 5.04 The quality of work shall be ascertained out by the contractor as per time-to-time revised-norms & 

drawings of RESSPO Lucknow.  

 5.05 Any loss or damage to any of the public utilities shall be repaired by the contractor at his own cost. 

 5.06 In case any accident occurs during the Construction/Erection or associated activities undertaken by the 

contractor those by causing minor or major or fatal injury to his employees/ public due to any reason 

whatever, it shall be the responsibility of the contractor and any compensation made in any accident will be 

given by contractor at own cost. 

 5.07 The contractor will submit a work schedule at the time of signing of contract. In the work schedule the 

contractor will specify the work program and will indicate that which material will be supplied at what 

stage. The engineer of contract will approve the work and supply schedule. 

 5.08  The final survey for fixing the line supports and alignment etc. shall be carried out by the contractor which 

will be got approved by the Engineer-in-charge before starting the execution of the work. 

 5.09  The work shall be carried out as per norms of RESSPO and concerned officer-in-charge can ask the 

contractor to stop the work if he is not satisfied with quality of work and undersigned has reserve the right 

to terminate the contract/agreement. 

 5.10 All type of permission/approval/NOC from any Development Authority/ Govt. Body/Forest Deptt. and 

other concerned Dept. shall be obtained by the contractor at his own cost. 

 5.11 In case any hindrance is created by local people during execution of work, the contractor shall be 

responsible to resolve it. 

 5.12 After completion of work in every respect the same will finally be inspected by the officers of concerned 

Distribution Wing. Any defects pointed out during the handing over, the same shall be rectified by the 

contractor within 7 days.  
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 5.13  Electricity at one point at site if available shall be made available to the contractor by the department; 

otherwise, contractor shall make his own arrangement for the same at his own cost. 

 5.14 The required fee for inspection of Specific Work by concerned Assistant Director, Electrical Safety 

Department of UP, shall be deposited by the Contractor. The contractor shall be the responsible to obtain 

necessary electrical safety clearances. No additional payment shall be made to the contractor on this 

account. 

 5.15 The Contractor shall not sublet any activity or any part thereof under the Contract. 

 5.16 Besides the above, the contractor must follow all the terms & conditions as mentioned in the tender 

notice/tender documents/conditions and submit the required documents to concerned Division/Circle before 

start the works. 

6. TAXES & DUTIES 

The prices mentioned in BOQ are inclusive of all taxes and duties e.g. GST, etc. and no extra payments shall be 

made on this account. In case of any taxes increase/decrease the same shall be binding as per act. No reimbursement 

of such taxes & duties change after opening of the tender shall be paid by PVVNL. 

7.  PRICES 

The price shall be firm in all respect. The work shall be done strictly in accordance with the drawings and technical 

specification. 

8. DELIVERY AND COMPLETION 

The work shall commence within the time agreed by the contractor and the Engineer of the contract. The tenderer 

shall clearly state the earliest period when he can complete work and guaranteed completion period. The contractor 

shall take up the work and shall complete the same by the time mutually agreed.  

9. PRICE REDUCTION CLAUSE  

9.01  In the event of contractor's failure to complete the work within the period specified or any extension 

thereof, the contractor shall be liable to accept a reduction of the contract price by 0.5% per week subject to 

the maximum 10% for whole of facilities (or a part for which a separate time for completion is agreed) shall 

be deducted from the bills of the firm and the contract agreement may be terminated along with forfeiture of 

performance Security.  

9.02 It may be noted that no extension in the completion period shall be granted normally. However the request 

can be considered if the reasons are beyond the control of the contractor.  

9.03 In case, any penalty is imposed by the regulator/government/any other judiciary or compensation thereof, as 

decided by the concerned authority, on the Discom related to services/ scope of work as per this Bid 

document, then the same shall be passed on to the Contractor. 

10.  STANDARDS AND COMPLIANGE WITH REGULATIONS 
 

All the materials used by the contractor shall confirm in all respect to the latest conditions of their relevant Indian 

Standard Specification or in its absence, the Corporation Standard Specifications. All the work carried out shall 

comply in all respects to the Indian Electy. Act 1910. Indian Electy. Rules, 1956 or any revision thereof, which may 

be issued during the currency of contract. 

11.  EARNEST MONEY AND CONTRACT PERFORMANCE GUARANTEE  
 

11.1 In any case, the successful bidder shall not be allowed to deduct Contract Performance Guarantee (CPG) amount 

from their running bills and they are required to submit valid & requisite CPG. The contractor shall within 15 days 

of the issue of LOI provide a Performance Security for the due performance of the Contract in the amount equivalent 

to 10% of the contract price of 12 months. The earnest money deposited by the firm shall be adjusted in the 

Security/Contract Performance Guarantee. CPG can be accepted in the form of RTGS/NEFT/DD/Banker 

Cheque/BG (from a scheduled bank) only in favor of concerned Superintending Engineer, EUDC, Moradabad (for 

12 months). In case of extension of completion period, the CPG shall be extended by the contractor time to time till 

90 days beyond the actual defect liability period as may be required under the contract. The total amount of CPG 

shall be refunded after 3 months from the date of successfully completion of the work.  
 

11.2 No interest shall be payable by the Employer on the above Bid Security.  
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12. GUARANTEE OF MATERIAL 
 
 

 The material/equipments/machinery, which supplied by contractor, will be guaranteed for its quality/ workmanship 

against any manufacturing defect upto 12 month from the date of handing over the works to the department. If any 

quantity is found defective during the use of the material/equipments/machinery it shall be replaced by the firm 

without charging any cost for which tenderer shall to furnish a performance security in the specified format 

(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favor of concerning Superintending Engineer, Electricity 

Urban distribution Circle MBD.  
 

13. SUBMISSION OF BILLS AND TERMS OF PAYMENTS 
 

 13.01 All payments shall be made in Indian Rupees under the contract.  

 13.02 Running payment shall be allowed. The contractor may submit the bills in duplicate to the concerned Junior 

Engineer/Assistant Engineer/SDO (Distn.) on G.S.T. Performa Invoice (along with all necessary 

documents) who will get prepare running bill/final bill which will also be signed by the contractor. The 

payment will be made as per actual measurement at site and availability of funds. No interest shall be paid 

for delayed payments, whatsoever the delay may be. 

 13.03 Payment done to the contractor against their bills through Central Payment Cell (CPC) by E.R.P.  

 13.04 The final bill of the above work will only be submitted by the contractor after removal of the defects 

pointed out by the concerned distribution wing and after submitting the executed line chart with pole 

Schedule and consumption statement of Department Material issued to him to concerned A.E./S.D.O. 

14.  PRIORITIES FOR COMPLETION OF WORK  

Priorities for completion of work shall be fixed by the concerned Executive Engineer/Assistant Engineer/SDO with 

the consultation of the contractor. The contractor shall strictly abide by the priorities so fixed. 

15.  TOOLS AND PLANTS 

The contractor shall use his own tool & plant required for the completion of work. The undersigned will have no 

obligation, whatsoever to provide any tools, plants or special tools for carryout the work. 

16.  START THE WORK 

Contractor will have to start the work as indent is placed at Store Center or as instruction given by A.E./J.E. (Distn.), 

in case of failure to start the work in time, any departmental action against the contractor may be taken or agreement 

may be terminated. 

17.  COMPLETION PERIOD 

The contractor shall complete the work within 180 days from the date of issue of LOI. In case quality of work is not 

satisfactory as per specification, the contract/agreement may be terminated. 

18.  MATERIAL 

In no case the Corporation will be held responsible to arrange the material which is in scope of Tenderer, for 

completion of the work. It will entirely be responsibility of contractor to arrange the same or the case may be. 

19.  FACILITY FOR ERECTION STAFF 
 

The Contractor shall provide free of cost the following facilities at site to the execution staff of the contractor:– 

i) Drinking water facility if available. 

ii) Electrical Energy required in connection with the work. 

iii) Site storage facility in open yard. 

20.  SHUTDOWN 
 

Shutdown if required shall be arranged by Junior Engineer / Assistant Engineer/S.D.O. concerned. 

21.  SAFETY OF STAFF / LABOUR 
 

Only skilled labour shall be allowed to be worked at site, the contractor shall provide and make necessary 

arrangements for safety of staff and labour at site of work. The Corporation will not be responsible for any accident 

of any person, if occurs at the site of work or for any damage there during construction of work. The staff insurance 

charges, if any, shall be borne by the contractor. In case of any causality taken place with the labour during, the 

currency of agreement, contractor would be liable to pay the sums to the dependants of the labourers in accordance 

to workmen compensation act/orders of Corporation or Government. 
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22.  RESPONSIBILITY OF THE CONTRACTOR 
 

22.01  The contractor shall be entirely responsible for the execution of the contract in all respect in accordance 

with the terms of general conditions of contract form 'A' special conditions specification and schedule of 

quantities and prices and drawing notwithstanding any approval which the Engineer might have given of 

the details drawings prepared by the Contractor the materials or other parts of the work involved in the 

contract. 

22.02 The contractor's representative/staff labour shall be abided by all general regulations of the undersigned in 

force at site and to any special conditions affecting the local administration. All the employees working on 

the land/building belonging to Corporation shall be deemed to be aware of the general dangers and risks 

incidental to the activities of the Corporation and other contractors. The contractor shall discharge all the 

obligations under the Indian Workmans compensation Act and Labour Laws so far as they may affect the 

work and workman under his control. 

22.03 The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety 

protective equipment‟s and tools are to be provided by the contrcator. It is the responsibility of the 

Contractor to deal with any liability arising due to any injuries occurring to the Contractor‟s staff 

during performance of duty. The Discom would not be liable to pay any compensation to the injured 

employees of the Contractor under any circumstances. 

In case the Contractor fails to make such arrangement, the authorized officer/staff of the Discom shall 

be entitled to recover the costs thereof from the Contractor. The failure to comply with the provisions 

of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to any other liability 

pay to the Discom a penalty amount, as determined by the competitive authority of the Discom. 

22.04 All persons deployed by the Contractor shall be of sound physical and mental health and should not be 

under the influence of any drug or liquor during duty and have full knowledge and experience to 

competently complete the job assigned to them. In case it is found that any loss has occurred to the 

Discom‟s property/interest due to deployment of such personnel, the same shall have to be replaced by the 

Contractor without any extra cost to the Discom. 

22.05 Assistant Engineer/Junior Engineer concerned of the department will supervise at site, who will check the 

work and will provide points. The concerned Assistant Engineer can order to stop the work if he is not 

satisfied with the correctness of the job.  

22.06 The above said work as per Technical Specification will be as per departmental construction technique 

given in the construction manual issued by the Rural Electrification and Secondary System Planning 

Organization (RESSPO), Lucknow. 

22.07 The contractor shall be responsible for any damage; loss or breakage during construction and the cost of 

such losses will be recovered from him. 

22.08 Any worker/staff engaged by him for the work will have to be removed by the contractor if so desired by 

the concerned Executive Engineer (Distn.)/Assistant Engineer/S.D.O.  

23. TERMINATION OF CONTRACT 

Any of the following events shall constitute an “Event of Default”. The occurrence of any “Event of Default” shall 

lead to consequences as brought out in Clause:- 

23.01  If the Contractor fails to deliver services as per time schedule in the Scope of Work. 

23.02  If the Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not to be 

bound by the contract. 

23.03  If the Contractor becomes bankrupt or insolvent, goes into liquidation. 

23.04  If the Contractor fails to make payment of any amount payable to the Discom, as and when the same 

becomes due. 

23.05  If the Contractor fails to provide, renew or replenish the payment security and/or contract performance 

guarantee. 

23.06  If the Contractor fails to fulfils any of the directions or orders of the office-in-charge or comply with the 

requirement of the electricity laws or other laws in relation to bid area. 

23.07  If the Contractor has made any false or misleading representation or warranty. 
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23.08  If the Contractor transfers, otherwise then pursuant to contract, any material or property of the Discom. 

23.09  If the Contractor indulges in any malpractice or corrupt practice. 

23.10  If at any stage during the period of the Contract any case involving moral turpitude is instituted in a 

court of law against the Contractor or his employees. 

23.11 The Discom shall be entitled to terminate the Contract due to change any Government/Management 

Policy, by issuing an “Order for Termination” to the Contractor. 

23.12 The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any 

time of the Discom‟s convenience, by issuing an “Order for Termination” to the Contractor. 

23.13 If the contract has been terminated, the Discom shall have rights to recover any amount payable by 

Contractor to the Discom from the Contract Performance Guarantee/Earnest Money/Pending bills and 

all other dues of firm against any allotted work to firm. 

23.14 The Discom shall not be liable for payment of any compensation, whether in contract or tort or otherwise, 

towards the Contractor or any third party, upon termination of the contract. 

23.15 The Discom shall have rights to step-in and takeover the operations. The Contractor shall be obliged to 

cooperate with  Discom  and provide all necessary support, data, documents, information, etc. which may be 

required by the Purchase for successful takeover of the operations and continuum of the services. 

However, during transition period the Contractor shall continue to provide such services, as may be 

required by the Discom for smooth take-over of operations. 

24. In case of any dispute decision of the Managing Director, Paschimanchal Vidyut Vitran Nigam, Ltd., Victoria Park, 

Meerut will be final and binding on both the parties. 
 

25.  Terms of Payments:  

 

A. Payment against Supply:- 
  
(i)  60% of the material cost shall be paid after successful inspection & delivery of the material at TKC Site Store. 

The contractor shall ensure that the material is procured by them according to the approved milestone/schedule 

and based on the priorities of work advised by concerning Executive Engineer (Distn.). 

 (ii)   Submission of route charts on the basis of actual survey of site. 

(iii)   30% of the material cost shall be paid on erection of the material. 
 

B. Payment against Erection 

90% of the erection value of the material shall be paid on the basis of measurement and terms of the contract. 
 

C. The balance 10% payment against the supplies & erection shall be released after satisfactory commissioning, 

clearance from electrical safety, handing over of the project, after putting the project on commercial load and after 

revalidation/ submission of 10% performance bank guarantee for 12 months. 
 

25. JURISDICTION OF THE COURTS 

All dispute/difference or controversy arising out of between the contractor and U.P. Power Corporation 

Ltd./PVVNL, Meerut & the Engineer of the  contract and related to this contract shall be subjected to the jurisdiction 

of Hon'ble District Courts (Jurisdiction of Concerning Distribution Division HQ) and Hon'ble High Court at 

Allahabad. 

26. ARBITRATION  

If any dispute, difference or controversy shall be any time arise between the contractor on the one hand and U.P. 

Power Corporation Ltd./PVVNL, Meerut and the Engineer of the contract on the other hand in respect to its 

interpretation regarding conditions of the tender/contract/breach of the contract either during or after the completion 

of work against agreement, the case shall be referred to the Engineer of the contract for settling of dispute/decision 

and their decision shall be final binding on both parties.  

27. SUPERVISION OF WORK  

The work shall be supervised by Concerned Executive Engineer (Distn.) along with concerned S.D.O./Assistant 

Engineer/Junior Engineer. 

Note :   The General conditions in form 'A' shall be read and conducted along with these special conditions but in case of 

any conflict or in consistency between these special conditions and General Conditions in Form 'A' the decision of 

tender/agreement authority will be final. 
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28.  Amendment to Bidding Document 
 

28.1  At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether at its own 

 initiative or in response to a clarification requested by a prospective Bidder, modify the Bidding Document by 

 amendment (s). 

28.2 The amendment will be uploaded in e-portal ( where tender is already uploaded) or notified by e-mail to all 

prospective Bidders, which have received the Bidding Document at the address contained in the letter of request for 

issue of Bidding Document from the Bidders.  Bidders are required to immediately acknowledge receipt of any such 

amendments, and it will be assumed that the information contained therein will have been taken into account by the 

Bidder in its bid. The Employer will bear no responsibility or liability arising out of non-receipt of the same in time 

or otherwise. 

28.3 In order to afford prospective Bidders reasonable time in which to take the amendment into account in preparing 

their bids, the Employer may, at its discretion, extend the deadline for the submission of bid, in such cases, the 

Employer shall notify/ upload amended/ extended deadline on web-portal for e-procurement and website of the 

employer.  

28.4 All notifications and clarifications also be uploaded by Employer on his web portal / tender portal.  

28.5 Such amendments, clarifications, etc., shall be binding on the Bidders and will be given due consideration by the 

Bidders while they submit their bids and invariably enclose such documents as a part of the bid. 
 

29. Clarification of Bids 
 

 During bid evaluation, the Employer may, at its discretion, ask the Bidder for a clarification of its bid.  
 

30. Evaluation of Price Bids 
 

30.1 The Employer will examine the Price Bids to determine whether they are complete, whether any computational 

errors have been made and whether the bids are generally in order. 

The Price Bids containing any deviations and omissions from the contractual and commercial conditions and the 

Technical Specifications which have not been identified in the Bid Envelope are liable to be rejected. 
 

32.2  Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and the 

total price, which is obtained by multiplying the unit price and quantity specified by the Employer, or between 

subtotals and the total price, the unit or subtotal price shall prevail, and the quantity and the total price shall be 

corrected. However, in case of items quoted without indicating any quantity or the items for which the quantities are 

to be estimated by the Bidder, the total price quoted against such items shall prevail. If there is a discrepancy 

between words and figures, the amount in words will prevail.  
 

33. Contract Agreement Documentation: The sequence of contract agreement documentation is given here under:- 
 

a. Issuance of Letter of Intent (LoI) by owner and its unconditional acceptance by the bidder within one week from 

date of issuance of LoI. 

b. Mutual agreement on PERT chart / Project Execution Plan duly signed and accepted by semi turnkey contractor and 

Employer within 10 days from date of acceptance of LoI. 

c. Submission of Contract Performance Security, within 15 days from date of LoI, against supply & erection contract.  

d. Contract Agreement shall be signed, within 15 days from date of issue of Letter of Intent & submission and 

acceptance of contract performance guarantees (against supply as well as erection contracts). 

 

 



 

 Signed by Tenderer  Superintending Engineer 

 (With Seal)  Electricity Urban Distribution Circle, Moradabad 

Page 15 of 20 

 

           Annexure - IV 
 

DECLARATION 

 
(On a non judicial stamp of Rs. 10/- + Rs. 1/- Revenue Stamp) 

 

Tender Invited by : Superintending Engineer, 

Electricity Urban Distribution Circle, 

Paschimanchal Vidyut Vitran Nigam, Ltd., 

 33/11 KV Substation Pili Khoti , 

 Moradabad. 

Tender For :  

 

 

 

Tender No. and Date :  

 

 

 

Name of the Tenderer :  

 

 

 
 

In consideration of the U.P. Power Corporation Ltd. having treated the tenderer to be an eligible person 

whose tender may be considered, the tenderer agree to the condition that the proposal in response to this invitation 

shall not withdrawn within 180 days from the date of opening of tender also in consideration that if thereafter the 

tender does withdrawn his proposal within the said period the earnest money deposited by him may be forfeited to 

the U.P.P.C.L. on the discretion of letter. 

Signed this _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ day of _ _ _ _ _ _ _ _  

Witness : 

1. 

2. 
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Annexure - V 

TENDER-PROFORMA 
 

( T o  b e  f i l l e d  i n  b y  t h e  t e n d e r e r )  
 

IMPORTANT INSTRUCTION TO TENDERERS 
 

Your tender shall not be considered if you fail to submit this proforma duly filled-up. Replies should be complete 

without ambifuity and should be clearly written against each item, terms such as 'REFER COVERING LETTER' shall not be 

acceptable. You may; however, attached extra sheet if the space left is not sufficient. 

1. Specification No.             Against which you are tenderer. :  

2. Amount of tender cost (with detailed of  R.T.G.S./N.E.F.T) 

{Not refundable} 

:  

3. Amount of earnest money (with detailed of R.T.G.S./ 

N.E.F.T.)  

:  

4. Type of Firm (i.e. proprietary firm, Partnership firm, Pvt. 

Ltd. Firm, Public Ltd. Firm etc.) 

  

5. Name and detailed address of authorized representative to 

represent your firm against this tender (Proprietor/ 

Partner/Directors). 

:  

a) Mobile no.  :  

b) Whatsapp No. :  

b) E-mail :  

6. What is your PAN No. :  

7. What is your Adhar Card No. :  

8. G.S.T. Reg. No. :  

9

9. 

What is your Turn Over in Last Three 

Financial year? 

2024-25 :  

2023-24 :  

2022-23 :  

2021-22 :  

10. What is (a) your Bank  :  

b) Branch  :  

c) IFSC  :  

d) A/c No. :  

11. Do you agree to all the conditions of the tender specification 

and if not state modification clearly which you would desire 

in the general condition of contract form 'A' (it may please 

be noted that if shall be entirely at the discretion of the 

Superintending Engineer, Electricity Urban Distn. Circle- 

Moradabad to accept and reject the modification proposed. 

:  

10. Give the reference who can certify your financial status and 

capability to status and capability to undertake such work. 

One of the references should be form a Scheduled Bank of 

India. 

:  

11. Do you confirm that there are no typographical errors/ 

omissions in your tender and all other documents forming 

part of the tender 

(Answer Yes/No) 

:  

12. Have you submitted list of works executed by you for the 

similar type. 

:  

13. What is the validity period of your tender? State clearly in 

days/months 

:  
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fufonk la0&04@bZ0;w0Mh0lh0 eqjk0@2026&27 ds vUrxZr fo|qr uxjh; forj.k [k.M&¼rduhdh½ 11 dsoh] 

eqjknkckn ds {ks=k/khu ¼fctusl Iyku 2026&27½ lseh VuZdh vk/kkj ij 11 dsoh ykbuksa dk fuekZ.k ,oa ckbZQjds’ku] 

11@0-4 dsoh fo|qr midsUnzksa dk fuekZ.k o {kerko`f)] 11 dsoh o ,y0Vh0 ykbuksa dk lq<<`hdj.k] 11 dsoh iks”kdksa 

ij vkj0,e0;w0 dk LFkkiu ,oa ifjorZdksa dh lqj{kk gsrq VsyySl ;wfuV dh vkiwfrZ o LFkkiu vkfn djk;s tkus okys 

dk;ksZ dk fooj.k fuEuor gSA  

 

1&  11 dsoh ykbZu fuekZ.k ,oa ckbZQjds'ku dk dk;Z 

 

Ø0la0 
e.My 

dk uke 
[k.M dk uke 

33@11 dsoh 

midsUnz dk uke 
dk;Z dk fooj.k 

1 2 3 4 5 

1 
EUDC 

MBD 

E.E. (Technical) 

11 KV & LT MBD 
Sitapuri 

33@11 dsoh fo|qr midsUnz lhrkiqjh eqjknkckn vfrHkkfjr gksus ds 

dkj.k 11 dsoh QhMj jgeruxj dks 33@11 dsoh lcLVs'ku 

lkfgnkckn eqjknkckn ls fuxZr 11 dsoh if.Mr uxyk&1 QhMj ls 

tksMus dk dk;ZA 

2 
EUDC 

MBD 

E.E. (Technical) 

11 KV & LT MBD 
Pitalbasti 

33@11 dsoh fo|qr midsUnz ihrycLrh eqjknkckn ls fuxZr 11 dsoh 

QhMj cYnsoiqjh vfrHkkfjr gksus ds dkj.k u;k dY;k.kiqj iks"kd 

cukus dk dk;ZA  

3 
EUDC 

MBD 

E.E. (Technical) 

11 KV & LT MBD 
Pitalbasti 

33@11 dsoh fo|qr midsUnz ihrycLrh dh vfrHkkfjrk nwj djus gsrq 

11 dsoh ipisMk iks"kd dk 165 ,fEi;j yksM 33@11 dsoh fo|qr 

midsUnz xqykcckMh ls izLrkfor u;k iks"kd ihjtknk cukus dk dk;ZA 

4 
EUDC 

MBD 

E.E. (Technical) 

11 KV & LT MBD 

DEENBADHU

PURAM  

clUr fogkj xyh ua 07 ls Mk0 c:vk rd u;h ykbZu cuus ds fy;s 

11 ds0oh0 ds 400 ehVj dsfcy dh vko';drkA  

 
 

2&  11 dsoh ykbZu dk lqn`<hdj.k dk dk;Z 

 

Ø0la0 e.My dk uke [k.M dk uke dk;Z dk fooj.k 

1 2 3 4 

1 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

midsUnz foosdkuUn ls fuxZr fofHkUu 11 dsoh QhMjks ds jksM Økflax ij 25 ua0 Liku ds 

xkfMZx dk dk;Z  

2 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

midsUnz ih0Vh0lh ls fuxZr fofHkUu 11 dsoh QhMjks ds jksM Økflax ij 22 ua0 Liku ds 

xkfMZx dk dk;Z 

3 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

midsUnz jkexaaxk fogkj&izFke ls fuxZr QhMj lk¡bZ efUnj ij lk¡bZ efUnj ls e/kqcuh rd  

yxHkx 1200 eh0 ttZj ohty daMDVj dks MkWx daMDVj ls cnyus gsrq izLrkfor gSaA  

4 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

midsUnz jkexaaxk fogkj&izFke ls fuxZr QhMj vkf'k;kuk ij Loa;oj ls feMVkmu gksVy 

rd yxHkx 600 eh0 ttZj ohty daMDVj dks MkWx daMDVj ls cnyus gsrq izLrkfor gS  

5 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

midsUnz jkexaaxk fogkj&f}rh; ls fuxZr QhMj gjFkyk f}rh; ij fdys ls iqfyl pkSdh 

rd yxHkx 2000 eh0 ttZj ohty daMDVj dks MkWx daMDVj ls cnyus gsrq izLrkfor gS  

6 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

xkSM+ lUl QhMj dk dkaB jksM ij fodsdkuUn gkWfLiVy ls dkWlekWl gkWfLiVy rd 

yxHkx 1200 ehVj ttZj vksoj gsM 11 dsoh ykbZu dks ba'kqysVsM MkWx duMsDVj ls cnyus 

gsrq izLrkfor gSA 

7 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

cSad dkWyksuh ls fo|k uxj rd ?kuh vkcknh esa ls tk jgh yxHkx 600 ehVj vksoj gsM 11 

dsoh ykbZu dks ba'kqysVsM MkWx duMsDVj ls cnyus gsrq izLrkfor  

8 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 
QhMj xaxk efUnj ds vUrxZr 06 u0 {kfrxzLr 11 dsoh iksy dks cnyus dk dk;Z 

9 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 
QhMj eaxy dk cktkj ds vUrxZr 07 u0 {kfrxzLr 11 dsoh iksy dks cnyus dk dk;Z 

10 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 
QhMj izse uxj ds vUrxZr 05 u0 {kfrxzLr 11 dsoh iksy dks cnyus dk dk;Z 

mailto:33@11%20dsoh%20fo%7Cqr%20midsUnz%20ihrycLrh%20eqjknkckn%20ls%20fuxZr%2011%20dsoh%20QhMj%20cYnsoiqjh%20vfrHkkfjr%20gksus%20ds%20dkj.k%20u;k%20dY;k.kiqj%20iks%22kd%20cukus%20dk%20dk;ZA
mailto:33@11%20dsoh%20fo%7Cqr%20midsUnz%20ihrycLrh%20eqjknkckn%20ls%20fuxZr%2011%20dsoh%20QhMj%20cYnsoiqjh%20vfrHkkfjr%20gksus%20ds%20dkj.k%20u;k%20dY;k.kiqj%20iks%22kd%20cukus%20dk%20dk;ZA
mailto:33@11%20dsoh%20fo%7Cqr%20midsUnz%20ihrycLrh%20eqjknkckn%20ls%20fuxZr%2011%20dsoh%20QhMj%20cYnsoiqjh%20vfrHkkfjr%20gksus%20ds%20dkj.k%20u;k%20dY;k.kiqj%20iks%22kd%20cukus%20dk%20dk;ZA
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11 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 
QhMj xkSM lUl ds vUrxZr 07 u0 {kfrxzLr 11 dsoh iksy dks cnyus dk dk;Z 

12 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

iqjkuh rglhy xsV ls efLtn rd yxHkx 100 eh0 vksojgsV 11 ds0oh0 ykbZu dks 

bUlqysVj MkWx d.MsDVj ls cnyus dk dk;Z 

13 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

VkmugkWy ls fuxZr 11 ds0oh0 iks"kd jsrh LVªhV ds 03 ux ttZj 11 ehVj ,lVh0 iksy 

cnyus dk dk;ZA  

14 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

ftxj dkWyksuh ls fuxZr 11 ds0oh0 iks"kd vkj0vh0,l0 ukyk ds 04 ux ttZj 11 ehVj 

,lVh0 iksy cnyus dk dk;ZA  

15 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

xkxu QhMj ,oa iafMr uxyk&1 dh 11 dsoh ykbzZu es yxs foty dks MkWx es cnyus ds 

fy;s 

16 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 
iafMr uxyk QhMj&1 ij tkfgn uxj esa iMs+ flaaxy lfdZV vksojgsM XLPE dsfcy dks 

Mcy lfdZV esa cnyus ds fy;s ¼500 ehVj½ 

17 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh fo|qr midsUnz yksdks'ksM ls iksf"kr 11 dsoh VkÅu&1] c`t/kke] pUnz uxj 

iks"kd ij yxs ttZj iksyks dks cnyus dk dk;Z ¼12 iksy½ 

18 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

11 dsoh iks"kd ihjxSc ij vfrfjDr u;k lfdZV cukus gsrq 3x120 sqmm 11 kv xlpe 
cable 700 mtr vksojgsM dsfcy Mkyus dk dk;Z 

19 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

Estimate for O.H. Insulated line of 11kv JAMA MASJID S/S AND YAKOOB 
ROAD TO 33KV GIC S/S MBD under business plan 2026-27. (12 meter) 

20 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

Estimate for O.H. Insulated line of 11kv JAMA MASJID S/S AND WARSI 
NAGAR TO 33KV GIC S/S MBD under business plan 2026-27. 

21 EUDC, MBD 
E.E. (Technical)11 

KV & LT MBD 

33@11 ds0oh0 e>ksyk vkj0,y0 uksFkZ QhMj dks vkokl fodkl fctyh ?kj v.Mjxzkm.M 

dsfcy [kjkc gksus ds dkj.k e>ksyk fctyh ?kj ls fo|qr vkiwfrZ pkyw djus gsrq chtsih 

dk;kZy; iSaV dh nqdku ds lkeus 320 ehVj Mcy lfdZV 3X185 mm2 XLPE dsfcy 

,oa 5 ua0 ih0lh0lh0 iksy rFkk 4 ua0 TokbZfuax fdV Mkyus dk dk;ZA 

22 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh e>ksyk vkj0,y0 uksFkZ QhMj ljdkjh Ldwy ds ikl fMMksjk jlwyiqj lquokrh 

th0vkbZ0 rkj ds LFkku ij 1500 ehVj jsfcV rkj Mkyus dk dk;ZA 

23 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh e>ksyk vkj0,y0 uksFkZ QhMj fldUnjiqj ls ljdkjh uydwy ls 'kkgyeiqj 

rd 2 fd0eh0V th0vkbZ0 rkj Mkyus dk dk;ZA 

24 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh e>ksyk vkj0,y0 uksFkZ QhMj  'fldUnjiqj ls ljdkjh uydwy ls 

'kkgyeiqj rd 2 fd0eh0V th0vkbZ0 rkj Mkyus dk dk;ZA 

25 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

 33@11 dsoh e>ksyk vkj0,y0 uksFkZ QhMj  'fldUnjiqj ls fnysjke V~;wcoSy ds ikl 

cYnsoiqj yksgs ds rkj 800 eh0 jSfcV dk dk;ZA 

26 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh e>ksyk vkj0,y0 uksFkZ QhMj  'lgkyeiqj ls cgyksyiqj rd yksgs ds rkj 

1500 eh0 jSfcV dk dk;ZA 

27 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh fo|qr midsUnz vkokl fodkl eqjknkckn ls fuxZr 11 dsoh QhMj OgkbV 

gkml ds  lkeus xlpe cable 3x120 sqmm ,oa 20 ua0 iksy yxkus dk dk;Z    dk 

dk;ZA 

28 EUDC, MBD 
E.E. (Technical) 

11 KV & LT MBD 

33@11 dsoh fo|qr midsUnz uxj&01 eqjknkckn ls fuxZr 11 dsoh QhMj ehjiqj ft;ks ch-

ih- iEi ds ikl xlpe cable 3x120 sqmm ,oa 20 ua0 iksy yxkus dk dk;Z    dk 

dk;ZA 

  

3&  ykbZuksa ls lEcfU/kr izksVsD'ku ds dk;Z ¼33 dsoh@11 dsoh vkj0,e0;w0 LFkkiuk½& 

Ø0la0 e.My dk uke [k.M dk uke dk;Z dk fooj.k 

1 2 3 4 

1 EUDC MBD 
E. E.  

(Technical) 

11 KV & LT, MBD 

iq"ikatyh vkj0,e0;w0 yxokus ds lEcU/k esa  

2 EUDC MBD 
E. E.  

(Technical) 

11 KV & LT, MBD 

e/kqcuh ikdZ vkj0,e0;w0 yxokus ds lEcU/k esa  

3 EUDC MBD 
E. E.  

(Technical) 

11 KV & LT, MBD 

u;k ifjorZd 250 dsoh, pDdj dh feyd 

4 EUDC MBD 

E. E.  

(Technical) 

11 KV & LT, MBD 

rkM+h[kkus dk pkSjkgk 1000 ds0oh0,0 ifjorZd ds ikl vkj0,e0;w0 yxokus 

ds lEcU/k esa  
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4&  forj.k ifjorZdkas dk lqn`<hdj.k ,oa izksVsD'ku lEcU/kh dk;Z ¼,y0Vh0 Vsyysl ;wfuV½& 

  

Ø0la0 e.My dk uke [k.M dk uke dk;Z dk fooj.k 

1 2 3 4 

1 EUDC-MBD 
E. E.  

(Technical) 

11 KV & LT, MBD 

ESTABLISHMENT OF TAILLESS UNIT ON 250 KVA AND ABOVE 
CAPACITY T/F  

 

5&  11@0-4 dsoh forj.k midsUnzksa dh {kerko`f)& 

 

Sl. 

No. 

Name 

of 

Circle 

Name of 

Division 

Name of Sub-

Division 

33/11 KV 

Substation 

Name 

forj.k 

ifjorZd 

dh orZeku 

{kerk 

¼dsoh, esa½ 

izLrkfor  

forj.k 

ifjorZd 

dh {kerk 

¼dsoh, esa½ 

dk;Z dk fooj.k 

1 
EUDC, 

MBD 

Executive 

Engineer  

(Technical) 

11 KV & LT 

Assitant 

Engineer 

Awas Vikas 

11 KV & LT 

KASHIRAM 
NAGAR  

100 250 
fctyh ?kj ds ihNs Mh0Vh0 ua0 01 ,0  

{kerk o`f} gksuh gS ¼100 ls 250 ds0oh0,0½ 

 

6&  11 @ 0-4 dsoh midsUnzksa dk fuekZ.k& 

 

Sl. 

No. 

Name of 

Circle 
Name of Division 

33/11 KV 

Substation 

Name 

Detail of 

11 KV 

Feeder 

forj.k 

ifjorZd dh 

orZeku 

{kerk ¼dsoh, 

esa½ 

izLrkfor 

vfrfjDr forj.k 

ifjorZd dh 

{kerk ¼dsoh, esa½ 

dk;Z dk fooj.k 

1 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Doulatbagh 
Goshi Ki 

Puliya 
250 250 dsoh, 

?kkslh dh iqfy;k ij LFkkfir vfrHkkfjr 250 dsoh, 

ifjorZd dh {kerk òf) dj 250 dsoh, izLrkfor gSA 

2 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Doulatbagh Lalbagh 250 250 dsoh, 

dkyh ekrk efUnj ikfdZx ij LFkkfir vfrHkkfjr 250 

dsoh, ifjorZd dh {kerk òf) dj 250 dsoh, 

izLrkfor gSA 

3 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

KASHIRAM 
NAGAR  

Feeder No. 

3 
250 250 

Msjk lrdkjk Mh0Vh0 ua0 60 ,0 {kerk of̀} gksuh gS 

¼250 ls 250 ds0oh0,0½ 

4 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

KASHIRAM 
NAGAR  

Feeder No. 

2 
250 100 

ljnkj th pDdh Mh0Vh0 ua0 56 {kerk of̀} gksuh gS 

¼250 ls 100 ds0oh0,0½ 

5 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

KASHIRAM 
NAGAR  

Feeder No. 

3 
250 250 

fctyh ?kj ds ihNs Mh0Vh0 ua0 01  {kerk of̀} gksuh gS 

¼250 ls 250 ds0oh0,0½ 

6 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

KASHIRAM 
NAGAR  

Feeder No. 

3 
63 100 

,l0oh0vkbZ0 ,0Vh0,e0 Mh0Vh0 ua0 59 ,0  {kerk 

of̀} gksuh gS ¼63 ls 100 ds0oh0,0½ 

7 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Townhall 
Tadikhann

a 
250 100 dsoh, 

tsy ds ihNs LFkkfir vfrHkkfjr 250 dsoh, ifjorZd 

dh vfrHkkfjrk lekIr djus gsrq 100 dsoh, ifjorZd 

yxkuk izLrkfor gSA 

8 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Townhall 
Tadikhann

a 
250 100 dsoh, 

dwM+k?kj ij LFkkfir vfrHkkfjr 250 dsoh, ifjorZd dh 

vfrHkkfjrk lekIr djus gsrq 100 dsoh, ifjorZd 

yxkuk izLrkfor gSA 

9 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Townhall Katranaaj 250 100 dsoh, 

';ke vkbZLØhe ij LFkkfir vfrHkkfjr 250 dsoh, 

ifjorZd dh vfrHkkfjrk lekIr djus gsrq 100 dsoh, 

ifjorZd yxkuk izLrkfor gSA 

10 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Townhall Katranaaj 250 250 dsoh, 

rkM+h[kkuk pkSd ij LFkkfir vfrHkkfjr 250 dsoh, 

ifjorZd dh vfrHkkfjrk lekIr djus gsrq 250 dsoh, 

ifjorZd yxkuk izLrkfor gSA 
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11 
EUDC, 

MBD 
E.E. (Technical)11 

KV & LT, MBD 
Pitalbasti Baldevpuri 250 250 

33@11 dsoh fo|qr midsUnz ihrycLrh ls iksf"kr 11 

dsoh iks"kd cYnsoiqjh QhMj ij xtkyk Ldwy ds ikl 

LFkkfir 250 dsoh, ifjorZdksa dh vfrHkkfjrk dks lekIr 

djus gsrq 250 dsoh, dk ifjorZd LFkkfir djus dk 

dk;ZA 

12 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Pitalbasti Baldevpuri 250 100 

33@11 dsoh fo|qr midsUnz ihrycLrh ls iksf"kr 11 

dsoh iks"kd cYnsoiqjh QhMj ij Hkxor 'kj.k Ldwy ds 

ikl LFkkfir 250 dsoh, ifjorZdksa dh vfrHkkfjrk dks 

lekIr djus gsrq 100 dsoh, dk ifjorZd LFkkfir djus 

dk dk;ZA 

13 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Gulabbadi Gulabbadi 250 250 

33@11 dsoh fo|qr midsUnz xqykcckMh ls iksf"kr 11 

dsoh iks"kd xqykcckMh QhMj ij pkeq.Mk efUnj ds 

ikl LFkkfir 250 dsoh, ifjorZdksa dh vfrHkkfjrk dks 

lekIr djus gsrq 250 dsoh, dk ifjorZd LFkkfir djus 

dk dk;ZA 

14 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Ekat Vihar 

Ekata 

Vihar 

(North) 
250 250 

33@11 dsoh fo|qr midsUnz ,drk fogkj ls iksf"kr 11 

dsoh iks"kd ,drk fogkj mRrjh ij LFkkfir  250 

dsoh, ifjorZdksa dh vfrHkkfjrk dks lekIr djus gsrq 

250 dsoh, dk ifjorZd LFkkfir djus dk dk;ZA 

15 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

P.T.C. 
R.T.O.  

P.T.C 
250 250 iqjkuk vkj0Vh0vks0 vkWfQl pDdj dh feyd  

16 
EUDC, 

MBD 
E.E. (Technical)11 

KV & LT, MBD 
Doulatbagh 

Deewan 

Ka Bazar 
400 250 dsoh, 

eksrh ckx efLtn ds ikl LFkkfir 400 dsoh, ifjorZd 

dh vfrHkkfjrk de djus gsrq vfrfjDr 250 dsoh,+ 

ifjorZd izLrkfor gSA  

17 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

DAULAT 

BAGH 

BANGLA 

GAON 
400 250 

caxyk xkWo pkSdh ds ikl j[ks gq;s 400 dsoh,0 

ifjorZd iRFkj okyk dh vfrHkkfjrk lekIr djus gsrq 

vfrfjDr 250 dsoh,0 ifjorZd dh LFkkiuk dk dk;Z,oa 

120 ehVj 3x120sq.mm. ,y0Vh0 ,0ch0lh0 ykbZu 

dk dk;ZA 

18 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Sitapuri 
Peer Ka 

Bazar-I 
400 250 

Estimate for New  L.T. Sub Station at 
MANDI SAMITI ROAD NIKAT DANTO KA 
ASPTAL From 250 kva T/F  at 11 kv Feeder 
peer ka bazar-1 Emanating from 33/11 kv 
s/s SITAPURI MBD. 

19 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

Shivpuri 
Pakka 

Bagh 
400 250 

;g izkDdyu ykbZQ ykbZu gkWfLiVy ds ikl j[ks 

,y0Vh0 ifjorZd tks fd vfrHkkfjrk gksus ds dkj.k 

400 dsoh, ds lkFk vfrfjDr 250 dsoh, ifjorZd 

LFkkfir djus gsrq cuk;k x;k gSA tks fd 11 dsoh 

iks"kd bZnxkg ls tqMk gSA 

20 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

DEENBADHUP
URAM  

Feeder 

NO.5 
400 250 

Mk0 c:vk ds ikl 250 ds0oh0,0 dk u;k ifjorZd 

j[kk tkuk gSA    

21 
EUDC, 

MBD 

E.E.  

(Technical) 

11 KV & LT, 

MBD 

DEENBADHUP
URAM  

Feeder 

No.2 
400 250 

vk;Zu Ldwy ds ikl 250 ds0oh0,0 dk u;k ifjorZd 

j[kk tkuk gSA    

 

 

 

 

 


