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General Conditions of Contract 
 
 
 

 A. Contract and Interpretation 

 
1. Definitions 

 
1.1 The following words and expressions shall have the 

meanings hereby assigned to them: 
 

“Contract” means the Contract Agreement entered into 
between the Employer and the Contractor in 
accordance with the mode of contracting as per SCC, 
together with the Contract Documents referred to 
therein; they shall constitute the Contract, and the term 
“the Contract” shall in all such documents be 
construed accordingly. 

 
“Contract Documents” means the documents listed in 
Article 1.1 (Contract Documents) of the Contract 
Agreement (including any amendments thereto). 

 
“GCC” means the General Conditions of Contract 
hereof. 

 
“SCC” means the Special Conditions of Contract. 

“day” means calendar day. 

“year” means 365 days. 

“month” means calendar month. 

“Party” means the Employer or the Contractor, as the 
context requires, and “Parties” means both of them. 

 
“Employer” means the person named as such in the 
SCC and includes the legal successors or permitted 
assigns of the Employer. 

 
“Project Manager” means the person appointed by the 
Employer in the manner provided in GCC Sub-Clause 
17.1 (Project Manager) hereof and named as such in 
the SCC to perform the duties delegated by the 
Employer. 

“Contractor” means the person(s) whose Bid to 
perform the Contract has been accepted by the 
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Employer and is named as Contractor in the Contract 
Agreement, and includes the legal successors or 
permitted assigns of the Contractor. 

 
“Contractor’s Representative” means any person 
nominated by the Contractor and approved by the 
Employer in the manner provided in GCC Sub-Clause 
17.2 (Contractor’s Representative and Construction 
Manager) hereof to perform the duties delegated by the 
Contractor. 

 
“Construction Manager” means the person appointed 
by the Contractor’s Representative in the manner 
provided in GCC Sub-Clause 17.2.4. 

 
“Sub-contractor,” including manufacturers, means any 
person to whom execution of any part of the Facilities, 
including preparation of any design or supply of any 
Plant, is sub-contracted directly or indirectly by the 
Contractor, and includes its legal successors or 
permitted assigns. 

 
“Contract Price” means the sum specified in Article 

2.1 (Contract Price) of the Contract Agreement, 
subject to such additions and adjustments thereto or 
deductions therefrom, as may be made pursuant to the 
Contract. 

 
“Facilities” (alternatively referred to as the “Works”) 
means the Plant to be supplied and installed, as well as 
all the Installation Services to be carried out by the 
Contractor under the Contract. 

 
“Plant” means permanent plant, equipment, 
machinery, apparatus, goods, materials, articles and 
things of all kinds to be provided and incorporated in 
the Facilities by the Contractor under the Contract 
(including the spare parts to be supplied by the 
Contractor under GCC Sub-Clause 7.3 hereof), but 
does not include Contractor’s Equipment. 

 
“Installation Services” means all those services 
ancillary to the supply of the Plant for the Facilities, to 
be provided by the Contractor under the Contract, such 
as transportation and provision of marine or other 
similar insurance, inspection, expediting, site 
preparation works (including the provision and use of 
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Contractor’s Equipment and the supply of all 
construction materials required), installation, testing, 
Pre-commissioning, commissioning, operations, 
maintenance, the provision of operations and 
maintenance manuals, training, etc. as the case may 
require. 

 
“Contractor’s Equipment” means all facilities, 
equipment, machinery, tools, apparatus, appliances or 
things of every kind required in or for installation, 
completion and maintenance of Facilities that are to be 
provided by the Contractor, but does not include Plant, 
or other things intended to form or forming part of the 
Facilities. 

 
“Site” (alternatively referred to as the “ Project Site”) 

means the land and other places upon which the 
Facilities are to be installed, and such other land or 
places as may be specified in the Contract as forming 
part of the Site. 

 
“Effective Date” means the date of fulfillment of all 
conditions stated in Article 3 (Effective Date) of the 
Contract Agreement, from which the Time for 
Completion shall be counted. 

 
“Time for Completion” means the time within which 
Completion of the Facilities as a whole (or of a part of 
the Facilities where a separate Time for Completion of 
such part has been prescribed) is to be attained, as 
referred to in GCC Clause 8 and in accordance with 
the relevant provisions of the Contract. 

 
“Completion” means that the Facilities (or a specific 
part thereof where specific parts are specified in the 
Contract) have been completed operationally and 
structurally and put in a tight and clean condition, that 
all work in respect of Pre-commissioning, Guarantee 
Test, Commissioning and Asset Tagging on the GIS 
Portal of the Facilities or such specific part thereof has 
been completed as provided in GCC Clause 24 (Pre- 
commissioning, Commissioning, Guarantee Tests and 
Completion of Facilities) hereof. 

 
“Pre-commissioning” means the testing, checking and 
other requirements specified in the Employer’s 
Requirements that are to be carried out by the 
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 Contractor in preparation for Commissioning as 
provided in GCC Clause 24 (Pre-commissioning, 
Commissioning, Guarantee Tests and Completion of 
Facilities) hereof. 

“Commissioning” means operation of the Facilities or 
any part thereof by the Contractor following Pre- 
commissioning, which operation is to be carried out by 
the Contractor as provided in GCC Clause 24 (Pre- 
commissioning, Commissioning, Guarantee Tests and 
Completion of Facilities) hereof, for the purpose of 
carrying out Guarantee Test(s). 

 
“Guarantee Test(s)” means the test(s) specified in the 
Employer’s Requirements to be carried out to ascertain 
whether the Facilities or a specified part thereof is able 
to attain the Functional Guarantees specified in the 
Appendix to the Contract Agreement titled Functional 
Guarantees, in accordance with the provisions of GCC 
Clause 24 (Pre-commissioning, Commissioning, 
Guarantee Tests and Completion of Facilities) hereof. 

 
“Operational Acceptance” means the acceptance by 
the Employer of the Facilities (or any part of the 
Facilities where the Contract provides for acceptance 
of the Facilities in parts), which certifies the 
Contractor’s fulfillment of the Contract in respect of 
Functional Guarantees of the Facilities (or the relevant 
part thereof) in accordance with the provisions of GCC 
Clause 28 (Functional Guarantees) hereof and shall 
include deemed acceptance in accordance with GCC 
Clause 25 (Operational Acceptance) hereof. 

 
“Defect Liability Period” means the period of validity 
of the warranties given by the Contractor commencing 
at Completion of the Facilities or a part thereof, during 
which the Contractor is responsible for defects with 
respect to the Facilities (or the relevant part thereof) as 
provided in GCC Clause 27 (Defect Liability) hereof. 

 
 

2. Contract Documents 

 
2.1 Subject to Article 1.2 (Order of Precedence) of the 

Contract Agreement, all documents forming part of the 
Contract (and all parts thereof) are intended to be 
correlative, complementary and mutually explanatory. 
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The Contract shall be read as a whole. 

 
3. Interpretation 3.1 In the Contract, except where the context requires 

otherwise: 
 

(a) words indicating one gender include all genders; 
 

(b) words indicating the singular also include the 
plural and words indicating the plural also 
include the singular; 

 
(c) provisions including the word “agree,” “agreed,” 

or “agreement” require the agreement to be 
recorded in writing; 

 
(d) the word “tender” is synonymous with “Bid,” 

“tenderer,” with “Bidder,” and “tender 
documents” with “Bidding Document,” and 

 
(e) “written” or “in writing” means hand-written, 

type-written, printed or electronically made, and 
resulting in a permanent record. 

 
The marginal words and other headings shall not be 
taken into consideration in the interpretation of these 
Conditions. 

 
3.2 Incoterms 

 
Unless inconsistent with any provision of the Contract, 
the meaning of any trade term and the rights and 
obligations of Parties thereunder shall be as prescribed 
by Incoterms. 

 
Incoterms means international rules for interpreting 
trade terms published by the International Chamber of 
Commerce (latest edition), 38 Cours Albert 1er, 75008 
Paris, France. 

 
3.3 Entire Agreement 

Subject to GCC Sub-Clause 16.4 hereof, the Contract 
constitutes the entire agreement between the Employer 
and Contractor with respect to the subject matter of 
Contract and supersedes all communications, 
negotiations and agreements (whether written or oral) of 
Parties with respect thereto made prior to the date of 
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Contract. 
 

3.4 Amendment 
 

No amendment or other variation of the Contract shall 
be effective unless it is in writing, is dated, expressly 
refers to the Contract, and is signed. 

 
3.5 Independent Contractor 

 
The Contractor shall be an independent Contractor 
performing the Contract. The Contract does not create 
any agency, partnership, joint venture or other joint 
relationship between the Parties hereto. Subject to the 
provisions of the Contract, the Contractor shall be 
solely responsible for the manner in which the Contract 
is performed. All employees, representatives or Sub- 
contractors engaged by the Contractor in connection 
with the performance of the Contract shall be under the 
complete control of the Contractor and shall not be 
deemed to be employees of the Employer, and nothing 
contained in the Contract or in any subcontract awarded 
by the Contractor shall be construed to create any 
contractual relationship between any such employees, 
representatives or Sub-contractors and the Employer. 

 
3.6 Non-Waiver 

 
3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no 

relaxation, forbearance, delay or indulgence by 
either Party in enforcing any of the terms and 
conditions of the Contract or the granting of time 
by either Party to the other shall prejudice, affect 
or restrict the rights of that Party under the 
Contract, nor shall any waiver by either Party of 
any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

 
3.6.2 Any waiver of a Party’s rights, powers or 

remedies under the Contract must be in writing, 
must be dated and signed by an authorized 
representative of the Party granting such waiver, 
and must specify the right and the extent to 
which it is being waived. 

 
3.7 Severability 
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If any provision or condition of the Contract is 
prohibited or rendered invalid or unenforceable, such 
prohibition, invalidity or unenforceability shall not 
affect the validity or enforceability of any other 
provisions and conditions of the Contract. 

3.8 Country of Origin 
 

“Origin” means the place where the plant and component 
parts thereof are mined, grown, produced or 
manufactured, and from which the services are provided. 
Plant components are produced when, through 
manufacturing, processing, or substantial or major 
assembling of components, a commercially recognized 
product results that is substantially in its basic 
characteristics or in purpose or utility from its 
components. 

4. Communications 4.1 Wherever these Conditions provide for the giving or 
issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these 
communications shall be: 

 
(a) in writing and delivered against receipt; and 

 
(b) delivered, sent or transmitted to the address for 

the recipient’s communications as stated in the 
Contract Agreement. 

 
1.1 When a certificate is issued to a Party, the certifier shall 

send a copy to the other Party. When a notice is issued to 
a Party, by the other Party or the Project Manager, a copy 
shall be sent to the Project Manager or the other Party, as 
the case may be. 

5. Law and Language 5.1 The Contract shall be governed by and interpreted in 
accordance with laws of India including any other 
instruments having the force of law in India, as they 
may be issued and in force from time to time. 

 
5.2 The ruling language of the Contract shall be English. 

5.3 The language for communications shall be the ruling 
language unless otherwise stated in the SCC. 
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6. Fraud and Corruption 6.1 The Employer requires compliance with the stipulations 
on Fraud and Corruption, as set forth in the Attachment 
1 to the GCC and the Integrity Pact if applicable as per 
SCC. 

B. Subject Matter of Contract 

 
7. Scope of Facilities 7.1 Unless otherwise expressly limited in the Employer’s 

Requirements, the Contractor’s obligations cover the 
provision of all Plant and the performance of all 
Installation Services required for the design, and the 
manufacture (including procurement, quality 
assurance, construction, installation, associated civil 
works, Pre-commissioning and delivery) of the Plant, 
and the installation, completion and Commissioning of 
the Facilities in accordance with the plans, procedures, 
specifications, drawings, codes and any other 
documents as specified in the Section, Employer’s 
Requirements. Such specifications include, but are not 
limited to, the provision of supervision and engineering 
services; the supply of labor, materials, equipment, 
spare parts (as specified in GCC Sub- Clause 7.3 below) 
and accessories; Contractor’s Equipment; construction 
utilities and supplies; temporary materials, structures 
and facilities; transportation (including, without 
limitation, unloading and hauling to, from and at the 
Site); and storage, except for those supplies, works and 
services that will be provided or performed by the 
Employer, as set forth in the Appendix to the Contract 
Agreement titled Scope of Works and Supply by the 
Employer. 

 
7.2 The Contractor shall, unless specifically excluded in the 

Contract, perform all such work and/or supply all such 
items and materials not specifically mentioned in the 
Contract but that can be reasonably inferred from the 
Contract as being required for attaining Completion of 
the Facilities as if such work and/or items and materials 
were expressly mentioned in the Contract. No extra 
payment shall be made for these additional accessories 
or materials required. 

 

 
7.3 In addition to the supply of Mandatory Spare Parts 
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included in the Contract, the Contractor agrees to supply 
spare parts required for the operation and maintenance 
of the Facilities for the period specified in the SCC and 
the provisions, if any, specified in the SCC. However, 
the identity, specifications and quantities of such spare 
parts and the terms and conditions relating to the supply 
thereof are to be agreed between the Employer and the 
Contractor, and the price of such spare parts shall be that 
given in Price Schedule No. 4, which shall be added to 
the Contract Price. The price of such spare parts shall 
include the purchase price therefor and other costs and 
expenses (including the Contractor’s fees) relating to 
the supply of spare parts. 

 
8. Time for Commencement 8.1 The Contractor shall commence work on the Facilities 

and Completion  within the period specified in the SCC and without 
prejudice to GCC Sub-Clause 26.2 hereof, the 

Contractor shall thereafter proceed with the Facilities 
in accordance with the time schedule specified in the 
Appendix to the Contract Agreement titled Time 
Schedule. 

 
8.2 The Contractor shall attain Completion of the Facilities 

or of a part where a separate time for Completion of 
such part is specified in the Contract, within the time 
stated in the SCC or within such extended time to which 
the Contractor shall be entitled under GCC Clause 40 
hereof. 

 

9. Contractor’s 9.1 The Contractor shall design, manufacture including 
Responsibilities associated purchases and/or subcontracting, install and 

complete the Facilities in accordance with the Contract. 
When completed, the Facilities should be fit for the 
purposes for which they are intended as defined in the 
Contract. 

9.2 The Contractor confirms that it has entered into this 
Contract on the basis of a proper examination of the 
data relating to the Facilities including any data as to 
boring tests provided by the Employer, and on the basis 
of information that the Contractor could have obtained 
from a visual inspection of the Site if access thereto was 
available and of other data readily available to it 
relating to the Facilities as of the date 
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twenty-eight (28) days prior to Bid submission. The 
Contractor acknowledges that any failure to acquaint 
itself with all such data and information shall not 
relieve its responsibility for properly estimating the 
difficulty or cost of successfully performing the 
Facilities. 

 
9.3 The Contractor shall acquire and pay for all permits, 

approvals and/or licenses which are not covered under 
GCC Clause 10.3 Employer’s Responsibility from all 
local, state or national government authorities or public 
service undertakings in relevant to where the Site is 
located, which such authorities or undertakings require 
the Contractor to obtain in its name and which are 
necessary for the performance of the Contract, 
including, without limitation, permits/ certificates if 
needed for the Contractor’s and Sub-contractor’s 
personnel and entry permits for all Contractor’s 
Equipment. 

 
9.4 The Contractor shall comply with all laws in force in 

India including any instruments having the force of law. 
The laws will include all local, state, national or other 
laws that affect the performance of the Contract and 
bind upon the Contractor. The Contractor shall 
indemnify and hold harmless the Employer from and 
against any and all liabilities, damages, claims, fines, 
penalties and expenses of whatever nature arising or 
resulting from the violation of such laws by the 
Contractor or its personnel, including the Sub- 
contractors and their personnel, but without prejudice 
to GCC Sub-Clause 10.1 hereof. 

 
9.5 Any Plant and Installation Services that will be 

incorporated in or be required for the Facilities and 
other supplies shall have their origin which do not 
violate the provisions of any Orders/ Circulars or other 
instruments issued by the Government that are in force. 
Any Sub-contractors retained/ engaged by the 
Contractor in accordance with the provisions of the 
Contract, shall not violate the provisions of any Orders/ 
Circulars or other instruments issued by the 
Government that are in force. 

9.6 If the Contractor is a joint venture, or association (JV) 
of two or more persons, all such persons shall be jointly 
and severally bound to the Employer for the 



Part – 3: Conditions of Contract and Contract Forms 16 
 

 
 

fulfillment of the provisions of the Contract, and shall 
designate one of such persons to act as a leader with 
authority to bind the JV. The composition or the 
constitution of the joint venture shall not be altered 
without the prior written consent of the Employer. 

10. Employer’s 10.1 All information and/or data to be supplied by the 
Responsibilities Employer as described in the Appendix to the Contract 

Agreement titled Scope of Works and Supply by the 
Employer, shall be deemed to be accurate, except when 
the Employer expressly states otherwise. 

 
10.2 The Employer shall be responsible for acquiring and 

providing legal and physical possession of the Site and 
access thereto, and for providing possession of and 
access to all other areas reasonably required for the 
proper execution of the Contract, including all requisite 
rights of way, as specified in the Appendix to the 
Contract Agreement titled Scope of Works and Supply 
by the Employer. The Employer shall give full 
possession of and accord all rights of access thereto on 
or before the date(s) specified in that Appendix. 

 
10.3 The Employer shall acquire and pay for all permits, 

approvals and/or licenses from all local, state or national 
government authorities or public service undertakings 
in the country where the Site is located which (a) such 
authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the 
execution of the Contract, including those required for 
the performance by both the Contractor and the 
Employer of their respective obligations under the 
Contract, and (c) are specified in the Appendix (Scope 
of Works and Supply by the Employer). Such 
expenditure incurred by the Employer shall be booked 
as a part of the project cost, within the overall 
sanctioned costs under the scheme. 

10.4 If requested by the Contractor, the Employer shall use 
its best endeavors to assist the Contractor in obtaining 
in a timely and expeditious manner all permits, 
approvals and/or licenses necessary for the execution of 
the Contract from all local, state or national government 
authorities or public service undertakings that such 
authorities or undertakings require the Contractor or 
Sub-contractors or the personnel of the 
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Contractor or Sub-contractors, as the case may be, to 
obtain. 

10.5 Unless otherwise specified in the Contract or agreed 
upon by the Employer and the Contractor, the Employer 
shall provide sufficient, properly qualified operating 
and maintenance personnel; shall supply and make 
available all utilities and facilities; and shall perform all 
work and services of whatsoever nature, including those 
required by the Contractor to properly carry out Pre 
commissioning, Commissioning and Guarantee Tests, 
all in accordance with the provisions of the Appendix 
to the Contract Agreement titled Scope of Works and 
Supply by the Employer, at or before the time specified 
in the program furnished by the Contractor under GCC 
Sub-Clause 18.2 hereof and in the manner thereupon 
specified or as otherwise agreed upon by the Employer 
and the Contractor. 

10.6 The Employer shall be responsible for the continued 
operation of the Facilities after issuance of Completion 
certificate, in accordance with GCC Sub-Clause 24. 

 
10.7 All costs and expenses involved in the performance of 

the obligations under this GCC Clause 10 shall be the 
responsibility of the Employer, save those to be 
incurred by the Contractor with respect to the 
performance of Guarantee Tests and Commissioning, 
in accordance with GCC Clause 24. 

 
10.8 In the event that the Employer shall be in breach of any 

of his obligations under this Clause, the additional cost/ 
compensation, if any, payable to the Contractor in 
consequence be determined by the Engineer- in-charge. 

 
 

C. Payment 

 
11. Contract Price 11.1 The Contract Price shall be as specified in Article 2 

(Contract Price and Terms of Payment) of the Contract 
Agreement. 

11.2 Unless an adjustment clause is provided for in the 
SCC, the Contract Price shall be a firm not subject to 
any alteration, except in the event of a Change in the 
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Facilities or as otherwise provided in the Contract. 
 

11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 hereof, the 
Contractor shall be deemed to have satisfied itself as to 
the correctness and sufficiency of the Contract Price, 
which shall, except as otherwise provided for in the 
Contract, cover all its obligations under the Contract. 

 
12. Terms of Payment 12.1 The Contract Price shall be paid as specified in Article 

2 (Contract Price and Terms of Payment) of the 
Contract Agreement and in the Appendix to the 
Contract Agreement titled Terms and Procedures of 
Payment, which also outlines the procedures to be 
followed in making application for and processing 
payments. 

12.2 No payment made by the Employer herein shall be 
deemed to constitute acceptance by the Employer of the 
Facilities or any part(s) thereof. 

 
12.3 In the event that the Employer fails to make any 

payment by its respective due date or within the period 
set forth in the Contract, the Employer shall pay to the 
Contractor interest on the amount of such delayed 
payment at the rate(s) shown in the Appendix to the 
Contract Agreement titled Terms and Procedures of 
Payment, for the period of delay until payment has been 
made in full, whether before or after judgment or 
arbitrage award. 

 
12.4 The currency or currencies in which payments are made 

to the Contractor under this Contract shall be specified 
in the Appendix to the Contract Agreement titled Terms 
and Procedures of Payment, subject to the general 
principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated. 

 
 

12.5 The Employer shall be eligible for 1.50% of rebate of 
payable value (excluding GST) in the event it makes 
payment to the Contractor within 10 days of receipt of 
invoices complete in all respect. 
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13. Securities 13.1 Issuance of Securities 
 

The Contractor/Bidder shall provide the securities 
specified below in favor of the Employer at the times, 
and in the amount, manner and form specified below. 

 
13.2 Advance Payment Security 

 
13.2.1 The Contractor/Bidder shall, within twenty- 

eight (28) days of the notification of contract 
award, provide a security in an amount equal to 
110% of the advance payment calculated in 
accordance with the Appendix to the Contract 
Agreement titled Terms and Procedures of 
Payment, and in the same currency or currencies. 

 
13.2.2 The security shall be in the form provided in the 

Bidding documents or in another form acceptable 
to the Employer. The amount of the security shall 
be reduced in proportion to the value of the 
Facilities executed by and paid to the 
Contractor/Bidder from time to time and shall 
automatically become null and void when the full 
amount of the advance payment has been 
recovered by the Employer. The security shall be 
returned to the Contractor/Bidder immediately 
after its expiration. 

 
13.3 Performance Security 

 
13.3.1 The Contractor/Bidder shall, within twenty- 

eight (28) days of the notification of contract 
award, provide security for the due performance 
of the Contract in the amount specified in the 
SCC. 

 
13.3.2 The Performance Security shall be denominated 

in the currency or currencies of the Contract and 
shall be in the form provided in Section 8, 
Contract Forms, corresponding to the type of 
bank guarantee stipulated by the Employer in the 
SCC, or in another form acceptable to the 
Employer. 

 
13.3.3 The Security shall be valid till 180 days beyond 

the Defect Liability Period specified in GCC 27 
and shall be reduced pro rata to the Contract 
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 Price of a part of the Facilities for which a 
separate Time for Completion is provided, after 
successful completion of the Defect Liability 
Period of that part of the Facilities; provided, 
however, that if the Defects Liability Period has 
been extended on any part of the Facilities 
pursuant to GCC Clause 27 hereof, the 
Contractor/Bidder shall issue an additional 
security in an amount proportionate to the 
Contract Price of that part. The security shall be 
returned to the Contractor/Bidder immediately 
after successful completion of the Defect Liability 
Period, provided, however, that if the 
Contractor/Bidder, pursuant to GCC Sub-Clause 
27.10, is liable for an extended defect liability 
obligation, the Performance Security shall be 
extended for the period specified in the SCC 
pursuant to GCC Sub-Clause 27.10 and up to the 
amount specified in the SCC 

 

14. Taxes and Duties 

 
14.1 Except as otherwise specifically provided in the 
Contract, the Contractor shall bear and pay all taxes, duties, 
levies and charges assessed on the Contractor, its Sub- 
contractors or their employees by all municipal, state or 
national government authorities in connection with the 
Facilities in and outside of the country where the Site is 
located. (Deduction of labor Cess @1%) As per latest 

 amendment of building and other construction workers 
Welfare Cess Act 1966. 

14.2 Notwithstanding GCC Sub-Clause 14.1 above, the 
Employer shall pay/ reimburse to the Contractor, the 
taxes and duties, if any, specified in SCC. 

D. Intellectual Property 

 
15. License/Use of Technical 

Information 
15.1 For the operation and maintenance of the Plant, 

including procurement of future spares, the Contractor 
hereby grants a non-exclusive and non- transferable 
license (without the right to sub-license) to the 
Employer under the patents, utility models or other 
industrial property rights owned by the Contractor or 
by a third Party from whom the Contractor has 
received the  right to grant  licenses 
thereunder, and shall also grant to the Employer a non- 
exclusive and non-transferable right (without the 
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right to sub-license) to use the know-how and other 
technical information disclosed to the Employer under 
the Contract. Nothing contained herein shall be 
construed as transferring ownership of any patent, 
utility model, trademark, design, copyright, know- 
how or other intellectual property right from the 
Contractor or any third Party to the Employer. 

15.2 The copyright in all drawings, documents and other 
materials containing data and information furnished to 
the Employer by the Contractor herein shall remain 
vested in the Contractor or, if they are furnished to the 
Employer directly or through the Contractor by any 
third Party, including suppliers of materials, the 
copyright in such materials shall remain vested in such 
third Party. However, this shall not prejudice the right 
of the Employer to use these drawings, documents and 
other materials containing data and information for 
Employer’s own use whatsoever including future 
procurements basis the same. 

 
16. Confidential Information 16.1 The Employer and the Contractor shall keep 

confidential and shall not, without the written consent 
of the other Party hereto, divulge to any third Party any 
documents, data, drawings or other information 
furnished directly or indirectly by the other Party 
hereto in connection with the Contract, whether such 
information has been furnished prior to, during or 
following termination of the Contract. Notwithstanding 
the above, the Contractor may furnish to its Sub- 
Contractor(s) such documents, data and other 
information it receives from the Employer to the extent 
required for the Sub-Contractors to perform its work 
under the Contract, in which event the Contractor shall 
obtain from such Sub-Contractors an undertaking of 
confidentiality similar to that imposed on the 
Contractor under this GCC Clause 16. 

16.2 The Employer shall not use such documents, data and 
other information received from the Contractor for any 
purpose other than the operation and maintenance of 
the Facilities, including procurement of future spares. 
Similarly, the Contractor shall not use such documents, 
data and other information received from the Employer 
for any purpose other than the design, 
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 procurement of Plant, construction or such other work 
and services as are required for the performance of the 
Contract. 

16.3 The obligation of a Party under GCC Sub-Clauses 
16.1 and 16.2 above, however, shall not apply to that 
information which 

 
(a) now or hereafter enters the public domain 

through no fault of that Party 
 

(b) can be proven to have been possessed by that 
Party at the time of disclosure and which was not 
previously obtained, directly or indirectly, from 
the other Party hereto 

 
(c) otherwise lawfully becomes available to that 

Party from a third Party that has no obligation of 
confidentiality. 

 
16.4 The above provisions of this GCC Clause 16 shall not 

in any way modify any undertaking of confidentiality 
given by either of the Parties hereto prior to the date 
of the Contract in respect of the Facilities or any part 
thereof. 

 
16.5 The provisions of this GCC Clause 16 shall survive 

termination, for whatever reason, of the Contract. 

 
E. Execution of the Facilities 

 
17. Representatives 17.1 Project Manager 

 
If the Project Manager is not named in the Contract, 
then within fourteen (14) days of the Effective Date, 
the Employer shall appoint and notify the Contractor in 
writing of the name of the Project Manager. The 
Employer may from time to time appoint some other 
person as the Project Manager in place of the person 
previously so appointed and shall give a notice of the 
name of such other person to the Contractor without 
delay. No such appointment shall be made at such a 
time or in such a manner as to impede the progress of 
work on the Facilities. Such appointment shall only 
take effect upon receipt of such notice by the 
Contractor. The Project Manager shall represent and 
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act for the Employer at all times during the 
performance of the Contract. All notices, instructions, 
orders, certificates, approvals and all other 
communications under the Contract shall be given by 
the Project Manager, except as herein otherwise 
provided. 

 

17.2 Contractor’s Representative & Construction Manager 
 

17.2.1 If the Contractor’s Representative is not named 
in the Contract, then within fourteen (14) days 
of the Effective Date, the Contractor shall 
appoint the Contractor’s Representative and 
shall request the Employer in writing to approve 
the person so appointed. If the Employer makes 
no objection to the appointment within fourteen 
(14) days, the Contractor’s Representative shall 
be deemed to have been approved. If the 
Employer objects to the appointment within 
fourteen (14) days giving the reason therefor, 
then the Contractor shall appoint a 
replacement within fourteen 
(14) days of such objection, and the foregoing 
provisions of this GCC Sub-Clause 17.2.1 shall 
apply thereto. 

 
17.2.2 The Contractor’s Representative shall represent 

and act for the Contractor at all times during the 
performance of the Contract and shall give to 
the Project Manager all the Contractor’s 
notices, instructions, information and all other 
communications under the Contract. 

 
All notices, instructions, information and all other 
communications given by the Employer or the Project 
Manager to the Contractor under the Contract shall be 
given to the Contractor’s Representative or, in its 
absence, its deputy, except as herein otherwise 
provided. 

 
The Contractor shall not revoke the appointment of the 
Contractor’s Representative without the Employer’s 
prior written consent, which shall not be unreasonably 
withheld. If the Employer consents 
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thereto, the Contractor shall appoint some other person 
as the Contractor’s Representative, pursuant to the 
procedure set out in GCC Sub-Clause 17.2.1. 

 
17.2.3 The Contractor’s Representative may, subject to the 

approval of the Employer, which shall not be 
unreasonably withheld, at any time delegate to any 
person any of the powers, functions and authorities 
vested in him or her. Any such delegation may be 
revoked at any time. Any such delegation or revocation 
shall be subject to prior notice signed by the 
Contractor’s Representative, and shall specify the 
powers, functions and authorities thereby delegated or 
revoked. No such delegation or revocation shall take 
effect unless and until a copy thereof has been 
delivered to the Employer and the Project Manager. 

 
Any act or exercise by any person of powers, functions 
and authorities so delegated to him or her in accordance 
with this GCC Sub-Clause 17.2.3 shall be deemed to 
be an act or exercise by the Contractor’s 
Representative. 

 
17.2.4 From the commencement of installation of the 

Facilities at the Site until Completion, the Contractor’s 
Representative shall appoint a suitable person as the 
Construction Manager. The Construction Manager 
shall supervise all work done at the Site by the 
Contractor and shall be present at the Site throughout 
normal working hours except when on leave, sick or 
absent for reasons connected with the proper 
performance of the Contract. Whenever the 
Construction Manager is absent from the Site, a 
suitable person shall be appointed to act as the 
Construction Manager’s deputy. 

 
17.2.5 The Employer may by notice to the Contractor 

object to any representative or person employed by the 
Contractor in the execution of the Contract who, in the 
reasonable opinion of the Employer, may behave 
inappropriately, may be incompetent or negligent, or 
may commit a serious breach of the Site regulations 
provided under GCC Sub-Clause 22.4. The Employer 
shall provide evidence of the same, whereupon the 
Contractor shall remove such person from the 
Facilities. 
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17.2.6 If any representative or person employed by the 
Contractor is removed in accordance with GCC Sub- 
Clause 17.2.5, the Contractor shall, where required, 
promptly appoint a replacement at his own cost. 

 
 

18. Work Program 18.1 Contractor’s Organization 
 

The Contractor shall supply to the Employer and the 
Project Manager a chart showing the proposed 
organization to be established by the Contractor for 
carrying out work on the Facilities within twenty-one 
(21) days of the Effective Date. The chart shall include 
the identities of the key personnel and the curricula 
vitae of such key personnel to be employed shall be 
supplied together with the chart. The Contractor shall 
promptly inform the Employer and the Project 
Manager in writing of any revision or alteration of such 
an organization chart. 

 
18.2 Program of Performance 

 
Within twenty-eight (28) days after the Effective Date, 
the Contractor shall submit to the Project Manager a 
detailed program of performance of the Contract, made 
in a form acceptable to the Project Manager and 
showing the sequence in which it proposes to design, 
manufacture, transport, assemble, install and pre 
commission the Facilities, as well as the date by which 
the Contractor reasonably requires that the Employer 
shall have fulfilled its obligations under the Contract so 
as to enable the Contractor to execute the Contract in 
accordance with the program and to achieve 
Completion including Commissioning and Acceptance 
of the Facilities in accordance with the Contract. The 
program so submitted by the Contractor shall accord 
with the Time Schedule included in the Appendix to 
the Contract Agreement titled Time Schedule, and any 
other dates and periods specified in the Contract. The 
Contractor shall update and revise the program as and 
when appropriate or when required by the Project 
Manager, but without modification in the Times for 
Completion specified in the SCC pursuant to Sub- 
Clause 8.2   and   any 
extension granted in accordance with GCC Clause 40, 
and shall submit all such revisions to the Project 
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Manager. 
 

18.3 Progress Report 
 

The Contractor shall monitor progress of all the 
activities specified in the program referred to in GCC 
Sub-Clause 18.2 above, and supply a progress report 
to the Project Manager every month. 

 
The progress report shall be in a form acceptable to the 
Project Manager and shall indicate: (a) percentage 
completion achieved compared with the planned 
percentage completion for each activity; and (b) where 
any activity is behind the program, giving comments 
and likely consequences and stating the corrective 
action being taken. 

 
18.4 Progress of Performance 

 
If at any time the Contractor’s actual progress falls 
behind the program referred to in GCC Sub-Clause 
18.2, or it becomes apparent that it will so fall behind, 
the Contractor shall, at the request of the Employer or 
the Project Manager, prepare and submit to the Project 
Manager a revised program, taking into account the 
prevailing circumstances, and shall notify the Project 
Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the 
Time for Completion under GCC Sub-Clause 8.2, any 
extension thereof entitled under GCC Sub-Clause 40.1, 
or any extended period as may otherwise be agreed 
upon between the Employer and the Contractor. 

 
18.5 Procedures 

 
The Contract shall be executed in accordance with the 
Contract Documents including the procedures given in 
the Forms and Procedures of the Employer’s 
Requirements. 

 
The Contractor may execute the Contract in 
accordance with its own standard project execution 
plans and procedures to the extent that they do not 
conflict with the provisions contained in the Contract. 



Part – 3: Conditions of Contract and Contract Forms 27 
 

 
 

19. Subcontracting 19.1 The Appendix to the Contract Agreement titled List of 
Major Items of Plant and Installation Services and List 
of Approved Sub-contractors, specifies major items of 
supply or services and a list of approved Sub- 
contractors against each item, including manufacturers. 
Insofar as no Sub-contractors are listed against any 
such item, the Contractor shall prepare a list of Sub- 
contractors for such item for inclusion in such list. The 
Contractor may from time to time propose any addition 
to or deletion from any such list. The Contractor shall 
submit any such list or any modification thereto to the 
Employer for its approval in sufficient time so as not to 
impede the progress of work on the Facilities. Such 
approval by the Employer for any of the Sub- 
contractors shall not relieve the Contractor from any of 
its obligations, duties or responsibilities under the 
Contract. 

19.2 The Contractor shall select and employ its Sub- 
contractors for such major items from those listed in the 
lists referred to in GCC Sub-Clause 19.1. 

 
19.3 For items or parts of the Facilities not specified in the 

Appendix to the Contract Agreement titled List of 
Major Items of Plant and Installation Services and List 
of Approved Sub-contractors, except when otherwise 
required as per the provisions of the Contract or 
instructions in writing by the Project Manager 
including the provisions if any specified in SCC, the 
Contractor may employ such Sub-contractors as it may 
select, at its discretion. 

 
19.4 Each sub-contract shall include provisions which 

would entitle the Employer to require the sub-contract 
to be assigned to the Employer under GCC 19.5 (if and 
when applicable), or in event of termination by the 
Employer under GCC 42.2. 

19.5 If a Sub-contractor's obligations extend beyond the 
expiry date of the relevant Defects Liability Period 
and the Project Manager, prior to that date, instructs 
the Contractor to assign the benefits of such 
obligations to the Employer, then the Contractor shall 
do so. 
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20. Design and Engineering 13.1 Specifications and Drawings 

13.1.1  The Contractor shall execute the basic and detailed 
design and the engineering work in compliance with 
the provisions of the Contract, or where not so 
specified, in accordance with good engineering 
practice. 

 
The Contractor shall be responsible for any 
discrepancies, errors or omissions in the specifications, 
drawings and other technical documents that it has 
prepared, whether such specifications, drawings and 
other documents have been approved by the Project 
Manager or not, provided that such discrepancies, 
errors or omissions are not because of inaccurate 
information furnished in writing to the Contractor by 
or on behalf of the Employer. 

 
13.1.2 The Contractor shall be entitled to disclaim 

responsibility for any design, data, drawing, 
specification or other document, or any modification 
thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to 
the Project Manager. 

13.2 Codes and Standards 
 

Wherever references are made in the Contract to codes 
and standards in accordance with which the Contract 
shall be executed, the edition or the revised version of 
such codes and standards current at the date twenty- 
eight (28) days prior to date of Bid submission shall 
apply unless otherwise specified. During Contract 
execution, any changes in such codes and standards 
shall be applied subject to approval by the Employer 
and shall be treated in accordance with GCC Clause 39. 

 
13.3 Approval/Review of Technical Documents by 

Project Manager 
 

20.3.1 The Contractor shall prepare or cause its Sub- 
contractors to prepare, and furnish to the Project 
Manager the documents listed in the Appendix 
to the Contract Agreement titled List of 
Documents for Approval or Review, or 
elsewhere in the Contract, for its approval or 
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review as specified and in accordance with the 
requirements of GCC Sub-Clause 18.2 
(Program of Performance). 

 
Any part of the Facilities covered by or related 
to the documents to be approved by the Project 
Manager shall be executed only after the Project 
Manager’s approval thereof. 

 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall 
apply to those documents requiring the Project 
Manager’s approval, but not to those furnished 
to the Project Manager for its review only. 

 
20.3.2 Within fourteen (14) days after receipt by the 

Project Manager of any document requiring the 
Project Manager’s approval in accordance with 
GCC Sub-Clause 20.3.1, the Project Manager 
shall either return one copy thereof to the 
Contractor with its approval endorsed thereon 
or shall notify the Contractor in writing of its 
disapproval thereof and the reasons therefor and 
the modifications that the Project Manager 
proposes. 

 
20.3.3 The Project Manager shall not disapprove any 

document, except on the grounds that the 
document does not comply with the Contract or 
that it is contrary to good engineering practice. 

 
20.3.4 If the Project Manager disapproves the 

document, the Contractor shall modify the 
document and resubmit it for the Project 
Manager’s approval in accordance with GCC 
Sub-Clause 20.3.2. If the Project Manager 
approves the document subject to 
modification(s), the Contractor shall make the 
required modification(s), whereupon the 
document shall be deemed to have been 
approved. 

 
20.3.5 If any dispute or difference occurs between the 

Employer and the Contractor in connection with 
or arising out of the disapproval by the Project 
Manager of any document and/or any 
modification(s) thereto that cannot be settled 
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between the Parties within a reasonable period, 
then such dispute or difference may be referred 
for dispute resolution in accordance with GCC 
46 hereof. If such dispute or difference is 
referred for dispute resolution in accordance 
with GCC 46, the Project Manager shall give 
instructions as to whether and if so, how, 
performance of the Contract is to proceed. 
The Contractor shall proceed with the Contract 
in accordance with the Project Manager’s 
instructions, provided that if the Contractor’s 
view on the dispute has been upheld, then the 
Contractor shall be reimbursed by the Employer 
for any additional costs incurred by reason of 
such instructions and shall be relieved of such 
responsibility or liability in connection with the 
dispute and the execution of the instructions as 
may be decided under the applicable dispute 
resolution forum, and the Time for Completion 
shall be extended accordingly. 

20.3.6 The Project Manager’s approval, with or 
without modification of the document furnished 
by the Contractor, shall not relieve the 
Contractor of any responsibility or liability 
imposed upon it by any provisions of the 
Contract except to the extent that any 
subsequent failure results from modifications 
required by the Project Manager. 

20.3.7 The Contractor shall not depart from any 
approved document unless the Contractor has 
first submitted to the Project Manager an 
amended document and obtained the Project 
Manager’s approval thereof, pursuant to the 
provisions of this GCC Sub-Clause 20.3. 

 
 

 
21. Procurement 14.1 Plant 

The Contractor shall procure and transport all Plant in 
an expeditious and orderly manner to the Site. 

 

14.2 Employer-Supplied Plant 
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If the Appendix to the Contract Agreement titled Scope 
of Works and Supply by the Employer, provides that 
the Employer shall furnish any specific items to the 
Contractor, the following provisions shall apply: 

 
14.2.1 The Employer shall, at its own risk and expense, 

transport each item to the place on or near the Site as 
agreed upon by the Parties and make such item 
available to the Contractor at the time specified in the 
program furnished by the Contractor, pursuant to 
GCC Sub-Clause 18.2, unless otherwise mutually 
agreed. 

14.2.2 Upon receipt of such item, the Contractor shall 
inspect the same visually and notify the Project 
Manager of any detected shortage, defect or default. 
The Employer shall immediately remedy any 
shortage, defect or default, or the Contractor shall, if 
practicable and possible, at the request of the 
Employer, remedy such shortage, defect or default at 
the Employer’s cost and expense. After inspection, 
such item shall fall under the care, custody and 
control of the Contractor. The provision of this GCC 
Sub-Clause 21.2.2 shall apply to any item supplied to 
remedy any such shortage or default or to substitute 
for any defective item, or shall apply to defective 
items that have been repaired. 

 
21.2.3 The foregoing responsibilities of the Contractor and 

its obligations of care, custody and control shall not 
relieve the Employer of liability for any undetected 
shortage, defect or default, nor place the Contractor 
under any liability for any such shortage, defect or 
default whether under GCC Clause 27 or under any 
other provision of Contract. 

 

21.3 Transportation 
 

21.3.1 The Contractor shall at its own risk and expense 
transport all the materials and the Contractor’s 
Equipment to the Site by the mode of transport 
that the Contractor judges 
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most suitable under all the circumstances. 
 

21.3.2 Unless otherwise provided in the Contract, the 
Contractor shall be entitled to select any safe 
mode of transport operated by any person to 
carry the materials and the Contractor’s 
Equipment. 

 
21.3.3 Upon dispatch of each shipment of materials 

and the Contractor’s Equipment, the Contractor 
shall notify the Employer by telex, cable, 
facsimile or electronic means, of the description 
of the materials and of the Contractor’s 
Equipment, the point and means of dispatch, 
and the estimated time and point of arrival at 
the Site. The Contractor shall furnish the 
Employer with relevant documents to be agreed 
upon between the Parties. 

 
21.3.4 The Contractor shall be responsible for 

obtaining, if necessary, approvals from the 
authorities for transportation of the materials 
and the Contractor’s Equipment to the Site. The 
Employer shall use its best endeavors in a 
timely and expeditious manner to assist the 
Contractor in obtaining such approvals, if 
requested by the Contractor. The Contractor 
shall indemnify and hold harmless the 
Employer from and against any claim for 
damage to roads, bridges or any other traffic 
facilities that may be caused by the transport of 
the materials and the Contractor’s Equipment to 
the Site. 

 
21.4 Customs Clearance 

 
The Contractor shall, at its own expense, handle and be 
responsible and liable for all imported materials and 
Contractor’s Equipment including Customs clearance 
and shall handle any formalities for the same, provided 
that if applicable laws or regulations require any 
application or act to be made by or in the name of the 
Employer, the Employer if considered fit and 
appropriate, may take such steps to comply with such 
requirement as the Employer may consider necessary, 
without bearing any responsibility or liability for the 
same. 
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22. Installation 22.1 Setting Out/Supervision 
 

22.1.1 Benchmark: The Contractor shall be 
responsible for the true and proper setting-out 
of the Facilities in relation to benchmarks, 
reference marks and lines provided to it in 
writing by or on behalf of the Employer. 

 
If, at any time during the progress of installation 
of the Facilities, any error shall appear in the 
position, level or alignment of the Facilities, the 
Contractor shall forthwith notify the Project 
Manager of such error and, at its own expense, 
immediately rectify such error to the reasonable 
satisfaction of the Project Manager. If such an 
error is based on incorrect data provided in 
writing by or on behalf of the Employer, the 
expense of rectifying the same shall be borne by 
the Employer. 

 
22.1.2 Contractor’s Supervision: The Contractor shall 

give or provide all necessary superintendence 
during the installation of the Facilities, and the 
Construction Manager or its deputy shall be 
constantly on the Site to provide full-time 
superintendence of the installation. The 
Contractor shall provide and employ only 
technical personnel who are skilled and 
experienced in their respective callings and 
supervisory staff who are competent to 
adequately supervise the work at hand. 

 

22.2 Labor: 
 

22.2.1 Engagement of Staff and Labor 
 

Except as otherwise stated in the Specification, 
the Contractor shall make arrangements for the 
engagement of all staff and labor, local or 
otherwise, and for their payment, housing, 
feeding and transport. 

The Contractor shall provide and employ on the 
Site in the installation of the Facilities such 
skilled, semi-skilled and unskilled labor as is 
necessary for the proper and timely execution 
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of the Contract. The Contractor is encouraged 
to use local labor that has the necessary skills. 

 
The Contractor shall be responsible for 
obtaining all necessary permit(s) and/or 
permissions(s) from the appropriate authorities 
for the entry of all labor and personnel to be 
employed on the Site. The Employer will, if 
requested by the Contractor, use his best 
endeavors in a timely and expeditious manner 
to assist the Contractor in obtaining any local, 
state, national or government permission 
required for bringing in the Contractor’s 
personnel. 

 
The Contractor shall at its own expense provide 
the means of repatriation to all of its and its Sub- 
contractor’s personnel employed on the 
Contract at the Site to the place where they were 
recruited or to their domicile. It shall also 
provide suitable temporary maintenance of all 
such persons from the cessation of their 
employment on the Contract to the date 
programmed for their departure. In the event 
that the Contractor defaults in providing such 
means of transportation and temporary 
maintenance, the Employer may provide the 
same to such personnel and recover the cost of 
doing so from the Contractor. 

 
22.2.2 Persons in the Service of Employer 

 
The Contractor shall not recruit, or attempt to 
recruit, staff and labor from amongst the 
Employer’s Personnel. 

 
22.2.3 Labor Laws 

 
The Contractor shall comply with all the 
relevant labor Laws applicable to the 
Contractor’s Personnel, including Laws relating 
to their employment, health, safety, welfare, 
immigration and emigration, and shall allow 
them all their legal rights. 

 
The Contractor  shall at  all times during the 
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progress of the Contract use its best endeavors 
to prevent any unlawful, riotous or disorderly 
conduct or behavior by or amongst its 
employees and the labor of its Sub-contractors 

 
The Contractor shall, in all dealings with its 
labor and the labor of its Sub-contractors 
currently employed on or connected with the 
Contract, pay due regard to all recognized 
festivals, official holidays, religious or other 
customs and all local laws and regulations 
pertaining to the employment of labor. 

 
22.2.4 Rates of Wages and Conditions of Labor 

 
The Contractor shall pay rates of wages, and 
observe conditions of labor, which are not lower 
than those established for the trade or industry 
where the work is carried out. If no established 
rates or conditions are applicable, the 
Contractor shall pay rates of wages and observe 
conditions which are not lower than the general 
level of wages and conditions observed locally 
by employers whose trade or industry is similar 
to that of the Contractor. 

 
The Contractor shall inform the Contractor’s 
Personnel about their liability to pay personal 
income taxes in the Country in respect of such 
of their salaries, wages and allowances as are 
chargeable under the Laws for the time being in 
force, and the Contractor shall perform such 
duties in regard to such deductions thereof as 
may be imposed on him by such Laws. 

 
22.2.5 Working Hours 

 
Normally, work may not be carried out on the 
Site on locally recognized days of rest, or 
outside the normal working hours, unless: 

 
(a) otherwise stated in the Contract, 

 
(b) the Project Manager gives consent, or 

 
(c) the work is unavoidable, or necessary for 

the protection of life or property or for the 
safety of the Works, in which case 
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the Contractor shall immediately advise 
the Project Manager. 

 
If and when the Contractor considers it necessary 
to carry out work at night or on public holidays 
so as to meet the Time for Completion and 
requests the Project Manager’s consent thereto, 
the Project Manager shall not unreasonably 
withhold such consent. 

 
This Sub-Clause shall not apply to any work 
which is customarily carried out by rotary or 
double shifts. 

 
22.2.6 Facilities for Staff and Labor 

 
Except as otherwise stated in the Specification, 
the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities 
for the Contractor’s Personnel. The Contractor 
shall also provide facilities for the Employer’s 
Personnel if and as stated in the Specification. 

 
The Contractor shall not permit any of the 
Contractor’s Personnel to maintain any 
temporary or permanent living quarters within 
the structures forming part of the Permanent 
Works. 

 
22.2.7 Health and Safety 

 
The Contractor shall at all times take all 
reasonable precautions to maintain the health and 
safety of the Contractor’s Personnel. In 
collaboration with local health authorities, the 
Contractor shall ensure that medical staff, first 
aid facilities, sick bay and other services are 
available at all times at the Site and at any 
accommodation for Contractor’s and Employer’s 
Personnel, and that suitable arrangements are 
made for all necessary welfare and hygiene 
requirements and for the prevention of 
epidemics. 

 
The Contractor shall appoint an accident 
prevention officer at the Site, responsible for 
maintaining safety and protection against 
accidents. This person shall be qualified for this 
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responsibility, and shall have the authority to 
issue instructions and take protective measures to 
prevent accidents. Throughout the performance 
of the Contract, the Contractor shall provide 
whatever is required by this person to exercise 
this responsibility and authority. 

 
The Contractor shall send to the Project Manager 
details of any accident as soon as practicable 
after its occurrence. The Contractor shall 
maintain records and make reports concerning 
the health, safety and welfare of persons, and 
damage to property, as the Project Manager may 
reasonably require. 

 
The Contractor shall throughout the contract 
(including the Defects Notification Period): (i) 
conduct Information, Education and 
Consultation Communication (IEC) campaigns, 
as per guidelines of concerned local, state or 
government authorities, addressed to all the Site 
staff and labor (including all the Contractor's 
employees, all Sub-contractors, and all truck 
drivers and crew making deliveries to Site for 
construction activities) and to the immediate 
local communities, concerning the risks, dangers 
and impact, and appropriate avoidance behavior 
with respect to of risks of various transmittable 
diseases, epidemic etc. 

 
22.2.8 Funeral Arrangements 

 
In the event of the death of any of the 
Contractor’s personnel or accompanying 
members of their families, the Contractor shall 
be responsible for making the appropriate 
arrangements for their return or burial, unless 
otherwise specified in the SCC. 

 
22.2.9 Records of Contractor’s Personnel 

 
The Contractor shall keep accurate records of 
the Contractor’s personnel, including the 
number of each class of Contractor’s Personnel 
on the Site and the names, ages, genders, hours 
worked, and wages paid to all workers. These 
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records shall be available for inspection by the 
Project Manager until the Contractor has 
completed all work. 

 
22.2.10 Supply of Water 

 
The Contractor shall, having regard to local 
conditions, provide on the Site an adequate 
supply of drinking and potable water. 

 
22.2.11 Prohibition of All Forms of Forced or 

Compulsory Labor 
 

The Contractor shall not employ “forced or 
compulsory labor” in any form. “Forced or 
compulsory labor” consists of all work or 
service, not voluntarily performed, that is 
extracted from an individual under threat of 
force or penalty. 

 
22.2.12 Prohibition of Harmful Child Labor 

 
The Contractor shall not employ any child to 
perform any work that is economically 
exploitative, or is likely to be hazardous to, or 
to interfere with, the child's education, or to be 
harmful to the child's health or physical, mental, 
spiritual, moral, or social development, as may 
be required as per the applicable laws. 

 
22.3 Contractor’s Equipment 

 
22.3.1 All Contractor’s Equipment brought by the 

Contractor onto the Site shall be deemed to be 
intended to be used exclusively for the 
execution of the Contract. The Contractor shall 
not remove the same from the Site without the 
Project Manager’s consent that such 
Contractor’s Equipment is no longer required 
for the execution of the Contract. 

 
22.3.2 Unless otherwise specified in the Contract, 

upon completion of the Facilities, the 
Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the 
Site and any surplus materials remaining 
thereon. 
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22.3.3 The Employer will, if requested, use its best 
endeavors to assist the Contractor in obtaining 
any local, state or national government 
permission required by the Contractor for 
removal of the equipment from Site, which was 
brought to Site by the Contractor for use in the 
execution of the Contract that is no longer 
required for the execution of the Contract. 

 
22.4 Site Regulations and Safety 

 
The Employer and the Contractor shall establish Site 
regulations setting out the rules to be observed in the 
execution of the Contract at the Site and shall comply 
therewith. The Contractor shall prepare and submit to 
the Employer, with a copy to the Project Manager, 
proposed Site regulations for the Employer’s approval, 
which approval shall not be unreasonably withheld. 

 
Such Site regulations shall include, but shall not be 
limited to, rules in respect of security, safety of the 
Facilities, gate control, sanitation, medical care, and 
fire prevention. 

 
22.5 Opportunities for Other Contractors 

 
22.5.1 The Contractor shall, upon written request from 

the Employer or the Project Manager, give all 
reasonable opportunities for carrying out the 
work to any other Contractors employed by the 
Employer on or near the Site. 

 
22.5.2 If the Contractor, upon written request from the 

Employer or the Project Manager, makes 
available to other Contractors any roads or ways 
the maintenance for which the Contractor is 
responsible, permits the use by such other 
Contractors of the Contractor’s Equipment, or 
provides any other service of whatsoever nature 
for such other Contractors, the Employer shall 
fully compensate the Contractor for any loss or 
damage caused or occasioned by such other 
Contractors in respect of any such use or 
service, and shall pay to the Contractor 
reasonable remuneration 
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for the use of such equipment or the provision 
of such services. 

 
22.5.3 The Contractor shall also so arrange to perform 

its work as to minimize, to the extent possible, 
interference with the work of other Contractors. 
The Project Manager shall determine the 
resolution of any difference or conflict that may 
arise between the Contractor and other 
Contractors and the workers of the Employer in 
regard to their work. 

 
22.5.4 The Contractor shall notify the Project Manager 

promptly of any defects in the other 
Contractors’ work that come to its notice, and 
that could affect the Contractor’s work. The 
Project Manager shall determine the corrective 
measures, if any, required to rectify the situation 
after inspection of the Facilities. Decisions 
made by the Project Manager shall be binding 
on the Contractor. 

 
22.6 Emergency Work 

 
If, by reason of an emergency arising in connection 
with and during the execution of the Contract, any 
protective or remedial work is necessary as a matter of 
urgency to prevent damage to the Facilities, the 
Contractor shall immediately carry out such work. 

 
If the Contractor is unable or unwilling to do such work 
immediately, the Employer may do or cause such work 
to be done as the Employer may determine is necessary 
in order to prevent damage to the Facilities. In such 
event the Employer shall, as soon as practicable after 
the occurrence of any such emergency, notify the 
Contractor in writing of such emergency, the work 
done and the reasons therefor. If the work done or 
caused to be done by the Employer is work that the 
Contractor was liable to do at its own expense under 
the Contract, the reasonable costs incurred by the 
Employer in connection therewith shall be paid by the 
Contractor to the Employer. Otherwise, the cost of such 
remedial work shall be borne by the Employer. 
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22.7 Site Clearance 
 

22.7.1 Site Clearance in Course of Performance: In the 
course of carrying out the Contract, the 
Contractor shall keep the Site reasonably free 
from all unnecessary obstruction, store or 
remove any surplus materials, clear away any 
wreckage, rubbish or temporary works from the 
Site, and remove any Contractor’s Equipment 
no longer required for execution of the Contract. 

 
22.7.2 Clearance of Site after Completion: After 

Completion of all parts of the Facilities, the 
Contractor shall clear away and remove all 
wreckage, rubbish and debris of any kind from 
the Site, and shall leave the Site and Facilities 
in a clean and safe condition. 

 
22.8 Watching and Lighting 

 
The Contractor shall provide and maintain at its own 
expense all lighting, fencing, and watching when and 
where necessary for the proper execution and the 
protection of the Facilities, or for the safety of the 
owners and occupiers of adjacent property and for the 
safety of the public. 

 
23. Test and Inspection 23.1 The Contractor shall at its own expense carry out at the 

place of manufacture and/or on the Site all such tests 
and/or inspections of the Plant and any part of the 
Facilities as are specified in the Contract. 

 
23.2 The Employer and the Project Manager or their 

designated representatives shall be entitled to attend 
the aforesaid test and/or inspection, provided that the 
Employer shall bear all costs and expenses incurred in 
connection with such attendance including, but not 
limited to, all traveling and board and lodging 
expenses. 

23.3 Whenever the Contractor is ready to carry out any such 
test and/or inspection, the Contractor shall give 
reasonable advance notice of such test and/or 
inspection and of the place and time thereof to the 
Project Manager. The Contractor shall obtain from any 
r e l e v a n t third - Party or manufacturer any 
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necessary permission or consent to enable the 
Employer and the Project Manager or their designated 
representatives to attend the test and/or inspection. 

 
23.4 The Contractor shall provide the Project Manager with 

a certified report of the results of any such test and/or 
inspection. 

 
If the Employer or Project Manager or their designated 
representatives fails to attend the test and/or inspection, 
or if it is agreed between the Parties that such persons 
shall not do so, then the Contractor may proceed with 
the test and/or inspection in the absence of such persons 
and may provide the Project Manager with a certified 
report of the results thereof. 

 
23.5 The Project Manager may require the Contractor to 

carry out any test and/or inspection not required by the 
Contract, provided that the Contractor’s reasonable 
costs and expenses incurred in the carrying out of such 
test and/or inspection shall be added to the Contract 
Price. Further, if such test and/or inspection impede the 
progress of work on the Facilities and/or the 
Contractor’s performance of its other obligations under 
the Contract, due allowance will be made in respect of 
the Time for Completion and the other obligations so 
affected. 

 
23.6 If any Plant or any part of the Facilities fails to pass any 

test and/or inspection, the Contractor shall either 
rectify or replace such Plant or part of the Facilities and 
shall repeat the test and/or inspection upon giving a 
notice under GCC Sub-Clause 23.3. 

 
23.7 If any dispute or difference of opinion shall arise 

between the Parties in connection with or arising out of 
the test and/or inspection of the Plant or part of the 
Facilities that cannot be settled between the Parties 
within a reasonable period of time, it may be referred 
for settlement of dispute in accordance with GCC 
Clause 46. 

 
23.8 The Contractor shall afford the Employer and the 

Project Manager, at the Employer’s expense, access at 
any reasonable time to any place where the Plant are 
being manufactured or the Facilities are being installed, 
in order to inspect the progress and the 
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manner of manufacture or installation, provided that 
the Project Manager shall give the Contractor a 
reasonable prior notice. 

 
23.9 The Contractor agrees that neither the execution of a 

test and/or inspection of Plant or any part of the 
Facilities, nor the attendance by the Employer or the 
Project Manager, nor the issue of any test certificate 
pursuant to GCC Sub-Clause 23.4, shall release the 
Contractor from any other responsibilities under the 
Contract. 

 
23.10 No part of the Facilities or foundations shall be covered 

up on the Site without the Contractor carrying out any 
test and/or inspection required under the Contract. The 
Contractor shall give a reasonable notice to the Project 
Manager whenever any such parts of the Facilities or 
foundations are ready or about to be ready for test 
and/or inspection; such test and/or inspection and 
notice thereof shall be subject to the requirements of the 
Contract. 

 
23.11 The Contractor shall uncover any part of the Facilities 

or foundations or shall make openings in or through the 
same as the Project Manager may from time to time 
require at the Site, and shall reinstate and make good 
such part or parts. 

 
If any parts of the Facilities or foundations have been 
covered up at the Site after compliance with the 
requirement of GCC Sub-Clause 23.10 and are found 
to be executed in accordance with the Contract, the 
expenses of uncovering, making openings in or 
through, reinstating, and making good the same shall 
be borne by the Employer, and the Time for 
Completion shall be reasonably adjusted to the extent 
that the Contractor has thereby been delayed or 
impeded in the performance of any of its obligations 
under the Contract. 

The Employer/Nodal agency/ Third party inspecting 
agency may also deploy mobile vans with Testing 
facility to test the plants and facilities by selecting 
random samples from store or from site. In such a case 
if the material/ facility fails, the same shall be replaced 
with new material, and one more random sample would 
be selected from the same batch for testing. If the 
material fails the test again, then the 
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whole lot shall be replaced by the Contractor at its 
own risk and cost. 

 
24. Pre commissioning, 24.1 Pre- Commissioning 

Commissioning, 
Guarantee Tests and 24.1.1 As soon as the Facilities or any part thereof have, in 
Completion of the the opinion of the Contractor/Bidder, been 
Facilities completed operationally and structurally and put in 

a tight and clean condition as specified in the 
Employer’s Requirements, excluding minor items 
not materially affecting the operation or safety of the 
Facilities, the Contractor/Bidder shall so notify the 
Employer in writing. 

 
24.1.2 Within seven (7) days after receipt of the notice from 

the Contractor/Bidder   under   GCC   Sub-Clause 
24.1.1, the Employer shall supply the operating and 
maintenance personnel specified in the Appendix to 
the Contract Agreement titled Scope of Works and 
Supply by the Employer for Pre commissioning of 
the Facilities or any part thereof. 

 
Pursuant to the Appendix to the Contract Agreement 
titled Scope of Works and Supply by the Employer, 
the Employer shall also provide, within the said 
seven (7) day period, the utilities, facilities, services 
and other matters required for Pre-commissioning of 
the Facilities or any part thereof. 

 

24.1.3 As soon as reasonably practicable after the operating 
and maintenance personnel have been supplied by 
the Employer and the utilities, facilities, services 
and other matters have been provided by the 
Employer in accordance with GCC Sub-Clause 
24.1.2, the Contractor shall commence Pre- 
commissioning of the Facilities or the relevant part 
thereof in preparation for Commissioning, subject to 
GCC Sub-Clause 24.8. 

24.1.4 As soon as all works in respect of Pre- 
commissioning are completed and, in the opinion of 
the Contractor, the Facilities or any part thereof are 
ready for Commissioning, the Contractor/Bidder 
shall so notify the Project 
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Manager in writing. 
 

24.1.5 The Project Manager, within fourteen (14) days after 
receipt of the Contractor’s notice under GCC Sub- 
Clause 24.1.4, either intimate in writing to 
commence Commissioning, or notify the defects 
and/or deficiencies to be rectified/ corrected by the 
Contractor pending which Commissioning cannot be 
commenced. 

 
24.1.6  If the Project Manager notifies the Contractor of 

any defects and/or deficiencies, the Contractor shall 
then correct/ rectify such defects and/or deficiencies 
and shall repeat the procedure described in GCC 
Sub-Clause 24.1.4. 

 
24.1.7 If the Project Manager is satisfied that the Facilities 

or that part thereof are ready for Commissioning, the 
Project Manager shall, within seven (7) days after 
receipt of the Contractor’s repeated notice, issue a 
communication in writing to the Contractor to 
commence Commissioning. 

 
If the Project Manager is not so satisfied, then it shall 
notify the Contractor in writing of any defects and/or 
deficiencies within seven (7) days after receipt of the 
Contractor’s repeated notice, and the above 
procedure shall be repeated. 

 
24.1.8 If the Project Manager fails to issue any written 

communication/ intimation to the Contractor, and 
fails to inform the Contractor of any defects and/or 
deficiencies within fourteen (14) days after receipt 
of the Contractor’s notice under GCC Sub-Clause 
24.4.1 or within seven (7) days after receipt of the 
Contractor’s repeated notice, then the Facilities or 
that part thereof shall be deemed to be ready for 
Commissioning as on expiry of the 14 days/ 7 days 
period as aforesaid, as the case may be. 

 
24.2 Commissioning 

 
24.2.1 Commissioning of the Facilities or any part thereof 

shall be commenced by the Contractor immediately 
after issue of the written intimation for the same by 
the Project Manager. 

 
24.2.2 The Employe r shall supply the operating and 
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maintenance personnel and all utilities, facilities, 
services and other matters required for 
Commissioning. 

 
24.2.3 In accordance with the requirements of the Contract, 

the Contractor’s and Project Manager’s advisory 
personnel shall attend the Commissioning, including 
the Guarantee Test, and shall advise and assist the 
Employer. 

 
24.3 Guarantee Test 

 
24.3.1 Subject to GCC Sub-Clause 24.8, the Guarantee Test 

and repeats thereof shall be conducted by the 
Contractor during Commissioning of the Facilities 
or the relevant part thereof to ascertain whether the 
Facilities or the relevant part can attain the 
Functional Guarantees specified in the Appendix to 
the Contract Agreement titled Functional 
Guarantees. The Employer shall promptly provide 
the Contractor with such information as the 
Contractor may reasonably require in relation to the 
conduct and results of the Guarantee Test and any 
repeats thereof. 

 
 

24.4 Completion 
 

24.4.1  As soon as all works in respect of Pre- 
commissioning, Commissioning, Guarantee Tests 
and geo-tagging of the assets on GIS portal, are 
completed in the opinion of the Contractor, the 
Facilities or any part thereof have achieved 
Completion, the Contractor shall so notify the 
Project Manager in writing. 

 
24.4.2 The Project Manager shall, within fourteen (14) days 

after receipt of the Contractor’s notice under GCC 
Sub-Clause 24.4.1, either issue a Completion 
Certificate in the form specified in the Section 8, 
stating that the Facilities or that part thereof have 
reached Completion as of the date of the 
Contractor’s notice under GCC Sub-Clause 24.4.1, 
or notify the Contractor in writing of any defects 
and/or deficiencies. 

 
24.4.3 If the Project Manager notifies the Contractor of any 
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defects and/or deficiencies, the Contractor shall then 
correct such defects and/or deficiencies and shall 
repeat the procedure described in GCC Sub- Clause 
24.4.1. 

 
24.4.4 If the Project Manager is satisfied that the Facilities 

or that part thereof have reached Completion, the 
Project Manager shall, within seven (7) days after 
receipt of the Contractor’s repeated notice, issue a 
Completion Certificate stating that the Facilities or 
that part thereof have reached Completion as of the 
date of the Contractor’s repeated notice. 

 
If the Project Manager is not so satisfied, then it shall 
notify the Contractor in writing of any defects and/or 
deficiencies within seven (7) days after receipt of the 
Contractor’s repeated notice, and the above 
procedure shall be repeated. 

 
24.4.5 If the Project Manager fails to issue the Completion 

Certificate and fails to inform the Contractor of any 
defects and/or deficiencies within fourteen (14) days 
after receipt of the Contractor’s notice under GCC 
Sub-Clause 24.4.1 or within seven (7) days after 
receipt of the Contractor’s repeated notice under 
GCC Sub-Clause 24.4.4, or if the Employer makes 
use of the Facilities or part thereof, then the Facilities 
or that part thereof shall be deemed to have reached 
Completion as of the date of the Contractor’s notice 
or repeated notice, or as of the Employer’s use of the 
Facilities, as the case may be. The Contractor shall 
accordingly issue written communication/ 
intimation on the same to the Project Manager. 

 
24.5 As soon as possible after Completion, the Contractor 

shall complete all outstanding minor items so that the 
Facilities are fully in accordance with the requirements 
of the Contract, failing which the Employer will 
undertake such completion and deduct the costs thereof 
from any monies owing to the Contractor. 

 
24.6 Upon Completion, the Employer shall be responsible 

for the care and custody of the Facilities or the 
relevant part thereof, together with the risk of loss or 
damage thereto, and shall thereafter take over the 
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Facilities or the relevant part thereof. 
 

24.7 Partial Acceptance 
 

24.7.1 If the Contract specifies that Commissioning 
and Completion shall be carried out in respect 
of parts of the Facilities, the provisions relating 
to Commissioning and Completion including 
the Guarantee Test shall apply to each such part 
of the Facilities individually, and the 
Completion Certificate shall be issued 
accordingly for each such part of the Facilities. 

 
 

24.8 Delayed Pre-commissioning, Commissioning 
and/or Guarantee Test 

 
24.8.1 In the event that the Contractor is unable to 

proceed with the Pre-commissioning of the 
Facilities pursuant to GCC Sub-Clause 24.1, or 
with the Commissiong/Guarantee Test pursuant 
to GCC Sub-Clause 24.2/ 24.3, for reasons 
attributable to the Employer either on account 
of non-availability of other facilities under the 
responsibilities of other Contractor(s), or for 
reasons beyond the Contractor’s control, the 
provisions leading to “deemed” completion of 
activities such as Completion, pursuant to GCC 
Sub-Clause 24.4, and Operational Acceptance, 
pursuant to GCC Sub-Clause 25, and 
Contractor’s obligations regarding Defect 
Liability Period, pursuant to GCC Sub-Clause 
27.2, Functional Guarantee, pursuant to GCC 
Clause 28, and Care of Facilities, pursuant to 
GCC Clause 32, and GCC Clause 41.1, 
Suspension, shall not apply. In this case, the 
following provisions shall apply. 

 
24.8.2 When the Contractor is notified by the Project 

Manager that he will be unable to proceed with 
the activities and obligations pursuant to above 
Sub-Clause 24.8.1, the Contractor shall be 
entitled to the following: 

 
(a) the Time of Completion shall be 
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extended for the period of suspension 
without imposition of liquidated damages 
pursuant to GCC Sub-Clause 26.2. 

 
(b) payments due to the Contractor in 

accordance with the provision specified in 
the Appendix to the Contract Agreement 
titled Terms and Procedures of Payment, 
which would not have been payable in 
normal circumstances due to non- 
completion of the subject activities, shall 
be released to the Contractor against 
submission of a security in the form of a 
bank guarantee of equivalent amount 
acceptable to the Employer, and which 
shall become null and void when the 
Contractor will have complied with its 
obligations regarding those payments, 
subject to the provision of Sub-Clause 
24.8.3 below. 

 
(c) the expenses towards the above security 

and extension of other securities under the 
contract, of which validity needs to be 
extended, shall be reimbursed to the 
Contractor by the Employer. 

 
(d) the additional charges towards the care of 

the Facilities pursuant to GCC Sub- 
Clause 32.1 shall be reimbursed to the 
Contractor by the Employer for the period 
between the notification mentioned above 
and the notification mentioned in Sub- 
Clause 24.8.4 below. The provision of 
GCC Sub-Clause 33.2 shall apply to the 
Facilities during the same period. 

 
24.8.3 In the event that the period of suspension under 

the above Sub-Clause 24.8.1 actually exceeds 
one hundred eighty (180) days, the Employer 
and Contractor shall mutually agree to any 
additional compensation payable to the 
Contractor. 

 
24.8.4 When the Contractor is notified by the Project 
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Manager that the plant is ready for Pre- 
commissioning/ Commissioning/ Guarantee Tests, 
the Contractor shall proceed without delay in 
performing Pre-commissioning, Commissioning, 
Guarantee Tests and achieving Completion in 
accordance with GCC Clause 24. 

25. Operational Acceptance 25.1 Operational Acceptance 

25.1.1 Subject to GCC Sub-Clause 24.7, Operational 
Acceptance shall occur in respect of the Facilities or 
any part thereof when 

(a) the Guarantee Test has been successfully 
completed and the Functional Guarantees are 
met; or 

 
(b) the Contractor has paid the liquidated damages 

specified in GCC Sub-Clause 28.3 hereof; and 
 

(c) any minor items mentioned in GCC Sub-Clause 
24.5 hereof relevant to the Facilities or that part 
thereof have been completed. 

 
25.1.2 In case if the requirements of GCC 25.1.1 have been 

complied upon or before achieving the Completion, 
Operational Acceptance shall be deemed to have 
occurred upon Completion. In case if the 
requirements of GCC 25.1.1 have not been complied 
upon on or before achieving the Completion, at any 
time after the same are complied, the Contractor may 
give a notice to the Project Manager requesting the 
issue of an Operational Acceptance Certificate in 
respect of the Facilities or the part thereof specified 
in such notice as of the date of such notice. 

 

25.3.3 The Project Manager shall, after consultation with the 
Employer, and within seven (7) days after receipt of 
the Contractor’s notice, issue an Operational 
Acceptance Certificate. 

25.3.4  If within seven (7) days after receipt of the 
Contractor’s notice, the Project Manager fails to 
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issue the Operational Acceptance Certificate or fails 
to inform the Contractor in writing of the justifiable 
reasons why the Project Manager has not issued the 
Operational Acceptance Certificate, the Facilities or 
the relevant part thereof shall be deemed to have been 
accepted as of the date of the Contractor’s said notice. 
The Contract shall intimate the same to the Project 
Manager through a written communication/ 
intimation. 

F. Guarantees and Liabilities 

 
26. Completion Time 26.1 The Contractor guarantees that it shall attain 

Guarantee  Completion of the Facilities (or a part for which a 
separate time for completion is specified) within the 
Time for Completion specified in the SCC pursuant to 
GCC Sub-Clause 8.2, or within such extended time to 
which the Contractor shall be entitled under GCC 
Clause 40 hereof. 

 
26.2 If the Contractor fails to attain Completion of the 

Facilities or any part thereof within the Time for 
Completion or any extension thereof under GCC Clause 
40, the Contractor shall pay to the Employer liquidated 

damages in the amount specified in the SCC as a 
percentage rate of the Contract Price or the relevant part 
thereof. The aggregate amount of such liquidated 
damages shall in no event exceed the amount specified 
as “Maximum” in the SCC as a percentage rate of the 
Contract Price. Once the “Maximum” is reached, the 
Employer may consider termination of the Contract, 
pursuant to GCC Sub- Clause 42.2.2. 

 
Such payment shall completely satisfy the Contractor’s 
obligation to attain Completion of the Facilities or the 
relevant part thereof within the Time for Completion or 
any extension thereof under GCC Clause 40. The 
Contractor shall have no further liability whatsoever to 
the Employer in respect thereof. 

However, the payment of liquidated damages shall not 
in any way relieve the Contractor from any of its 
obligations to complete the Facilities or from any other 
obligations and liabilities of the Contractor under the 
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 Contract. 
 

Save for liquidated damages payable under this GCC 
Sub-Clause 26.2, the failure by the Contractor to attain 
any milestone or other act, matter or thing by any date 
specified in the Appendix to the Contract Agreement 
titled Time Schedule, and/or other program of work 
prepared pursuant to GCC Sub-Clause 18.2 shall not 
render the Contractor liable for any loss or damage 
thereby suffered by the Employer. 

 
27. Defect Liability 

 
25.2The Contractor warrants that the Facilities or any part 

thereof shall be free from defects in the design, 
engineering, materials and workmanship of the Plant 
supplied and of the work executed. Further, in addition to 
the provisions contained herein, the provisions, if any, 
specified in SCC shall also apply. 

 

27.2 The Defect Liability Period shall be Twelve (12) 
month from the date of Completion of the Facilities 
(or any part thereof) except cable jointing kit, the 
defect liability period for cable jointing/ Termination 
kit shall be Thirty Six (36) Month from the date of 
jointing done unless specified otherwise in the SCC 
pursuant to GCC Sub-Clause 27.10, and the duration 
of every extension applicable (as per GCC 27.8) 
should be same as the duration of the defect liability 
period above. The aggregate value of all extensions 
will be subject to the maximum extension permissible 
(as per GCC 27.8). 

 
If during the Defect Liability Period any defect should 
be found in the design, engineering, materials and 
workmanship of the Plant supplied or of the Installation 
Services/ work executed by the Contractor, the 
Contractor shall promptly, in consultation and 
agreement with the Employer regarding appropriate 
remedying of the defects, and at its own cost, repair, 
replace or otherwise make good such defect as well as 
any damage to the Facilities caused by such defect, to 
the satisfaction of the Employer. The Contractor shall 
not be responsible for the repair, replacement or making 
good of any defect or of any damage to the 
Facilities arising out of or resulting from any of the 
following causes: 
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(a) improper operation or maintenance of the 
Facilities by the Employer. 

 
(b) operation of the Facilities outside specifications 

provided in the Contract; or 
 

(c) normal wear and tear. 
 

27.3 The Contractor’s obligations under this GCC Clause 
27 shall not apply to: 

 
(a) any materials that are supplied by the Employer 

under GCC Sub-Clause 21.2, are normally 
consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated 
herein. 

 
(b) any designs, specifications or other data designed, 

supplied or specified by or on behalf of the 
Employer or any matters for which the Contractor 
has disclaimed responsibility herein; or 

 
(c) any other materials supplied, or any other work 

executed by or on behalf of the Employer, except 
for the work executed by the Employer under 
GCC Sub-Clause 27.7. 

 
27.4 The Employer shall give the Contractor notice stating 

the nature of any such defect together with all available 
evidence thereof, promptly following the discovery 
thereof. The Employer shall afford all reasonable 
opportunities for the Contractor to inspect any such 
defect. 

 
27.5 The Employer shall afford the Contractor all necessary 

access to the Facilities and the Site to enable the 
Contractor to perform its obligations under this GCC 
Clause 27. 

 
The Contractor may, with the consent of the Employer, 
remove from the Site any Plant or any part of the 
Facilities that are defective if the nature of the defect, 
and/or any damage to the Facilities caused by the defect, 
is such that repairs cannot be expeditiously carried out 
at the Site. 

 
27.6 If the repair, replacement or making good is of such a 
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character that it may affect the efficiency of the 
Facilities or any part thereof, the Employer may give to 
the Contractor a notice requiring that tests of the 
defective part of the Facilities shall be made by the 
Contractor immediately upon completion of such 
remedial work, whereupon the Contractor shall carry 
out such tests. 

 
If such part fails the tests, the Contractor shall carry out 
further repair, replacement or making good, as the case 
may be, until that part of the Facilities passes such tests. 
The tests shall be agreed upon by the Employer and the 
Contractor. 

 
27.7 If the Contractor fails to commence the work necessary 

to remedy such defect or any damage to the Facilities 
caused by such defect within a reasonable time (which 
shall in no event be considered to be less than fifteen 
(15) days), the Employer may, following notice to the 
Contractor, proceed to do such work, and the reasonable 
costs incurred by the Employer in connection therewith 
shall be paid to the Employer by the Contractor or may 
be deducted by the Employer from any monies due the 
Contractor or claimed under the Performance Security. 

 
27.8 If the Facilities or any part thereof cannot be used by 

reason of such defect and/or making good of such 
defect, the Defect Liability Period of the Facilities or 
such part, as the case may be, shall be extended by a 
period equal to the period during which the Facilities or 
such part cannot be used by the Employer because of 
any of the aforesaid reasons. 

 
The defect liability period is 12 months which could 
be extended to a maximum of 36 months. 

 
Upon correction of the defects in the Facilities or any part 
thereof by repair/replacement, the repaired/ replaced 
item(s) shall have the Defect Liability Period extended by 
a period mentioned in GCC Sub-Clause 27.2 from the time 
of such replacement/repair of the facilities or any part 
thereof. However, such extension of Defect Liability 
Period, in aggregate, shall, not exceed the period specified 
in SCC. 

 
27.8.1 At the end of the Defect Liability Period, the 

Contractor's Liability ceases except for latent defects. The 
Contractor's liability for latent defects warranty shall be 
limited to period specified in SCC, reckoned from the end 
of Defect Liability Period including extension 
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thereof. For the purpose of this clause, the latent defects 
shall be the defects inherently lying within the material or 
arising out of design deficiency, which do not manifest 
themselves during the Defect Liability Period defined in 
this GCC Clause 27, but later. 

 

27.9 Except as provided in GCC Clauses 27 and 33, the 
Contractor shall be under no liability whatsoever and 
howsoever arising, and whether under the Contract or at 
law, in respect of defects in the Facilities or any part 
thereof, the Plant, design or engineering or work 
executed that appear after Completion of the Facilities 
or any part thereof, except where such defects are the 
result of the gross negligence, fraud, or criminal or 
willful action of the Contractor. 

 
27.10 In addition, any such component of the Facilities, 

and during the period of time as may be specified in the 
SCC, shall be subject to an extended defect liability 
period. Such obligation of the Contractor shall be in 
addition to the defect liability period specified under 
GCC Sub-Clause 27.2. 

 
 
 
 
 

28. Functional Guarantees        28.1 The Contractor guarantees that during the Guarantee 
Test, the Facilities and all parts thereof shall attain the 
Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, 
subject to and upon the conditions therein specified. 

 
28.2 If, for reasons attributable to the Contractor, the 

minimum level of the Functional Guarantees specified 
in the Appendix to the Contract Agreement titled 
Functional Guarantees, are not met either in whole or in 
part, the Contractor shall at its cost and expense make 
such changes, modifications and/or additions to the 
Plant or any part thereof as may be necessary to meet at 
least the minimum level of such Guarantees. The 
Contractor shall notify the Employer upon completion 
of the necessary changes, modifications and/or 
additions, and shall request the Employer to repeat the 
Guarantee Test until the minimum level of 
the Guarantees has been met.    If the Contractor 
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 eventually fails to meet the minimum level of 
Functional Guarantees, the Employer may consider 
termination of the Contract, pursuant to GCC Sub- 
Clause 42.2.2 subject to all other actions as deemed fit 
by the Employer including but not limited to legal 
recourse 

28.3 If, for reasons attributable to the Contractor, the 
Functional Guarantees specified in the Appendix to the 
Contract Agreement titled Functional Guarantees, are 
not attained either in whole or in part, but the minimum 
level of the Functional Guarantees specified in the said 
Appendix to the Contract Agreement is met, the 
Contractor shall, at the Contractor’s option, either 

 
(a) make such changes, modifications and/or 

additions to the Facilities or any part thereof that 
are necessary to attain the Functional Guarantees 
at its cost and expense, and shall request the 
Employer to repeat the Guarantee Test or 

 
(b) pay liquidated damages to the Employer in 

respect of the failure to meet the Functional 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

29. Patent Indemnity 

Guarantees in accordance with the provisions in 
the Appendix to the Contract Agreement titled 
Functional Guarantees. 

 
28.4 The payment of liquidated damages under GCC Sub- 

Clause 28.3, up to the limitation of liability specified in 
the Appendix to the Contract Agreement titled 
Functional Guarantees, shall completely satisfy the 
Contractor’s guarantees under GCC Sub-Clause 28.3, 
and the Contractor shall have no further liability 
whatsoever to the Employer in respect thereof. Upon 
the payment of such liquidated damages by the 
Contractor, the Project Manager shall issue the 
Operational Acceptance Certificate for the Facilities or 
any part thereof in respect of which the liquidated 
damages have been so paid. 

 
29.1 The Contractor shall, subject to the Employer’s 

compliance with GCC Sub-Clause 29.2, indemnify and 
hold harmless the Employer and its employees and 
officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, which the 
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Employer may suffer as a result of any infringement or 
alleged infringement of any patent, utility model, 
registered design, trademark, copyright or other 
intellectual property right registered or otherwise 
existing at the date of the Contract by reason of: (a) the 
installation of the Facilities by the Contractor or the use 
of the Facilities in the country where the Site is located; 
and (b) the sale of the products produced by the 
Facilities in any country. 

 
Such indemnity shall not cover any use of the Facilities 
or any part thereof other than for the purpose indicated 
by or to be reasonably inferred from the Contract, any 
infringement resulting from the use of the Facilities or 
any part thereof, or any products produced thereby in 
association or combination with any other equipment, 
plant or materials not supplied by the Contractor, 
pursuant to the Contract Agreement. 

 
29.2 If any proceedings are brought or any claim is made 

against the Employer arising out of the matters referred 
to in GCC Sub-Clause 29.1, the Employer shall 
promptly give the Contractor a notice thereof, and the 
Contractor may at its own expense and in the 
Employer’s name conduct such proceedings or claim 
and any negotiations for the settlement of any such 
proceedings or claim. 

 
If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice that 
it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on 
its own behalf. Unless the Contractor has so failed to 
notify the Employer within the twenty-eight (28) day 
period, the Employer shall make no admission that may 
be prejudicial to the defense of any such proceedings or 
claim. 

 
The Employer shall, at the Contractor’s request, afford 
all available assistance to the Contractor in conducting 
such proceedings or claim, and shall be reimbursed by 
the Contractor for all reasonable expenses incurred in so 
doing. 

 
29.3 The Employer shall indemnify and hold harmless the 

Contractor and its employees, officers and Sub- 
contractors from and against any and all suits, 
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actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney’s fees and 
expenses, which the Contractor may suffer as a result 
of any infringement or alleged infringement of any 
patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered 
or otherwise existing at the date of the Contract arising 
out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided 
or designed by or on behalf of the Employer. 

30. Limitation of Liability 30.1 Except in cases of criminal negligence or willful 
misconduct, 

 
(a) neither Party shall be liable to the other Party, 

whether in contract, tort, or otherwise, for any 
indirect or consequential loss or damage, loss of 
use, loss of production, or loss of profits or 
interest costs, which may be suffered by the other 
Party in connection with the Contract, other than 
specifically provided as any obligation of the 
Party in the Contract, and 

(b) the aggregate liability of the Contractor to the 
Employer, whether under the Contract, in tort 
or otherwise, shall not exceed the amount 
resulting from the application of the multiplier 
specified in the SCC, to the Contract Price or, 
if a multiplier is not so specified, the total 
Contract Price including any price adjustment 
pursuant to the Contract, provided that this 
limitation shall not apply to the cost of 
repairing or replacing defective equipment, or 
to any obligation of the Contractor to 
indemnify the Employer with respect to patent 
infringement. 

 
G. Risk Distribution 

 
31. Transfer of Ownership 31.1 Ownership of the Plant (including spare parts) shall be 

transferred to the Employer when the Plant are brought 
on to the Site. 

31.2 Ownership of the Contractor’s Equipment used by the 
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Contractor and its Sub-contractors in connection with 
the Contract shall remain with the Contractor or its Sub- 
contractors. 

 
31.3 Ownership of any Plant in excess of the requirements for 

the Facilities shall revert to the Contractor upon 
Completion of the Facilities or at such earlier time when 
the Employer and the Contractor agree that the Plant in 
question are no longer required for the Facilities. 

 
31.5 Notwithstanding the transfer of ownership of the Plant, 

the responsibility for care and custody thereof together 
with the risk of loss or damage thereto shall remain with 
the Contractor pursuant to GCC Clause 32 (Care of 
Facilities) hereof until Completion of the Facilities or 
the part thereof in which such Plant are incorporated. 

31.6 For the Plant/ goods/ equipment/material to be supplied 
by the Contractor under the Contract, it will  be the 
responsibility of the Contractor to take delivery, unload 
and store the materials at Site and execute an Indemnity 
Bond and obtain authorization letter from Employer as 
per specified proforma, in favour of the Employer 
against loss, damage and any risks involved for the full 
value of the Plant/ goods/ equipment/material. This 
Indemnity Bond shall be furnished by the Contractor 
before commencement of the supplies and shall be valid 
till the Completion of the Facilities. 

31.7 Under the Contract, where the Employer hands over 
Employer supplied plant/ goods/ equipment/material to 
the Contractor for executing the Contract, then the 
Contractor shall, at the time of taking delivery of the 
equipment through Bill of Lading or other dispatch 
documents, furnish trust Receipt for such plant/ goods/ 
equipment/material and also execute an Indemnity Bond 
in favour of the Employer in the form acceptable to the 
Employer for keeping the plant/ goods/ 
equipment/material in safe custody and to utilize the 
same exclusively for the purpose of the Contract as per 
the specified proforma for the Trust receipt and 
Indemnity Bond.. The Employer shall also issue a 
separate Authorization Letter to the Contractor to enable 
him to take physical delivery of plant/ goods/ 
equipment/material from the Employer as per specified 
proforma. 
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32. Care of Facilities 32.1 The Contractor shall be responsible for the care and 
custody of the Facilities or any part thereof until the date 
of Completion of the Facilities pursuant to GCC Clause 
24 or, where the Contract provides for Completion of the 
Facilities in parts, until the date of Completion of the 
relevant part, and shall make good at its own cost any 
loss or damage that may occur to the Facilities or the 
relevant part thereof from any cause whatsoever during 
such period. The Contractor shall also be responsible for 
any loss or damage to the Facilities caused by the 
Contractor or its Sub-contractors in the course of any 
work carried out, pursuant to GCC Clause 27. 
Notwithstanding the foregoing, the Contractor shall not 
be liable for any loss or damage to the Facilities or that 
part thereof caused by reason of any of the matters 
specified or referred to in paragraphs (a), (b) and (c) of 
GCC Sub-Clauses 32.2 and 38.1. 

32.2 If any loss or damage occurs to the Facilities or any part 
thereof by reason of 

 
(a) insofar as they, in relation to Site, relate to nuclear 

reaction, nuclear radiation, radioactive 
contamination, pressure wave caused by aircraft or 
other aerial objects, or any other occurrences that 
an experienced Contractor could not reasonably 
foresee, or if reasonably foreseeable could not 
reasonably make provision for or insure against, 
insofar as such risks are not normally insurable on 
the insurance market and are in the general 
excluded of the policy of insurance, including War 
Risks and Political Risks, taken out under GCC 
Clause 34 hereof; or 

 
(b) any use or occupation by the Employer or any 

third Party other than a Sub-contractor, authorized 
by the Employer of any part of the Facilities; or 

 
(c) any use of or reliance upon any design, data or 

specification provided or designated by or on 
behalf of the Employer, or any such matter for 
which the Contractor has disclaimed 
responsibility herein, 

the Employer shall pay to the Contractor all sums 
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payable in respect of the Facilities executed, 
notwithstanding that the same be lost, destroyed or 
damaged. If the Employer requests the Contractor in 
writing to make good any loss or damage to the 
Facilities thereby occasioned, the Contractor shall make 
good the same at the cost of the Employer in accordance 
with GCC Clause 39. If the Employer does not request 
the Contractor in writing to make good any loss or 
damage to the Facilities thereby occasioned, the 
Employer shall either request a change in accordance 
with GCC Clause 39, excluding the performance of that 
part of the Facilities thereby lost, destroyed or damaged, 
or, where the loss or damage affects a substantial part of 
the Facilities, the Employer shall terminate the Contract 
pursuant to GCC Sub- Clause 42.1 hereof. 

32.3 The Contractor shall be liable for any loss of or damage 
to any Contractor’s Equipment, or any other property of 
the Contractor used or intended to be used for the 
purposes of the Facilities. 

32.4 With respect to any loss or damage caused to the 
Facilities or any part thereof by reason of any of the 
matters specified in GCC Sub-Clause 38.1, the 
provisions of GCC Sub-Clause 38.3 shall apply. 

 
 

33. Loss of or Damage to 33.1 Subject to GCC Sub-Clause 33.3, the Contractor shall 
Property; Accident or  indemnify and hold harmless the Employer and its 
Injury to Workers;  employees and officers from and against any and all 
Indemnification  suits, actions or administrative proceedings, claims, 

demands, losses, damages, costs, and expenses of 
whatsoever nature, including attorney’s fees and 
expenses, in respect of the death or injury of any person 
or loss of or damage to any property other than the 
Facilities whether accepted or not, arising in connection 
with the supply and installation of the Facilities and by 
reason of the negligence of the Contractor or its Sub- 
contractors, or their employees, officers or agents, 
except any injury, death or property damage caused by 
the negligence of the Employer, its Contractors, 
employees, officers or agents. 

33.2 If any proceedings are brought or any claim is made 
against the Employer that might subject the Contractor 
to liability under GCC Sub-Clause 33.1, the Employer 
shall promptly give the Contractor a notice thereof and 
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 the Contractor may at its own expense and in the 
Employer’s name conduct such proceedings or claim 
and any negotiations for the settlement of any such 
proceedings or claim. 

If the Contractor fails to notify the Employer within 
twenty-eight (28) days after receipt of such notice that 
it intends to conduct any such proceedings or claim, 
then the Employer shall be free to conduct the same on 
its own behalf. Unless the Contractor has so failed to 
notify the Employer within the twenty-eight (28) day 
period, the Employer shall make no admission that may 
be prejudicial to the defense of any such proceedings or 
claim. 

 
33.3 The Employer shall indemnify and hold harmless the 

Contractor and its employees, officers and Sub- 
contractors from any liability for loss of or damage to 
property of the Employer, other than the Facilities not 
yet taken over, that is caused by fire, explosion or any 
other perils, in excess of the amount recoverable from 
insurances procured under GCC Clause 34, provided 
that such fire, explosion or other perils were not caused 

 
 
 
 
 
 
 

 
34. Insurance 

by any act or failure of the Contractor. 
 

33.4 The Party entitled to the benefit of an indemnity under 
this GCC Clause 33 shall take all reasonable measures to 
mitigate any loss or damage which has occurred. If the 
Party fails to take such measures, the other Party’s 
liabilities shall be correspondingly reduced. 

 
 

34.1 To the extent specified in the Appendix to the Contract 
Agreement titled Insurance Requirements, the 
Contractor shall at its expense take out and maintain in 
effect, or cause to be taken out and maintained in effect, 
during the performance of the Contract, the insurances 
set forth below in the sums and with the deductibles and 
other conditions specified in the said Appendix. The 
identity of the insurers and the form of the policies shall 
be subject to the approval of the Employer, who should 
not unreasonably withhold such approval. 

 
a) Marine Cargo Policy/Transit Insurance Policy: 

I. (i) Marine Cargo policy for imported equipment 
Since imported finished materials are not permitted 
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under the contract, this policy shall not be applicable, 
(ii) Transit Insurance Policy for indigenous equipment 
Transit Insurance Policy shall be taken wherein only 
inland transit is involved for the movement of Plant 
and Equipment supplied from within India. The policy 
shall cover movement of Plant and Equipment from 
the manufacturer’s works to the project’s warehouse 
at final destination site. Inland Transit Clause (ITC) 
‘A’ along with war & Strike Riots & Civil Commotion 
(SRCC) extension cover shall be taken. The policy 
shall cover movement of Plant and Equipment from 
the manufacturer’s works to the project’s warehouse 
at final destination site. The policy shall cover all risk 
for loss or damage that may occur during transit of 
Plant and Equipment from the Contractor/sub- 
Contractor’s works or stores until arrival at project’s 
warehouse/ store at final destination. Institute Cargo 
Clause (ICC) ‘A’ along with war & Strike Riots & 
Civil Commotion (SRCC) cover shall be taken. 

II. If during the execution of Contract, the Employer 
requests the Contractor to take any other add-on 
cover(s)/ supplementary cover(s) in aforesaid 
insurance, in such a case, the Contractor shall 
promptly take such add-on cover(s)/ supplementary 
cover(s) and the charges towards such premium for 
such add-on cover(s)/ supplementary cover(s) shall be 
reimbursed to the Contractor on submission 
documentary evidence of payment to the Insurance 
company. Therefore, charges towards premium for 
such add-on cover(s)/ supplementary cover(s) are not 
included in the Contract Price. 

III. The Contractor shall take the policy in the joint names 
of Employer and the Contractor. The policy shall 
indicate the Employer as the beneficiary. However, if 
the Contractor is having an open policy for its line of 
business, it should obtain an endorsement of the open 
cover policy from the insurance company indicating 
that the dispatches against this Contract are duly 
covered under its open policy and include the name of 
the Employer as jointly Insured in the endorsements to 
the open policy. 

b) Erection All Risk Policy/Contractor All Risk Policy: 
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I. The policy should cover all physical loss or damage to 
the facility at site during storage, erection and 
commissioning, covering all the perils as provided in 
the policy as a basic cover and the add on covers as 
mentioned at Sl. No. (III) below. 

II. The Contractor shall take the policy in the joint name 
of Employer and the Contractor. All these policies 
shall indicate an Employer as the beneficiary. The 
policy shall be kept valid till the date of the 
Operational Acceptance of the project and the period 
of the coverage shall be determined with the approval 
of the Employer. 

 
If the work is completed earlier than the period of policy 

considered, the Contractor shall obtain the refund as per 
provisions of the policy and pass on the benefit to 
Employer. In case no refund is payable by the insurance 
company then the certificate to that effect shall be 
submitted to Employer at the completion of the project. 

 
 

III. The following add-on covers shall also be taken by 
the Contractor: 

i. Earthquake 
ii. Terrorism 

iii. Escalation cost (approximately @10% of sum 
insured on annual basis) 

iv. Extended Maintenance cover for Defect Liability 
Period 

v. Design Defect 
vi. Other add-on covers viz., 50-50 clause, 72 hours 

clause, loss minimization clause, waiver of 
subrogation clause (for projects of more than Rs. 100 
crores, cover for offsite storage/fabrication (over Rs. 
100 crores). 

IV. Third Party Liability cover with cross Liability within 
Geographical limits of India as on Add-on cover to the 
basic EAR cover: 

 
The third-party liability add-on cover shall cover bodily injury 

or death suffered by third parties (including the 
Employer’s personnel) and loss of or damage to 
property (including the Employer’s property and any 
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parts of the Facilities which have been accepted by the 
Employer) occurring in connection with supply and 
installation of the Facilities. 

 

V. The cost of the insurance premium is to be reimbursed 
to the Contractor for Employer Supplied Materials 
(OSM) for which the insurer is to be finalized by the 
Contractor as detailed therein. Alternatively, the 
Contractor may take a single policy covering the entire 
cost of the project including the cost of OSM. For this 
purpose, the Contractor shall submit documentary 
evidence for the premium paid for the entire project to 
the Employer and Employer shall reimburse to the 
Contractor the proportion of premium equal to value 
of OSM to total sum insured. 

 

VI. If during the execution of Contract, the Employer 
requests the Contractor to take any other add-on 
cover(s)/ supplementary cover(s) in aforesaid 
insurance, in such a case, the Contractor shall 
promptly take such add-on cover(s)/ supplementary 
cover(s) and the charges towards such premium for 
such add-on cover(s)/ supplementary cover(s) shall be 
reimbursed to the Contractor on submission 
documentary evidence of payment to the Insurance 
company. Therefore, charges towards premium for 
such add-on cover(s)/ supplementary cover(s) are not 
included in the Contract Price. 

 

c) Automobile Liability Insurance 
 

The Contractor shall ensure that all the vehicles deployed by 
the Contractor or its Sub-contractors (whether or not 
owned by them) in connection with the supply and 
installation of the Facilities in the project are duly 
insured as per RTA act. Further the Contractor or its 
Sub-contractors may also take comprehensive policy 
(own damage plus third-party liability) of each 
individual vehicles deployed in the project on their own 
discretion in their own name to protect their own 
interest. 
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interest. 
 

d) Workmen Compensation Policy: 

 
I. Workmen Compensation Policy shall be taken by the 

Contractor in accordance with the statutory 
requirement applicable in India. The Contractor shall 
ensure that all the workmen employed by the 
Contractor or its Sub-contractors for the project are 
adequately covered under the policy. 

 

II. The policy may either be project specific covering all 
men of the Contractor and its Sub-contractors. The 
policy shall be kept valid till the date of Operational 
Acceptance of the project. 

 

Alternatively, if the Contractor has an existing ‘Workmen 
Compensation Policy’ for all its employees including 
that of the Sub-contractor(s), the Contractor must 
include the interest of the Employer for this specific 
Project in its existing ‘Workmen Compensation Policy’. 

 

III. Without relieving the Contractor of its obligations and 
responsibilities under this Contract, before 
commencing work the Contractor shall insure against 
liability for death of or injury to persons employed by 
the Contractor including liability by statute and at 
common law. The insurance cover shall be maintained 
until all work including remedial work is completed 
including the Defect Liability Period. The insurance 
shall be extended to indemnify the Principal for the 
Principal’s statutory liability to persons employed by 
the Contractor. 

 

The Contractor shall also ensure that each of its 
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Sub-contractors shall effect and maintain insurance on 
the same basis as the ‘Workmen Compensation Policy’ 
effected by the Contractor. 

 

e) Contractor’s Plant and Machinery (CPM) Insurance 
 

The Employer (including without limitation any 
consultant, servant, agent or employee of the Employer) 
shall not in any circumstances be liable to the 
Contractor for any loss of or damage to any of the 
Contractor’s Equipment or for any losses, liabilities, 
costs, claims, actions or demands which the Contractor 
may incur or which may be made against it as a result 
of or in connection with any such loss or damage. 

 
f) Other Insurances 

 
Such other insurances as may be specifically 
agreed upon by the Parties hereto as listed in the 
Appendix to the Contract Agreement titled 
Insurance Requirements. 

 
34.2 The Employer shall be named as co-insured under all 

insurance policies taken out by the Contractor pursuant 
to GCC Sub-Clause 34.1, except for the Third Party 
Liability, Workers’ Compensation and Employer’s 
Liability Insurances, and the Contractor’s Sub- 
contractors shall be named as co-insureds under all 
insurance policies taken out by the Contractor pursuant 
to GCC Sub-Clause 34.1 except for the Cargo Insurance 
During Transport, Workers’ Compensation and 
Employer’s Liability Insurances. All insurer’s rights of 
subrogation against such co-insureds for losses or 
claims arising out of the performance of the Contract 
shall be waived under such policies. 

 
34.3 The Contractor shall, in accordance with the 

provisions of the Appendix to the Contract Agreement 
titled Insurance Requirements, deliver to the Employer 
certificates of insurance or copies of the insurance 
policies as evidence that the required policies are in full 
force and effect. The certificates shall provide that no 
less than twenty-one (21) days’ notice shall be given to 
the Employer by insurers prior to cancellation 
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 or material modification of a policy. 
 

34.4 The Contractor shall ensure that, where applicable, its 
Sub-Contractors shall take out and maintain in effect 
adequate insurance policies for their personnel and 
vehicles and for work executed by them under the 
Contract, unless such Sub-contractors are covered by 
the policies taken out by the Contractor. 

 
34.5 If the Contractor fails to take out and/or maintain in 

effect the insurances referred to in GCC Sub-Clause 
34.1, the Employer may take out and maintain in effect 
any such insurances and may from time to time deduct 
from any amount due the Contractor under the Contract 
any premium that the Employer shall have paid to the 
insurer, or may otherwise recover such amount as a debt 
due from the Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

35. Unforeseen Conditions 

34.6 Unless otherwise provided in the Contract,   the 
Contractor shall prepare and conduct all and any 
claims made under the policies effected by it pursuant 
to this GCC Clause 34, and all monies payable by any 
insurers shall be paid to the Contractor. The Employer 
shall give the Contractor all such reasonable assistance 
as may be required by the Contractor. With respect to 
insurance claims in which the Employer’s interest is 
involved, the Contractor shall not give any release or 
make any compromise with the insurer without the 
prior written consent of the Employer. With respect to 
insurance claims in which the Contractor’s interest is 
involved, the Employer shall not give any release or 
make any compromise with the insurer without the 
prior written consent of the Contractor. 

 
 

35.1 If, during the execution of the Contract, the Contractor 
shall encounter on the Site any physical conditions other 
than climatic conditions, or artificial obstructions that 
could not have been reasonably foreseen prior to the 
date of the Contract Agreement by an experienced 
Contractor on the basis of reasonable examination of the 
data relating to the Facilities including any data as to 
boring tests, provided by the Employer, and on the basis 
of information that it could have obtained from a visual 
inspection of the Site if access thereto was 
available, or other data readily available to it relating to 
the Facilities, and if the Contractor determines that 
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it will in consequence of such conditions or obstructions 
incur additional cost and expense or require additional 
time to perform its obligations under the Contract that 
would not have been required if such physical 
conditions or artificial obstructions had not been 
encountered, the Contractor shall promptly, and before 
performing additional work or using additional Plant or 
Contractor’s Equipment, notify the Project Manager in 
writing of 

 
(a) the physical conditions or artificial obstructions 

on the Site that could not have been reasonably 
foreseen. 

 
(b) the additional work and/or Plant and/or 

Contractor’s Equipment required, including the 
steps which the Contractor will or proposes to 
take to overcome such conditions or 
obstructions. 

 
(c) the extent of the anticipated delay; and 

 
(d) the additional cost and expense that the 

Contractor is likely to incur. 
 

On receiving any notice from the Contractor under this 
GCC Sub-Clause 35.1, the Project Manager shall 
promptly consult with the Employer and Contractor and 
decide upon the actions to be taken to overcome the 
physical conditions or artificial obstructions 
encountered. Following such consultations, the Project 
Manager shall instruct the Contractor, with a copy to the 
Employer, of the actions to be taken. 

 
35.2 Any reasonable additional cost and expense incurred by 

the Contractor in following the instructions from the 
Project Manager to overcome such physical conditions 
or artificial obstructions referred to in GCC Sub-Clause 
35.1 shall be paid by the Employer to the Contractor as 
an addition to the Contract Price. However, the 
Employer’s decision in this regard shall be final and 
binding. 

 
If the Contractor is delayed or impeded in the 
performance of the Contract because of any such 
physical conditions or artificial obstructions referred to 
in GCC Sub-Clause 35.1, the Time for Completion 
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 shall be extended in accordance with GCC Clause 40. 

 
36. Change in Laws and 

Regulations 

36.1 If, after the date twenty-eight (28) days prior to the date 
of Bid submission, in India, any law, regulation, 
ordinance, order or by-law having the force of law is 
enacted, promulgated, abrogated or changed which shall 
be deemed to include any change in interpretation or 
application by the competent authorities, that 
subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the Contract 
Price shall be correspondingly increased or decreased, 
and/or the Time for Completion shall be reasonably 
adjusted to the extent that the Contractor has thereby 
been affected in the performance of any of its obligations 
under the Contract. Notwithstanding the foregoing, such 
additional or reduced costs shall not be separately paid or 
credited if the same has already been accounted for in the 
price adjustment provisions where applicable, in 
accordance with the SCC pursuant to GCC Sub-Clause 
11.2 or under other provisions of the Contract. 

 
37. Force Majeure 

 
37.1 “Force Majeure” shall mean any event beyond the 

reasonable control of the Employer or of the Contractor, 
as the case may be, and which is unavoidable 
notwithstanding the reasonable care of the Party 
affected, and shall include, without limitation, the 
following: 

 
(a) war, hostilities or warlike operations whether a 

state of war be declared or not, invasion, act of 
foreign enemy and civil war 

 
(b) rebellion, revolution, insurrection, mutiny, 

usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist 
acts 

 
(c) confiscation, nationalization, mobilization, 

commandeering or requisition by or under the 
order of any government or de jure or de facto 
authority or ruler or any other act or failure to act 
of any local state or national government authority 

(d) strike, sabotage, lockout, embargo, import 
restriction, port congestion, lack of usual means 
of public transportation and communication, 
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industrial dispute, shipwreck, shortage or 
restriction of power supply, epidemics, 
quarantine and plague 

 
(e) earthquake, landslide, volcanic activity, fire, 

flood or inundation, tidal wave, typhoon or 
cyclone, hurricane, storm, lightning, or other 
inclement weather condition, nuclear and 
pressure waves or other natural or physical 
disaster 

 
(f) shortage of labor, materials or utilities were 

caused by circumstances that are themselves 
Force Majeure. 

 
37.2 If either Party is prevented, hindered or delayed from or 

in performing any of its obligations under the Contract 
by an event of Force Majeure, then it shall notify the 
other in writing of the occurrence of such event and the 
circumstances thereof within fourteen 
(14) days after the occurrence of such event. 

 
37.3 The Party who has given such notice, unless disputed by 

the other Party, shall be excused from the performance 
or punctual performance of its obligations under the 
Contract for so long as the relevant event of Force 
Majeure continues and to the extent that such Party’s 
performance is prevented, hindered or delayed. The 
Time for Completion shall be extended in accordance 
with GCC Clause 40. 

 
37.4 The Party or Parties affected by the event of Force 

Majeure shall use reasonable efforts to mitigate the 
effect thereof upon its or their performance of the 
Contract and to fulfill its or their obligations under the 
Contract, but without prejudice to either Party’s right to 
terminate the Contract under GCC Sub-Clauses 37.6 
and 38.5. 

 
37.5 No delay or nonperformance by either Party hereto 

caused by the occurrence of any event of Force 
Majeure shall 

 
(a) constitute a default or breach of the Contract, or 

 
(b) give rise to any claim for damages or additional 

cost or expense occasioned thereby, subject to 
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GCC Sub-Clauses 32.2, 38.3 and 38.4 
 

if and to the extent that such delay or nonperformance 
is caused by the occurrence of an event of Force 
Majeure. 

 
37.6 If the performance of the Contract is substantially 

prevented, hindered or delayed for a single period of 
more than ninety (90) days or an aggregate period of 
more than one hundred and eighty (180) days on 
account of one or more events of Force Majeure during 
the currency of the Contract, the Parties will attempt to 
develop a mutually satisfactory solution, failing which 
either Party may terminate the Contract by giving a 
notice to the other, but without prejudice to either 
Party’s right to terminate the Contract under GCC Sub- 
Clause 38.5. 

 
37.7 In the event of termination pursuant to GCC Sub- 

Clause 37.6, the rights and obligations of the Employer 
and the Contractor shall be as specified in GCC Sub- 
Clauses 42.1.2 and 42.1.3. 

 
37.8 Notwithstanding GCC Sub-Clause 37.5, Force 

Majeure shall not apply to any obligation of the 
Employer to make payments to the Contractor herein. 

 
38. War Risks 38.1 “War   Risks” shall mean any   event specified in 

paragraphs (a) and (b) of GCC Sub-Clause 37.1 and any 
explosion or impact of any mine, bomb, shell, grenade 
or other projectile, missile, munitions or explosive of 
war, occurring or existing in the India impacting the 
Site. 

 
38.2 Notwithstanding anything contained in the Contract, the 

Contractor shall have no liability whatsoever for or with 
respect to 

 
(a) destruction of or damage to Facilities, Plant, or 

any part thereof. 
 

(b) destruction of or damage to property of the 
Employer or any third Party; or 

 
(c) injury or loss of life 

if such destruction, damage, injury or loss of life is 
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caused by any War Risks, and the Employer shall 
indemnify and hold the Contractor harmless from and 
against any and all claims, liabilities, actions, lawsuits, 
damages, costs, charges or expenses arising in 
consequence of or in connection with the same. 

 
38.3 If the Facilities or any Plant shall sustain destruction or 

damage by reason of any War Risks, the Employer shall 
pay the Contractor for 

 
(a) any part of the Facilities or the Plant so 

destroyed or damaged to the extent not already 
paid for by the Employer 

 
and so far as may be required by the Employer, 
and as may be necessary for completion of the 
Facilities; and 

 
(b) replacing or making good any such destruction 

or damage to the Facilities or the Plant or any 
part thereof. 

 
If the Employer does not require the Contractor to 
replace or make good any such destruction or damage 
to the Facilities, the Employer shall either request a 
change in accordance with GCC Clause 39, excluding 
the performance of that part of the Facilities thereby 
destroyed or damaged or, where the loss, destruction or 
damage affects a substantial part of the Facilities, shall 
terminate the Contract, pursuant to GCC Sub- Clause 
42.1. 

 
If the Employer requires the Contractor to replace or 
make good on any such destruction or damage to the 
Facilities, the Time for Completion shall be extended in 
accordance with GCC 40. 

 
38.4 Notwithstanding anything contained in the Contract, the 

Employer shall pay the Contractor for any increased 
costs or incidentals to the execution of the Contract, to 
the extent reasonable, that are in any way attributable 
to, consequent on, resulting from, or in any way 
connected with any War Risks, provided that the 
Contractor shall as soon as practicable notify the 
Employer in writing of any such increased cost. 

 
38.5 If during the performance of the Contract any War Risks 

s h a l l o c c u r that financially or otherwise 
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materially affect the execution of the Contract by the 
Contractor, the Contractor shall use its reasonable 
efforts to execute the Contract with due and proper 
consideration given to the safety of its and its Sub- 
contractors’ personnel engaged in the work on the 
Facilities, provided, however, that if the execution of 
the work on the Facilities becomes impossible or is 
substantially prevented for a single period of more than 
ninety (90) days or an aggregate period of more than 
one hundred and eighty (180) days on account of any 
War Risks, the Parties will attempt to develop a 
mutually satisfactory solution, failing which either 
Party may terminate the Contract by giving a notice to 
the other. 

38.6In the event of termination pursuant to GCC Sub- 
Clauses 38.3 or 38.5, the rights and obligations of the 
Employer and the Contractor shall be specified in GCC 
Sub-Clauses 42.1.2 and 42.1.3. 

H. Change in Contract Elements 

 
39. Change in the Facilities 39.1 The Employer shall have the right to propose, and 

subsequently require, that the Project Manager order 
the Contractor from time to time during the 
performance of the Contract to make any change, 
modification, addition or deletion to, in or from the 
Facilities hereinafter called “Change”, provided that 
such Change falls within the general scope of the 
Facilities and does not constitute unrelated work and 
that it is technically practicable, taking into account 
both the state of advancement of the Facilities and the 
technical compatibility of the Change envisaged with 
the nature of the Facilities as specified in the Contract. 

 
39.2 Notwithstanding GCC Sub-Clauses 39.1, no change 

made necessary because of any default of the Contractor 
in the performance of its obligations under the Contract 
shall be deemed to be a Change, and such change shall 
not result in any adjustment of the Contract Price or the 
Time for Completion. 

 

39.3 The pricing of any Change shall, as far as practicable, 
be calculated in accordance with the rates and prices 
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included in the Contract. 
 

39.4 Employer has the right to introduce a Change by issuing 
an amendment to the Contract and amending the 
Contract Price, by varying the quantities of items 
originally included in the priced Schedule of Items and 
Bill of Quantities forming part of the Contract, within 
the limit as specified in SCC at the unit rates of the 
items specified in the Contact. 

 
40. Extension of Time for 40.1 The Time(s) for Completion specified in the SCC 

Completion  pursuant to GCC Sub-Clause 8.2 shall be extended if the 
Contractor is delayed or impeded in the performance of 
any of its obligations under the Contract by reason of 
any of the following: 

 
(a) any Change in the Facilities as provided in GCC 

Clause 39 except if otherwise stated therein. 

(b) any occurrence of Force Majeure as provided in 
GCC Clause 37, unforeseen conditions as 
provided in GCC Clause 35, or other occurrence 
of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Sub-Clause 
32.2 

 
(c) any suspension order given by the Employer 

under GCC Clause 41 hereof or reduction in the 
rate of progress pursuant to GCC Sub-Clause 
41.2 or 

 
(d) any changes in laws and regulations as provided 

in GCC Clause 36 or 
 

(e) any default or breach of the Contract by the 
Employer, or any activity, act or omission of the 
Employer, or the Project Manager, or any other 
Contractors employed by the Employer, or 

 
(f) any delay on the part of a Sub-contractor, 

provided such delay is due to a cause for which 
the Contractor himself would have been entitled 
to an extension of time under this sub-clause, or 

(g) delays attributable to the Employer or caused by 
customs, or 
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 (h) any other matter specifically mentioned in the 
Contract 

by such period as shall be fair and reasonable in all the 
circumstances and as shall fairly reflect the delay or 
impediment sustained by the Contractor. 

 
40.2 Except where otherwise specifically provided in the 

Contract, the Contractor shall submit to the Project 
Manager a notice of a claim for an extension of the Time 
for Completion, together with particulars of the event or 
circumstance justifying such extension as soon as 
reasonably practicable after the commencement of such 
event or circumstance. As soon as reasonably 
practicable after receipt of such notice and supporting 
particulars of the claim, the Employer and the 
Contractor shall agree upon the period of such 
extension. In the event that the Contractor does not 
accept the Employer’s estimate of a fair and reasonable 
time extension, the Contractor shall be entitled to refer 
the matter for settlement of dispute in accordance with 
GCC Sub-Clause 46. 

 
40.3 The Contractor shall at all times use its reasonable 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

41. Suspension 

efforts to minimize any delay in the performance of its 
obligations under the Contract. 

 
40.4 In all cases where the Contractor has given a notice of 

a claim for an extension of time under GCC 40.2, the 
Contractor shall consult with the Project Manager in 
order to determine the steps (if any) which can be taken 
to overcome or minimize the actual or anticipated 
delay. The Contractor shall there after comply with all 
reasonable instructions which the Project Manager 
shall give in order to minimize such delay. If 
compliance with such instructions shall cause the 
Contractor to incur extra costs and the Contractor is 
entitled to an extension of time under GCC 40.1, the 
amount of such extra costs shall be added to the 
Contract Price. 

 
41.1 The Employer may request the Project Manager, by 

notice to the Contractor, to order the Contractor to 
suspend performance of any or all of its obligations 
under the Contract. Such notice shall specify the 
obligation of which performance is to be suspended, the 
effective date of the suspension and the reasons 
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therefore. The Contractor shall thereupon suspend 
performance of such obligation, except those 
obligations necessary for the care or preservation of the 
Facilities, until ordered in writing to resume such 
performance by the Project Manager. 

 
If, by virtue of a suspension order given by the Project 
Manager, other than by reason of the Contractor’s 
default or breach of the Contract, the Contractor’s 
performance of any of its obligations is suspended for 
an aggregate period of more than ninety (90) days, then 
at any time thereafter and provided that at that time such 
performance is still suspended, the Contractor may give 
a notice to the Project Manager requiring that the 
Employer shall, within twenty-eight 
(28) days of receipt of the notice, order the resumption 
of such performance or request and subsequently order 
a change in accordance with GCC Clause 39, excluding 
the performance of the suspended obligations from the 
Contract. 

 
If the Employer fails to do so within such period, the 
Contractor may, by a further notice to the Project 
Manager, elect to treat the suspension, where it affects 
a part only of the Facilities, as a deletion of such part in 
accordance with GCC Clause 39 or, where it affects the 
whole of the Facilities, as termination of the Contract 
under GCC Sub-Clause 42.1. 

 
41.2 If 

 
(a) the Employer has failed to pay the Contractor 

any sum due under the Contract for considerable 
period beyond the specified period, has failed to 
approve any invoice or supporting documents 
without just cause pursuant to the Appendix to the 
Contract Agreement titled Terms and Procedures 
of Payment, or commits a substantial breach of 
the Contract, the Contractor may give a notice to 
the Employer that requires payment of such sum, 
with interest thereon as stipulated in GCC Sub- 
Clause 12.3, requires approval of such invoice or 
supporting documents, or specifies the breach and 
requires the Employer to remedy the same, as the 
case may be. If the Employer fails to pay such 
sum together with such interest, fails to approve 
such invoice or 
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 supporting documents or give its reasons for 
withholding such approval, or fails to remedy the 
breach or take steps to remedy the breach within 
fourteen (14) days after receipt of the 
Contractor’s notice or 

(b) the Contractor is unable to carry out any of its 
obligations under the Contract for any reason 
attributable to the Employer, including but not 
limited to the Employer’s failure to provide 
possession of or access to the Site or other areas 
in accordance with GCC Sub-Clause 10.2, or 
failure to obtain any governmental permit 
necessary for the execution and/or completion of 
the Facilities, 

 
then the Contractor may by fourteen (14) days’ 
notice to the Employer suspend performance of 
all or any of its obligations under the Contract 
or reduce the rate of progress. 

 
41.3 If the Contractor’s performance of its obligations is 

suspended or the rate of progress is reduced pursuant to 
this GCC Clause 41, then the Time for Completion shall 
be extended in accordance with GCC Sub-Clause 40.1, 
and any and all additional costs or expenses incurred by 
the Contractor as a result of such suspension or 
reduction, provided that the Contractor’s performance 
of any of its obligations is suspended for an aggregate 
period of more than ninety (90) days, then for the time 
of suspension thereafter and provided that at that time 
such performance is still suspended, shall be paid by the 
Employer to the Contractor in addition to the Contract 
Price, except in the case of suspension order or 
reduction in the rate of progress by reason of the 
Contractor’s default or breach of the Contract. 

 
41.4 During the period of suspension, the Contractor shall 

not remove from the Site any Plant, any part of the 
Facilities or any Contractor’s Equipment, without the 
prior written consent of the Employer. 

 
42. Termination 

 
42.1 Termination for Employer’s Convenience 

42.1.1 The Employer may at any time terminate the 
Contract for any reason by giving the 
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Contractor a notice of termination that refers to 
this GCC Sub-Clause 42.1. 

 
42.1.2 Upon receipt of the notice of termination under 

GCC Sub-Clause 42.1.1, the Contractor shall 
either immediately or upon the date specified in 
the notice of termination 

 
(a) cease all further work, except for such 

work as the Employer may specify in the 
notice of termination for the sole purpose 
of protecting that part of the Facilities 
already executed, or any work required to 
leave the Site in a clean and safe condition 

 
(b) terminate all subcontracts, except those to 

be assigned to the Employer pursuant to 
paragraph (d) (ii) below 

 
(c) remove all Contractor’s Equipment from 

the Site, repatriate the Contractor’s and its 
Sub-contractors’ personnel from the Site, 
remove from the Site any wreckage, 
rubbish and debris of any kind, and leave 
the whole of the Site in a clean and safe 
condition, and 

 
(d) subject to the payment specified in GCC 

Sub-Clause 42.1.3, 
 

(i) deliver to the Employer the parts of 
the Facilities executed by the 
Contractor up to the date of 
termination 

 
(ii) to the extent legally possible, assign 

to the Employer all right, title and 
benefit of the Contractor to the 
Facilities and to the Plant as of the 
date of termination, and, as may be 
required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Sub-contractors; 
and 

 
(iii) deliver to the Employer all non- 

proprietary drawings, specifications 
and other documents prepared by the 
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Contractor or its Sub-contractors as 
at the date of termination in 
connection with the Facilities. 

 
42.1.3 In the event of termination of the Contract 

under GCC Sub-Clause 42.1.1, the Employer 
shall pay to the Contractor the following 
amounts: 

 
(a) the Contract Price, properly attributable to 

the parts of the Facilities executed by the 
Contractor as of the date of termination 

 
(b) the costs reasonably incurred by the 

Contractor in the removal of the 
Contractor’s Equipment from the Site and 
in the repatriation of the Contractor’s and 
its Sub-contractors’ personnel 

 
(c) any amounts to be paid by the Contractor 

to its Sub-contractors in connection with 
the termination of any subcontracts, 
including any cancellation charges 

 
(d) costs incurred by the Contractor in 

protecting the Facilities and leaving the 
Site in a clean and safe condition pursuant 
to paragraph (a) of GCC Sub-Clause 
42.1.2 

 
(e) the cost of satisfying all other obligations, 

commitments and claims that the 
Contractor may in good faith have 
undertaken with third Parties in connection 
with the Contract and that are not covered 
by paragraphs (a) through (d) above. 

 
42.2 Termination for Contractor’s Default 

 
42.2.1 The Employer, without prejudice to any other 

rights or remedies it may possess, may terminate 
the Contract forthwith in the following 
circumstances by giving a notice of termination 
and its reasons therefor to the Contractor, 
referring to this GCC Sub-Clause 42.2: 

 
(a) if the Contractor becomes bankrupt or 

insolvent, has a receiving order issued 
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against it, compounds with its creditors, or, 
if the Contractor is a corporation, a 
resolution is passed or order is made for its 
winding up, other than a voluntary 
liquidation for the purposes of 
amalgamation or reconstruction, a receiver 
is appointed over any part of its undertaking 
or assets, or if the Contractor takes or 
suffers any other analogous action in 
consequence of debt 

 
(b) if the Contractor assigns or transfers the 

Contract or any right or interest therein in 
violation of the provision of GCC Clause 
43. 

 
(c) if the Contractor, in the judgment of the 

Employer has engaged in Fraud and 
Corruption, as defined in Attachment 1 to 
the GCC, in competing for or in executing 
the Contract. 

 
42.2.2 If the Contractor 

 
(a) has abandoned or repudiated the Contract 

 
(b) has without valid reason failed to 

commence work on the Facilities promptly 
or has suspended, other than pursuant to 
GCC Sub-Clause 41.2, the progress of 
Contract performance for more than 
twenty-eight (28) days after receiving a 
written instruction from the Employer to 
proceed 

 
(c) persistently fails to execute the Contract in 

accordance with the Contract or 
persistently neglects to carry out its 
obligations under the Contract without just 
cause 

 
(d) refuses or is unable to provide plant, 

equipment, goods, materials, services or 
labor sufficient to execute and complete the 
Facilities in the manner specified in the 
program furnished under GCC Sub-Clause 
18.2 at rates of progress that give 
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reasonable assurance to the Employer that 
the Contractor can attain Completion of the 
Facilities by the Time for Completion as 
extended, 

 
then the Employer may, without prejudice to any 
other rights it may possess under the Contract 
including encashment of Performance and other 
securities, give a notice to the Contractor stating 
the nature of the default and requiring the 
Contractor to remedy the same. If the Contractor 
fails to remedy or to take steps to remedy the 
same within fourteen (14) days of its receipt of 
such notice, then the Employer may terminate the 
Contract forthwith by giving a notice of 
termination to the Contractor that refers to this 
GCC Sub-Clause 42.2. 

 
42.2.3 Upon receipt of the notice of termination under 

GCC Sub-Clauses 42.2.1 or 42.2.2, the 
Contractor shall, either immediately or upon such 
date as is specified in the notice of termination, 

 
(a) cease all further work, except for such 

work as the Employer may specify in the 
notice of termination for the sole purpose 
of protecting that part of the Facilities 
already executed, or any work required to 
leave the Site in a clean and safe condition 

 
(b) terminate all subcontracts, except those to 

be assigned to the Employer pursuant to 
paragraph (d) below 

 
(c) deliver to the Employer the parts of the 

Facilities executed by the Contractor up to 
the date of termination 

 
(d) to the extent legally possible, assign to the 

Employer all right, title and benefit of the 
Contractor to the Facilities and to the Plant 
as of the date of termination, and, as may 
be required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Sub-contractors 
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(e) deliver to the Employer all drawings, 
specifications and other documents 
prepared by the Contractor or its Sub- 
contractors as of the date of 
termination in connection with the 
Facilities. 

 
42.2.4 The Employer may enter upon the Site, expel 

the Contractor, and complete the Facilities itself 
or by employing any third Party. The Employer 
may, to the exclusion of any right of the 
Contractor over the same, take over and use with 
the payment of a fair rental rate to the Contractor, 
with all the maintenance costs to the account of 
the Employer and with an indemnification by the 
Employer for all liability including damage or 
injury to persons arising out of the Employer’s use 
of such equipment, any Contractor’s Equipment 
owned by the Contractor and on the Site in 
connection with the Facilities for such reasonable 
period as the Employer considers expedient for 
the supply and installation of the Facilities. 

 
Upon completion of the Facilities or at such 
earlier date as the Employer thinks appropriate, 
the Employer shall give notice to the Contractor 
that such Contractor’s Equipment will be 
returned to the Contractor at or near the Site and 
shall return such Contractor’s Equipment to the 
Contractor in accordance with such notice. The 
Contractor shall thereafter without delay and at 
its cost remove or arrange removal of the same 
from the Site. 

 
42.2.5 Subject to GCC Sub-Clause 42.2.6, the 

Contractor shall be entitled to be paid the 
Contract Price attributable to the Facilities 
executed as of the date of termination, the value 
of any unused or partially used Plant on the Site, 
and the costs, if any, incurred in protecting the 
Facilities and in leaving the Site in a clean and 
safe condition pursuant to paragraph (a) of GCC 
Sub-Clause 42.2.3. Any sums due the Employer 
from the Contractor accruing prior to the date of 
termination shall be deducted from the amount 



Part – 3: Conditions of Contract and Contract Forms 84 
 

 

to be paid to the Contractor under this Contract. 
 

42.2.6 If the Employer completes the Facilities, 
the cost of completing the Facilities by the 
Employer shall be determined. 

 
If the sum that the Contractor is entitled to be 
paid, pursuant to GCC Sub-Clause 42.2.5, plus 
the reasonable costs incurred by the Employer in 
completing the Facilities, exceeds the Contract 
Price, the Contractor shall be liable for such 
excess. 

 
If such excess is greater than the sums due the 
Contractor under GCC Sub-Clause 42.2.5 and 
any other monies otherwise due to the 
Contractor under the Contract, and including 
remittances, if any, received by the Employer 
through securities furnished by the Contractor, 
the Contractor shall pay the balance to the 
Employer, and if such excess is less than the 
sums as aforesaid, the Employer shall pay the 
balance to the Contractor. 

 
The Employer and the Contractor shall agree, in 
writing, on the computation described above and 
the manner in which any sums shall be paid. 

 
42.3 Termination by the Contractor 

 
42.3.1 The Contractor may terminate the Contract 

forthwith by giving a notice to the Employer to 
that effect, referring to this GCC Sub-Clause 
42.3.1, if the Employer becomes bankrupt or 
insolvent, has a receiving order issued against it, 
compounds with its creditors, or, being a 
corporation, if a resolution is passed or order is 
made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or 
reconstruction), a receiver is appointed over any 
part of its undertaking or assets, or if the 
Employer takes or suffers any other analogous 
action in consequence of debt. 

 
42.3.2 If the Contract is terminated under GCC Sub- 

Clauses 42.3.1, then the Contractor shall 
immediately 
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(a) cease all further work, except for such 
work as may be necessary for the purpose 
of protecting that part of the Facilities 
already executed, or any work required to 
leave the Site in a clean and safe condition 

 
(b) terminate all subcontracts, except those to 

be assigned to the Employer pursuant to 
paragraph (d) (ii) 

 
(c) remove all Contractor’s Equipment from 

the Site and repatriate the Contractor’s 
and its Sub-contractors’ personnel from 
the Site, and 

 
(d) subject to the payment specified in GCC 

Sub-Clause 42.3.3, 
 

(i) deliver to the Employer the parts of 
the Facilities executed by the 
Contractor up to the date of 
termination 

 
(ii) to the extent legally possible, assign 

to the Employer all right, title and 
benefit of the Contractor to the 
Facilities and to the Plant as of the 
date of termination, and, as may be 
required by the Employer, in any 
subcontracts concluded between the 
Contractor and its Sub-contractors, 
and 

 
(iii) deliver to the Employer all 

drawings, specifications and other 
documents prepared by the 
Contractor or its Sub-contractors as 
of the date of termination in 
connection with the Facilities. 

 
42.3.3 If the Contract is terminated under GCC Sub- 

Clauses 42.3.1 , the Employer shall pay to the 
Contractor all payments specified in GCC Sub- 
Clause 42.1.3, and reasonable compensation for 
all loss, except for loss of profit, or damage 
sustained by the Contractor arising out of, in 
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 connection with or in consequence of such 
termination. 

42.3.4 Termination by the Contractor pursuant to this 
GCC Sub-Clause 42.3 is without prejudice to any 
other rights or remedies of the Contractor that 
may be exercised in lieu of or in addition to rights 
conferred by GCC Sub-Clause 42.3. 

 
42.4 In this GCC Clause 42, the expression “Facilities 

executed” shall include all work executed, Installation 
Services provided, and all Plant acquired, or subject to 
a legally binding obligation to purchase, by the 
Contractor and used or intended to be used for the 
purpose of the Facilities, up to and including the date 
of termination. 

 
 
 
 
 
 
 
 

43. Assignment 

42.5 In this GCC Clause 42, in calculating any monies due 
from the Employer to the Contractor, account shall be 
taken of any sum previously paid by the Employer to 
the Contractor under the Contract, including any 
advance payment paid pursuant to the Appendix to the 
Contract Agreement titled Terms and Procedures of 
Payment. 

 
43.1 Neither the Employer nor the Contractor shall, without 

the express prior written consent of the other Party, 
which consent shall not be unreasonably withheld, 
assign to any third Party the Contract or any part 
thereof, or any right, benefit, obligation or interest 
therein or thereunder. 

I. Claims, Disputes and Arbitration 

 
44. Contractor’s Claims 44.1 If the Contractor considers himself to be entitled to any 

extension of the Time for Completion and/or any 
additional payment, under any Clause of these 
Conditions or otherwise in connection with the 
Contract, the Contractor shall submit a notice to the 
Project Manager, describing the event or circumstance 
giving rise to the claim. The notice shall be given as 
soon as practicable, and not later than 28 days after the 
Contractor became aware, or should have become 
aware, of the event or circumstance. 

If the Contractor fails to give notice of a claim within 
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such period of 28 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to 
additional payment, and the Employer shall be 
discharged from all liability in connection with the 
claim. Otherwise, the following provisions of this Sub- 
Clause shall apply. 

 
The Contractor shall also submit any other notices 
which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event 
or circumstance. 

 
The Contractor shall keep such contemporary records 
as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the 
Project Manager. Without admitting the Employer’s 
liability, the Project Manager may, after receiving any 
notice under this Sub-Clause, monitor the record- 
keeping and/or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the 
Project Manager to inspect all these records and shall 
(if instructed) submit copies to the Project Manager. 

 
Within 42 days after the Contractor became aware (or 
should have become aware) of the event or 
circumstance giving rise to the claim, or within such 
other period as may be proposed by the Contractor and 
approved by the Project Manager, the Contractor shall 
send to the Project Manager a fully detailed claim 
which includes full supporting particulars of the basis 
of the claim and of the extension of time and/or 
additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing 
effect: 

 
(a) this fully detailed claim shall be considered as 

interim. 
 

(b) the Contractor shall send further interim claims at 
monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further 
particulars as the Project Manager may 
reasonably require; and 

 
(c) the Contractor shall send a final claim within 28 

days after the end of the effects resulting from the 
event or circumstance, or within such other 



Part – 3: Conditions of Contract and Contract Forms 88 
 
 

 

 
 

 period as may be proposed by the Contractor and 
approved by the Project Manager. 

Within 42 days after receiving a claim or any further 
particulars supporting a previous claim, or within such 
other period as may be proposed by the Project 
Manager and approved by the Contractor, the Project 
Manager shall respond with approval, or with 
disapproval and detailed comments. He may also 
request any necessary further particulars but shall 
nevertheless give his response on the principles of the 
claim within such time. 

 
The requirements of this Sub-Clause are in addition to 
those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or 
another Sub-Clause in relation to any claim, any 
extension of time and/or additional payment shall take 
account of the extent (if any) to which the failure has 
prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second 
paragraph of this Sub-Clause. 

 
In the event that the Contractor and the Employer cannot 
agree on any matter relating to a claim, either Party may 
refer the matter for settlement of dispute pursuant to 
GCC 46 hereof. 

45. Disputes and Arbitration The dispute resolution will be according to the 
following two categories: 

a. Disputes with value less than and up to Rs.10 crore 

b. Disputes with value greater than Rs 10 crore. 

1. Disputes with value up to Rs 10 crores will be dealt in 
the following manner: - 

a. The contractor or vendor will refer the matter to the 
Managing director, UPPCL, except in cases where MD, 
UPPCL himself is the other party in dispute (in which 
case para 5 will be applicable, who will examine the 
dispute or grievance impartially and try to settle the 
same through the process of mutual discussion for an 
amicable resolution in a time bound manner. For this 
purpose, MD may seek necessary advice and inputs 
from domain experts, finance experts and legal experts, 
as required. The result of such resolution (s) shall be 
duly recorded in writing and shall be signed by the 
parties concerned as well as by MD, UPPCL. 

b. In the event that the contractor(s) or vendor(s) is/are not 
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satisfied by the proposed solution they may refer the 
matter to a Conciliation Committee of Independent 
Experts (CCIE) for resolution, negotiation or 
adjudication. 

c. In order to deal with such disputes, one or more CCIEs 
may be set up by UPPCL comprising the following 
members: 

i. Former/retired officer of the rank of Principal 
Secretary to the Government of UP or above. 

ii. Sector expert, either retired or serving, having 
substantial domain knowledge of project 
development, execution and O&M of distribution 
systems not below the rank of Chief Engineer L1 of 
UPPCL. 

iii. Expert in finance and taxation, commercial or 
mercantile law, as applicable, with experience in a 
senior position in the sector/financial institutions, not 
below the rank of Chief General Manager/General 
Manager of UPPCL. 

d. In exceptional cases of disputes (even with value less 
than Rs. 10 Cr), where the decision may result in a 
policy change or a much wider impact than just being 
limited to the dispute in hand, MD, UPPCL shall refer 
the same to Chairman, UPPCL for resolution. The 
Chairman may adjudicate/resolve the dispute himself 
or refer the same to the High-Level Committee (HLC) 
as mentioned here in after. 

2. Disputes with value greater than Rs 10 crore will be 
dealt in the following manner: - 

a. The contractor or vender will refer the matter to the 
Chairman, UPPCL, who will examine the dispute or 
grievance impartially and try to settle the same 
through the process of mutual discussion for an 
amicable resolution in a time bound manner. For this 
purpose, Chairman may seek necessary advice and 
input from domain experts, finance experts and legal 
experts, as required. The result of such resolution (s) 
shall be duly recorded in writing and shall be signed 
by the parties concerned as well as by the Chairman, 
UPPCL. 
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b. Chairman may seek advice of a retired judge from the 
Hon. High Court/Ho. Supreme Court, if so required at 
his discretion. 

c. In the event that the contractor(s)/vendor(s) is /are not 
satisfied by the proposed solution through mediation, 
they may refer the matter to a High-Level Committee 
(HLC). 

d. In order to deal with such disputes, one or more HLCs 
may be set up by UPPCL comprising the following 
members: 

i. Former/retired officers of the rank of Additional 
Chief Secretary to the Govt. of UP or above. 

ii. Sector experts, either retired or serving, having 
substantial domain knowledge of project 
development, execution and O&M of distribution 
systems not below the rank of Director of UPPCL. 

iii. Expert in finance and taxation, commercial or 
mercantile law, as applicable, with experience in a 
senior position in the sector/financial institutions, not 
below the rank of Director of UPPCL. 

e. In exceptional cases, the Chairman, UPPCL, may 
provide that the HLC will be headed by a retired judge 
of Hon. High Court/Hon. Supreme Court with the 
other three members as mentioned in para (d) above. 

 
In case, the parties opt for mediation, then the dispute 
shall be settled as per the provisions of the Mediation Act, 
2023, in which case the procedure, as under, may be 
followed: 

a) The parties may negotiate the matter and place a tentative 
solution before the MD or Chairman UPPCL or CCI or 
HLC (as the case may be), or 

b) The parties may conduct the mediation through a mediator 
and then place the mediated agreement before the MD or 
Chairman UPPCL or CCIE or the HLC, (as the case may 
be), or 

c) The parties may use the CCIE or the HLC, as the case may 
be, itself as a mediator. 
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J. Additional 
 
 

46. Up-front intimation of 
approved manufacturers 
and criterion for Fresh 
Vendor approval 

46.1 Employer shall up-front intimate list containing name 
of already approved vendors/manufacturers of various 
sub-transmission and distribution materials. Employer 
shall up-load the list on their web portal. The turnkey 
Contractor shall choose one or more than one vendors 
from the pre-approved lists depending upon capacity 
and capability of vendors to supply the materials for 
RDSS works. No separate approval for vendor shall be 
required from Employer. 
Also, normal procedure being followed for 
empanelment of new vendors shall be uploaded and up- 
front intimated to all turnkey Contractors. In case 
turnkey Contractor desires to add new vendor, up- front 
intimation shall be available on criterion and procedure 
for selection of vendors. 

 
 

47. Up-front intimation of 
Guaranteed Technical 
Particulars 

47.1 Technical Specifications are enclosed with the bid 
documents. Employer shall up-front intimate 
acceptable Guaranteed Technical Particulars of 
various materials through their web portal. 

47.2 The turnkey Contractor will examine these documents 
and supply only those materials which meet the above 
acceptable criterion. In case there are Employer’s 
approved vendor(s) (one or more) through which 
turnkey Contractor wish to procure the materials and 
are complying with the acceptable GTP parameters of 
Employer as available on their web portal, there would 
not be any formality needed like approval of sub- 

 
 
 
 
 
 
 

48. Turnkey Contractor’s 
Store at Project site 

vendor or approval of GTP again. 
47.3 In event of change in name of vendor or change in 

GTP parameter, separate approval of Employer shall 
be sought by successful turnkey Contractor. 

 
 
 

48.1 “Project wise separate Site Stores shall be maintained 
and manned by turnkey Contractor. The same store 
shall not be used for more than one projects even if 
neighboring districts’ projects are awarded to the same 
agency. The turnkey Contractor shall deploy his own 
manpower in stores for round the clock security and 
for its day-to-day operation through trained Store- 
keeper. 
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 Since materials received in these stores are owned by 
Employer (including owner’s free issued material) and 
are pre-dispatch inspected by Employer’s 
representative/ or NABL lab inspected, materials in a 
lot shall not be issued to the sub-Contractor for 
physical execution by turnkey Contractor. Instead, 
day-to-day requirements shall be issued to the working 
teams of sub-vendors by an authorized store-keeper. In 
exceptional cases, on prior written permission of 
Employer, materials for a week time may be issued to 
working team of sub-vendor. Daily accounting of 
materials receipt, materials issues, materials in custody 
of sub-vendors are to be maintained by turnkey 
Contractor. Handing of Stores shall, in no 
circumstances, be off loaded. 

 
In no case, inter-project transfer of materials shall be 
permitted. 

 

49. Handing over of assets 

 
49.1 On completion of erection and testing of a section of 

line, DTR substation, power substation, contracting 
agency shall submit digital photographs in soft copies 
of each and every support structure along-with 
submission of completion report in support of their 
claim for energization and handing over of assets. In 
addition, Contractor shall also ensure 100% tagging of 
assets on GIS portal provided by Employer. The 
Mobile App for GIS asset tagging shall be provided by 
the Employer. Project Manager within a week time, 
shall review the photographs for acceptance of quality 
of works and shall immediately deploy officials for 
joint measurement and inspection of executed works 
for energization. In parallel, a requisition to State 
Electrical Inspectorate shall also be submitted by 
Project Manager. Fee/Charges for inspection by 
electrical inspector shall be paid by Project Manager 
(Employer). 

 
While offering section of work / substation for 
commissioning and handing over, turnkey Contractor 
shall provide pre-commissioning test reports and 
detailed checklist (format provided along with quality 
guidelines at Part 2: Section 6). 
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50. Supply of Materials in 
lots 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

51. Contract Closing 

 
50.1 Item wise mobilization of materials shall be planned 

in various lots or as decided by the Employer as per 
requirement of scheme. Employer shall arrange pre- 
dispatch inspections for various lots as per requirement 
of scheme at his own expenditure. However, in case of 
approved quantity variation, employer may consider to 
increase the number of Lots. In addition, Employer 
shall also ensure that samples (as per IS Sampling 
standard) from 01st lot and one other lot randomly 
selected by the Employer will be sent to nearest NABL 
accredited lab approved by the employer for testing 
directly from the manufacturing unit. TKC shall incur 
the expenses of testing. During the Pre-Dispatch 
inspection of materials, Contractor shall also 
mandatorily send its authorized person in the 
manufacturing facility. The authorized person of 
Contractor shall also sign the joint inspection report 
along with the Employer. All such costs shall be borne 
by the Contractor. 

 
51.1 On completion of handing over formality and 

successfully completion of defect liability / guarantee 
period, the contract shall be closed on completion of 
following formality: 

I. Material reconciliation of owner free issued 
materials as well as material supplied by turnkey 
Contractor, 

II. Payment reconciliations, submission and 
verifications that reconciliation of payment toward 
statutory provisions like GST, any other dues etc. 
The reconciliation statement shall be verified and 
vetted by chartered accountant. 

III. Approval for extension of Completion period, with 
or without compensation, as required. 

IV. Certification from agency regarding payment of 
dues to its 

i. Sub-vendors 
ii. Workers/ contract laborers, 

iii. Payment of statutory dues toward Provident 
Funds, wages etc. as required. 

 
V. Certification of Project Manager & agency to the 

effect that erection, testing and commissioning of 
the equipment have been completed as per 
specifications laid down in the contract and defects 
noted at the time of commissioning and notified to 
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the agency have been liquidated to the satisfaction 
of Employer. 

VI. Removal of construction meant for site stores, 
hutment, labor colony etc. in the premises of 
EMPLOYER. 

VII. Certificate from Project Manager in charge 
regarding final amendment of drawings and 
detailed of such amendments, 

VIII. Drawing receipt certificate by the Project Manager, 
IX. Receipt of compliance report on Quality Assurance 

Mechanism along with photograph, Assurance 
documents by Project Manager 

X. Shortfall in equipment / Line performance 
Certificate issued by Project Manager, 

XI. No demand certificate issued by Contractor, 
XII. Certificate about completion of Defect Liability 

Period of the package by Project Manager, 
XIII. Certificate regarding return of Performance 

Security / Indemnity Bond by Project 
Manager/Employer. 

 
52.1 Employer shall suspend business dealings with 

52. Suspension of business Contractor on following grounds for the period as 
dealings decided by Project Manager: - 

 

a. If the Contractor fails to submit Performance 
Security after issuance of Letter of Intent 
(LoI) within 28 days. 

b. If the Contractor fails to accept the award of 
contract or has abandoned or repudiated the 
Contract. 

c. If the Contractor is found to be non- 
performing in execution of contract by the 
Employer. 

d. If a disaster / major failure / accident / collapse 
of a structure / system is caused during 
erection or during defect liability period due 
to negligence of Contractor or design 
deficiency or poor quality of execution. 

e. Misbehavior or physical manhandling by the 
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The contractor or his representative or any 
person acting on his behalf with any official of 
the Company dealing with the concerned 
contract is established. 

f. If the Director / Owner of the Contractor, 
proprietor or partner of the Contractor, is 
convicted by a court of law for offences 
involving corrupt and fraudulent practices 
including moral turpitude in relation to its 
business dealings with the government or 
State Public Sector Undertakings or Central 
Public Sector Undertakings or Employer or 
Employer’s group companies, during the last 
five years. 

g. If the proprietors of the Contractor have been 
guilty of malpractices such as bribery, 
corruption, fraud, substitution of the tenders, 
interpolations, etc. 

h. If the Contractor continuously refuses to 
return / refund the dues of Employer or 
Employer’s group companies, without 
showing adequate reason and this is not due to 
any reasonable dispute which would attract 
proceedings in arbitration or court of Law. 

i. If the Contractor employs a public servant 
dismissed / removed or employs a person 
convicted for an offence involving corruption 
or abetment of such offences. 

j. If business dealings with the Contractor have 
been banned by the Ministry of Power or 
Government of India and the ban is still in 
force, 

k. If it is established that Contractor has resorted 
to corrupt, fraudulent practices including 
misrepresentation of facts. 

l. If the Contractor uses 
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intimidation/threatening or brings undue 
outside pressure on the Project Manager or his 
authorized representatives or its officials in 
acceptance / performance of the job under the 
contract. 

m. If the Contractor indulges in repeated and / or 
deliberate use of delay tactics in complying 
with contractual stipulations. 

n. If the Contractor is found to be involved in 
cartel formation during bidding. 

o. On willful indulgence by the Contractor in 
supplying sub-standard material with respect 
to Technical Specifications under the Contract 
irrespective of whether pre-dispatch 
inspection was carried out by Employer or not. 

p. If the Contractor is declared bankrupt or 
insolvent or its financial position has become 
unsound, and in the case of a limited company, 
it is wound up or liquidated. 

q. Established litigant nature of the Contractor to 
derive undue benefit. 

r. Continued poor performance of the 
Contractor. 

s. If the Contractor violates the provisions of the 
Integrity Pact provided in the Contract. 

t. If the Contractor commits fraud as defined 
under the Fraud Prevention Policy of 
Employer. 

u. If the Contractor has assigned or transferred 
the contract or engaged Sub-Contractors 
without the prior approval of the Competent 
Authority in violation of the provisions of the 
contract. 
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v. If the Contractor misuses the premises or 
facilities of the Employer, forcefully occupies, 
tampers or damages the Employer’s 
properties including land, water resources, 
forests / trees, etc. 

w. If the security consideration, including 
questions of loyalty of the Contractor to the 
state, so warrants. 



Part – 3: Conditions of Contract and Contract Forms 98 
 

 

ATTACHMENT 1 to GCC 
Fraud and Corruption 

 
1. Purpose 

1.1 Government’s/ [PVVNL]’s Anti-Corruption Laws/ Guidelines apply with respect to 
procurement. 

2. Requirements 

2.1 [PVVNL] requires that bidders (applicants/proposers), consultants, Contractors and suppliers; 
any sub-Contractors, sub-consultants, service providers or suppliers; any agents (whether 
declared or not); and any of their personnel, observe the highest standard of ethics during the 
procurement process, selection and contract execution, and refrain from Fraud and Corruption. 

2.2 To this end, [PVVNL]: 

I. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, 
of anything of value to influence improperly the actions of another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or 
other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence improperly the actions 
of a party; 

v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede investigation into allegations of a corrupt, fraudulent, coercive, or 
collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the investigation or 
from pursuing the investigation; or 

II. Rejects a proposal (also referred to as the bid) for award if the [PVVNL] determines that 
the firm or individual recommended for award, any of its personnel, or its agents, or its 
sub-consultants, sub-Contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question. 
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III. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 
appropriate actions,; 

IV. Pursuant to the Anti- Corruption Laws/ Guidelines and in accordance with due process, 
[PVVNL], may sanction a firm or individual, either indefinitely or for a stated period of 
time, including by publicly declaring such firm or individual ineligible (i) to be awarded 
or otherwise benefit from contract awarded by [PVVNL] or its subsidiaries/ affiliates, 
financially or in any other manner; (ii) to be a nominated sub- Contractor, consultant, 
manufacturer or supplier, or service provider of an otherwise eligible firm being awarded 
a contract [PVVNL] or its subsidiaries/ affiliates; and (iii) to receive the proceeds of any 
loan made by the [PVVNL] or otherwise to participate further in the preparation or 
implementation of any[PVVNL] project. 

 
V. And the bidders (applicants/proposers), Consultants, Contractors, service providers and 

suppliers have entered into Integrity Pact which shall also apply in addition to the 
aforesaid. 
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Special Conditions of Contract 
 
 
 

Number of 
GCC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract (GCC) 

GCC 1.1 Mode of contracting is as under: 

1. The Contracts is entered into between the Employer and the Contractor as 
under: 

 
(i) Contract Part I (Supply of Plant Contract): for Supply of Plant on FOR (final place 
of destination Site/ Project Site) basis inter-alia including design, engineering, 
manufacture, testing, transportation, insurance etc. and other services, incidental 
thereto, as applicable, 

 
(ii) Contract Part II ((Supply of Services Contract): For providing all services inter- 
alia, including unloading and handling of Plant, all labor, Contractor’s equipment, 
temporary works, materials, consumables, design and preparation of layout, 
engineering drawings, and all matters and things of whatsoever nature, including 
testing, pre-commissioning and commissioning, operations and maintenance services, 
the provision of as-built drawings, operations and maintenance manuals, training, 
etc., as specified in Contract and applicable and necessary for the proper execution of 
the Installation Services (but excluding the incidental to supply under Contract Part 
I) and other services, related to and incidental to successful installation of the Plant 
supplied under the " Contract Part I", at final destination (Site/ Project Site). 

 
2. The award of two separate Contract parts shall not in any way dilute the 
responsibility of the Contractor for the successful completion of the Facilities as per 
Contract and Specification and a breach in one part of the Contract shall 
automatically be construed as a breach of the other part of the Contract which will 
confer a right on the Employer to terminate the Contract at the risk and the cost of 
the Contractor. 

 
3 The Contract will be signed in two originals and the Contractor shall be provided 
with one signed original and the other will be retained by the Employer. 

 
4. If required by the Employer, the Contractor shall provide free of cost to the 
Employer all the engineering data, drawing and descriptive materials etc. submitted 
with the its Bid, in at least two (2) copies to form a part of the Contract. 

GCC 1.1 The Employer is: [PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED] 

GCC 1.1 The Project Manager is: CE (MM), PVVNL, MEERUT 
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GCC 6.1 Integrity Pact is applicable as indicated in Attachment 1 to the GCC. 

GCC 8.1 From issuance of Notification of Award 

GCC 8.2 24 Months 

GCC 11.2 The Contract Price is subject to adjustment during performance of the contract to 
reflect changes in the cost elements such as labor, material, transport and 
Contractor’s equipment in accordance with the procedures specified in the 
corresponding Appendix to the Contract Agreement as per which the contract 
price for specified goods/ equipment/ material shall be adjustable as per the 
method and procedures for the price adjustment specified therein. {Appendix 2 of 
Form 5 in Section – 8 of the RFB/ bidding documents}. 

The Contract Price is subject to alteration in the event of a Change in the Facilities 
as per GCC 39, through an amendment to the Contract. 

GCC 13.3.1 1. The Performance Security amount is 10% of Contract Price, and the 
Standard Form of Performance Security acceptable to the Employer shall be 
as specified in Section 8. Contract Forms. 

2. The Additional Performance Security amount is 10 percent of the Contract 
Price, and the Standard Form of Performance Security acceptable to the 
Employer shall be as specified in Section 8. Contract Forms. 

3. The Contractor/Bidder shall, within twenty-eight (28) days of the notification 
of contract award, provide a security in an amount equal to 110% of the 
advance payment calculated in accordance with the Appendix to the Contract 
Agreement titled Terms and Procedures of Payment, and in the same 
currency or currencies. 

GCC 13.3.2 The Bank Guarantee towards Performance Security shall be issued by a Bank 
mentioned below: Any Nationalized Bank 

GCC 14.2 Only GST applicable in India, on the Plant and Installation Services provided/ 
supplied by the Contractor to the Employer under the Contract shall be paid/ 
reimbursed by Employer against requisite documents, at actuals. 

GCC 19.3 Any subcontract of value equal to more than 5% shall necessarily require prior 
approval of the Employer. The cumulative value of all Sub-contractors shall however 
be limited up to 25% of the total contract value. However, sub-contract for 
engagement of labor shall not require prior approval of the Employer and will not be 
subject to this maximum limit. 
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GCC 23 1) Category – A (Pre-Dispatch Inspection & Testing at NABL accredited Labs): 

a) This category shall include high ticket materials (Power Transformers, 
Distribution Transformers, Circuit Breakers, AB/XLPE Cables, Overhead 
Conductor (AAAC/ACSR), Insulator which involves more and important 
testing procedures and hence the inspection of these materials will be carried 
out in the factory before the dispatch of the material. 

b) In addition, Employer shall also ensure that for major materials as discussed 
above, samples from 1st lot and one other lot randomly selected by the 
Employer shall be directly sent to NABL accredited test labs for third party 
testing. It is also to be noted that material clearance of the lots under testing 
shall only be given post receipt of successful test results. Contractor shall also 
mandatorily depute its authorized official for pre – dispatch inspection at 
manufacturing facility along with the Employer officials. The inspection and 
testing report would be jointly signed by the Employer and the Contractor. All 
the expenses related to testing would be borne by the Contractor. 

c) Apart from the above-mentioned protocol any one power transformer shall be 
selected by Employer from the supply schedule from the vendor, which shall 
be jointly sealed and tested for short circuit testing on turnkey- Contractor’s 
expenses. 

2) Category – B (On-site inspection): This category includes the materials for 
which a factory inspection is not warranted, and the material can be inspected upon 
arrival at the site before the installation. In case the Employer is apprehensive about 
the quality of the material supplied it reserves the right to send the selected lot to the 
NABL accredited testing lab for third party testing. If the materials tested at 
Laboratory fails then entire lot would be rejected. Contractor shall bear the 
responsibility of sending back such failed materials from site. Any subsequent delay 
in contract performance due to failure of materials in the test laboratory would be on 
account of Contractor and no time extension would be provided by the Employer in 
this regard. Any LD levies in this regard would be borne by the Contractor. 

3) Employers also reserve the right to send any installed equipment / materials to the 
NABL accredited testing lab for testing. The Employer would have to reimburse the 
expenses related to transportation of material from site to testing lab and all testing 
expenses in this regard. The material which has to be tested at the laboratory, shall be 
sealed in the presence of authorized official of the Employer and Contractor. The 
same would be done in line with the provisions under Clause 4.1.6.5 of Part-2 of the 
SBD. 
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Pre-dispatch Inspection: 

Pre-dispatch inspection shall be performed on various materials at manufacturer’s 
workplace for which Contractor shall be required to raise requisition giving at least 
10-day time to employer for allocating inspection team. Depending on the 
requirement, inspection shall be witnessed by representatives of Employer, TPIA and 
Contractor/Bidder. 

The Contractor shall ensure receipt of material at site within 21 days from date of 
receipt of dispatch instructions. In case materials are not received within 21 days from 
date of issue of dispatch instruction, the dispatch instruction shall stand cancelled and 
a fresh pre -dispatch would be required to issue dispatch instruction. All expenditure 
incurred by Employer in performance of dispatch instruction shall be recovered from 
turnkey Contractor. 

The turnkey Contractor shall ensure that pre-dispatch inspection for materials is 
intimated only when the material is completely ready for inspection. On due date of 
inspection, if it is found that materials are not ready in required quantities or the 
inspection could not be carried out due to non-availability of requisite calibrated 
certificate of instruments with manufacturer, closing of works on scheduled date of 
inspection, non-availability of sufficient testing/material handling staff at 
manufacturer works etc., all expenditures incurred on deployment of various 
inspecting officials along with a fine of Rs 50,000/- inclusive of GST shall be 
recovered from the bills of the agency and re-inspection shall be carried out on 
expense of Contractor. 

2nd such a situation at same manufacturer/supplier shall result in rejection of name of 
manufacturer from list of approved vendors/sub-vendors. In case sub-standard 
materials (old component, re-cycled materials, re-used core material, re-used 
transformer coil material etc.) offered for inspection and are noticed during the 
inspection, materials shall be rejected, and approval of sub-vendor shall also be 
cancelled for all RDSS projects. 

In case, a material fails the pre-dispatch inspection as per GCC Clause 23, and also 
fails the subsequent repeat inspection of the rectified/replaced material, the complete 
lot of material under inspection will be required to be replaced by the 
manufacturer/supplier. If in subsequent inspection of the new lot, the material again 
fails the inspection, then materials shall be rejected, and approval of vendor/sub- 
vendor shall also be cancelled for all RDSS projects. 

Third Party Inspection at NABL accredited lab: Employer shall also ensure that for 
major materials as discussed above samples from 1st lot and one other lot randomly 
selected by the Employer shall be directly sent to nearest NABL accredited lab for 
third party testing. In case a material fails in the test, the whole offered lot would be 
rejected and the complete lot of material under inspection will be required to be 
replaced by the manufacturer/supplier. If in subsequent inspection of the new lot, the 
material again fails the inspection, then materials shall be rejected and the 
vendor/sub-vendor shall also be debarred for all RDSS projects. In case of default by 
vendors/manufacturers, Contractor/ Bidder shall also be penalized as per below 



Part – 3: Conditions of Contract and Contract Forms 104 
 
 

 

 
 

 table: 

 
Sr. 
No. 

No. of Material/lot rejected in a 
project/district 

% Penalty imposed on 
contract price 

 

1 >5 5% 
2 >3 2.5% 
3 >1 1% 

  
Penalty provision for defects found in Field inspection: 
There are three categories of defects found in field inspection they are critical, major 
and minor defects. There should be a provision to impose penalty on Contractor 
based on the percentage of major/critical defects observed by TPQMA. 

 

 Sr. No. Defect criteria % Penalty imposed on contract price  

1 Critical Defects 1% 
2 Major Defects 0.5% 

3 Minor Defects 0% if rectified within 30 days 

 
Electrical Inspector inspection: 

After successful completion of the work permission from State Electrical Inspectorate 
is required. Necessary fee etc. shall be paid by the Employer. However, if Contractor 
pays such fee it shall be reimbursed on actual basis on documentary evidence. 

Defects / in-complete works notified by Electrical Inspectorate shall be completed 
by the agency at no extra cost implication to Employer. 

GCC 26.2 If the Contractor fails to attain Completion of the Facilities or any part thereof within 
the Time for Completion or any extension thereof under GCC Clause 40, the 
Contractor shall pay to the Employer liquidated damages at 0.15% for each week or 
part thereof, of the value of unexecuted works. The value of unexecuted works shall 
be equal to the difference of 1. The approved value of the surveyed & approved BOQ 
(inclusive of GST) and 2. The value of executed works (total billed amount only, 
inclusive of GST).till the time for completion or any extension thereof under GCC 
clause 40. The aggregate amount of such liquidated damages shall in no event exceed 
5% of the value of unexecuted works (inclusive of GST). Once the “Maximum” is 
reached, the Employer may consider termination of the Contract, pursuant to GCC 
Sub-Clause 42.2.2. 
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GCC 27.1 (a) Volume of concreting: If it was observed by employer, quality monitoring 
agencies and/or REC/MoP that volume and quality of concreting used in foundation 
of support, equipment foundation, gantry structure foundation, stay set etc. are not 
as per requirement specified in the scope of work/technical specifications, the 
Contractor has to dismantle the supports, foundation and redo the concreting of all 
the supports in that particular section of line/redo all the foundations in that 
particular substation at his own cost. To ensure this, the employer reserves the right 
to withhold the payment of the Contractor for such defective works till such time 
the Contractor conforms to scope of works, technical specification and tender 
drawings. 

(b) Galvanization of metallic structure: All Metallic structures & fabricated items 
excluding metallic supports (Steel tubular poles/H-Beam) must be galvanized. In 
case any metallic item is found rusted during execution of works, the Contractor has 
to replace the item used at all places. To ensure this, the employer reserves the right 
to withhold the payment of Contractor for such works till such time the Contractor 
conforms to scope of works, technical specification and tender drawings. 

(c) Painting of metallic supports (Steel tubular poles/H-Beam): Painting of metallic 
supports in overhead lines, distribution transformer substation and Power substation 
shall be ensured as per specifications. In case metallic supports found rusted during 
execution of works, the Contractor has to remove inferior painting, clean the surface 
and re-paint it as per given specifications. To ensure this, the employer reserves the 
right to withhold the payment of Contractor for such works till such time the 
Contractor conforms to scope of works, technical specification and tender drawings. 

GCC 27.8 The extension of Defect Liability Period, in aggregate, shall, not 36 months. 

GCC 27.8.1 a. The Contractor's liability for latent defects warranty shall be limited to, 5 years 
reckoned from the end of Defect Liability Period including extension thereof 

GCC 39.4 The quantity of items given in the Price Schedules forming part of the Contract are 
provisional. The variation in quantity of the items shall be within the limit of 
plus/minus (+/-) fifty percent (50%) for individual items. In case the quantity 
variation of the individual items is beyond the limit specified above, the unit rates 
for the quantity beyond the said limit, shall be mutually agreed based on prevailing 
market rates as may be fair and reasonable. 

 

It is to be noted that Employer may choose to approve a variation of up to 20% of 
contract value (calculated using the rates quoted at the time of bidding) which has 
been caused due to quantity variation. For variation of greater than 20% but less 
than 50% of contract value (calculated using the rates quoted at the time of 
bidding), Employer will need to take DRC approval for approving the said quantity 
variation. 
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  Section - 8 : Contract Forms  
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2. BID SECURITY FORM 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in 
the name of the issuing Bank) 

Bank Guarantee No.: ........................… 
Date: ...................……... 

 

To: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL),Victoria Park,Meerut 
 

WHEREAS M/s. …. (insert name of Bidder)…… having its Registered/Head Office at ….. 
(insert address of the Bidder) ................ (hereinafter called "the Bidder") has submitted its Bid 
for the performance of the Contract for Development of Distribution 
Infrastructure for Smart Distribution Project & Undergrounding of Electrical Infrastructure in 
Noida town of Uttar Pradesh under the Revamped Reforms- based and Results-linked, 
Distribution Sector Scheme. under………….(insert NIT No) (hereinafter called "the 
Bid") 

 

KNOW ALL PERSONS by these present that WE ........... (insert name & address of the issuing 
bank) ……… having its Registered/Head Office at …..…….(insert address of registered 
office of the bank)…….. (hereinafter called "the Bank"), are bound unto 
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL), (hereinafter called "the 
Employer") in the sum of 
....................(insert amount of Bid Security in figures & words).......................... 
............................……………. for which payment well and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents. 

 

Sealed with the Common Seal of the said Bank this ............... day of ............... 20....  
 

THE CONDITIONS of this obligation are: 
 

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder in 
the Bid Form; or 

 

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost 
of withdrawal stated by him in the bid and/or accept the withdrawals/rectifications 
pursuant to the declaration/confirmation made by him in Attachment – Declaration of the 
Bid; or 

 

(3) If the Bidder does not accept the corrections to arithmetical errors identified during 
preliminary evaluation of his bid pursuant to ITB Clause 33.1; or 
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(4) If, as per the requirement of Qualification Requirements the Bidder is required to submit 
a Deed of Joint Undertaking and he fails to submit the same, duly attested by Notary Public 
of the place(s) of the respective executant(s) or registered with the Indian Embassy/High 
Commission in that Country, within ten days from the date of intimation of post – bid 
discussion; or 

 

(5) in the case of a successful Bidder, if the Bidder fails within the specified time limit 
 

(i) to sign the Contract Agreement, in accordance with ITB Clause 43, or 
 

(ii) to furnish the required performance security, in accordance with ITB Clause 44. 
or 

 

(6) In any other case specifically provided for in ITB. 
 

WE undertake to pay to the Employer up to the above amount upon receipt of its first written 
demand, without the Employer having to substantiate its demand, provided that in its demand 
the Employer will note that the amount claimed by it is due to it, owing to the occurrence of 
any of the above-named CONDITIONS or their combination, and specifying the occurred 
condition or conditions. 

 

This guarantee will remain in full force up to and including ................ (insert date, which shall 
be the date 30 days after the period of bid validity) ......... , and any demand in respect thereof 
must reach the Bank not later than the above date. 

 

For and on behalf of the Bank 
 

[Signature of the authorized signatory(ies)] 
 

Signature  
 

Name  
 

Designation  
 

POA Number  
 

Contact Number(s): Tel. Mobile   
 

Fax Number  
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email  
 

Common Seal of the Bank  
Witness:  

 

Signature  
 

Name  
 

Address  
 

Contact Number(s): Tel. Mobile   
 

email  
 
 

Note: 
 

1. In case the bid is submitted by a Joint Venture, the bid security shall be in the name of 
the Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the 
Joint Venture. 

 

2. The Bank Guarantee should be in accordance with the proforma as provided. However, 
in case the issuing bank insists for additional paragraph for limitation of liability, the 
following may be added at the end of the proforma of the Bank Guarantee [i.e., end 
paragraph of the Bank Guarantee preceding the signature(s) of the issuing authority(ies) 
of the Bank Guarantee]: 

Quote 
 

“Notwithstanding anything contained herein: 
 

1. Our liability under this Bank Guarantee shall not exceed (value in 
figures) [ (value in words)  ]. 

 

2. This Bank Guarantee shall be valid up to    (validity date) . 
 

3. We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only & only if we receive a written claim or demand on or before 
  (validity date) .” 

Unquote 
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3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK 

 
(Applicable for Forfeiture of Bank Guarantee) 

 
To: (insert Name and Address of the issuing Bank) 

 
Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No. …… …………… 

dated ………… for …………….., issued by you on behalf of M/s .............. (insert 
name of the Bidder) ………... 

 
Dear Sirs, 

 
Please refer to   the   subject   Bank   Guarantee   executed   by   you   in   our   favour   for 
……………………. as Bid Security for the bid submitted by M/s ............. (insert name of the 

Bidder) ………... against Development of Distribution Infrastructure for Smart Distribution 
Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under 
the Revamped Reforms- based and Results-linked, Distribution Sector Scheme. 

 
; Specification No. 
……………………. 

 
As per the terms of the said guarantee, the bank has guaranteed and undertaken to pay 
immediately on demand by the Employer the amount of....................... without any reservation, 
protest, demur and recourse. Further, any demand made by the Employer shall be conclusive 
and binding on the Bank irrespective of any dispute or difference raised by the Bidder. 

 
In terms of the said guarantee, we hereby submit our claim/demand through this letter for remittance of Bid 
Security amount to PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL)owing to the 

occurrence of the condition referred to at Sl. No............. The Bank is requested to remit the 
full guaranteed sum ....................................... towards proceeds of the bid security in the form 

of Demand Draft in favour of PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 
’, payable at Meerut 

 

Thanking you, 
 
 

 
Copy to: 
…..(Registered Office of the Bank)…. 

 
For ................. (Name of the Employer) 

 
(AUTHORIZED SIGNATORY) 
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3b. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK 
 

(Applicable for conditional claim pending extension of Bank Guarantee by the Bidder) 
 

To: (insert Name and Address of the issuing Bank) 

 
Ref..: Conditional Claim against Bank Guarantee No. …… …………… dated .................. for 

…………….. valid up to …………… issued by you on behalf of M/s .............. (insert 
name of the Bidder) ………... 

 
Dear Sirs, 

 
Please refer to the subject Bank Guarantee executed by you in our favour on behalf of M/s. 
………(insert name of the Bidder) ................ , who have submitted this Bank Guarantee to us 

towards Bid Security against Development of Distribution Infrastructure for Smart 
Distribution Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar 
Pradesh under the Revamped Reforms- based and Results-linked, Distribution Sector 
Scheme. ; Specification No.……………………. 

 

We, PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL)do hereby request you to lodge our 
claim/demand against the subject Bank Guarantee for full guaranteed sum. Kindly note that this claim/demand 
against the subject Bank Guarantee is without any further notice in case the amendment to Bank Guarantee No. 
…………….. dated extending its validity 
up to ………………. is not got arranged by ………(insert name of the Bidder) .................in 
our favour and are not received by us up to ................... In such an event you are requested to 
remit the full guaranteed amount in terms of the subject guarantee in its letter and spirit and proceeds of 
this Bank Guarantee shall be forwarded to us in form of demand draft in favour of PASCHIMANCHAL 
VIDYUT VITRAN NIGAM LIMITED(PVVNL), payable at Meerut 

 
This is without prejudice to our right under this guarantee and under the law. 

Thanking you, 

 
For ................. (Name of the Employer) 

 
(AUTHORIZED SIGNATORY) 

 
Copy to: 
(insert Name and Address of the Bidder) 
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- You are requested to do the needful so that the amendment to the subject Bank Guarantee 
extending the validity up to ……………. is received by us by ……………. 
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4. FORM OF ‘NOTIFICATION OF AWARD OF CONTRACT’ 
 
 

4a. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT FOR SUPPLY OF 
PLANT 

 
Ref. No. : 

 
Date : 
............(insert Contractor's Name & Address)........... 
............................................................................... 
............................................................................... 
............................................................................... 
[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following 
shall also be included: 
(Lead Partner of the Joint Venture of M/s. ……………… and M/s. 
…………………………)] 

 
Attn : Mr...................................... 

Sub. : Notification of Award for Supply of Plant Contract (Contract Part I) for Development 
of Distribution Infrastructure for Smart Distribution Project & Undergrounding of Electrical 
Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- based and 
Results-linked, Distribution Sector Scheme. Specification No 

 
National Competitive Bidding. (Project Funding ............... ) 

 

(Contract Part I) 
Dear Sir, 

 
1.0 REFERENCE 

 

This has reference to the following: 

 
1.1 Our Request for Bids (RFB) dated ………... 

 
1.2 RFB/bidding documents for the  subject package issued vide our  letter Ref.  No. 

……………….. dated ……….., and downloaded by you from e-tender portal, 
comprising the following: 

 
a) Part 1 : Bidding Procedures and Requirements 

(Document Code No ................................. ) 

 
b) Part 2 : Employer’s Requirements 

(Document Code No ................................. ) 
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c) Part 3 : Conditions of Contract and Contract Forms 
(Document Code No ................................. ) 

 
1.2.1 Amendment/Errata No. .......... to Bidding Documents issued to you vide our letter no. 

…………. dated …………. 
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued 
subsequently) 

1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference held on 
…………., issued to you vide our letters no. …………. dated ……….... (Use as 
applicable) 

 
(Applicable only if any clarification to the Bidding Documents has been issued 
subsequently) 
(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE 
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO 
BID OPENING) 

 
1.3 Technical Part (First envelope) of your Bid submitted/the Bid submitted by the Joint 

Venture (JV) of M/s. ……………………….. (Lead Partner) and M/s. 
……………………………. (Other Partner) for the subject package under Letter of 
Bid/Proposal reference no. ………….. dated …………………….., which was opened 
on....................................... (Use as applicable) 

 
1.4 Intimation for Opening of Financial Part (Second Envelope) of Bid issued to you vide 

our letter no. …………. dated …………… 

 
1.5 Price Part ( Second Envelope) of your Bid/the Bid by the Joint Venture (JV) of M/s. 

……………………….. (Lead Partner) and M/s ................................................ (Other 
Partner) under Letter of Bid/ Proposal reference no. ……………. dated …………. 
which was opened on… .................... (Use as applicable) 

 
1.6 Post bid discussions we had with you on various dates from ......................... to 

……………. resulting into the Minutes of Meeting/ Record Notes of Post Bid 
Discussions enclosed as APPENDIX (NOA)-1 with this Notification of Award. 

 
2.0 AWARD OF CONTRACT AND ITS SCOPE 

 
2.1 We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s. 

………………… (Lead Partner) and M/s. ……………… (Other Partner)   (Use as 
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applicable) (referred to at para 1.3 & 1.5 above) read in conjunction with all the 
specifications, terms & conditions of the Bidding Documents (referred to at para 1.2, 
1.2.1 & 1.2.2 [modify as applicable] above) and specific confirmations recorded in the 
Record Notes of Post Bid Discussions (referred to at para 1.6 above), and award on 
you/the JV(use as applicable) the ‘ Supply of Plant Contract’ (also referred to as the 
‘Contract Part I’) covering inter-alia supply of Plant on FOR {final place of destination 
(Site/ Project Site)} basis interalia including design, engineering, manufacture, testing, 
transportation, insurance etc. and other services, incidental thereto, 
, required for the complete execution of Development of Distribution Infrastructure for 
Smart Distribution Project & Undergrounding of Electrical Infrastructure in Noida town 
of Uttar Pradesh under the Revamped Reforms- based and Results-linked, Distribution 
Sector Scheme., as detailed in the documents referred hereinabove. The scope of work 
inter-alia includes the following: 

 
 

The scope of work under the subject package includes site survey, planning, design, 
engineering, assembly manufacturing, testing, supply, loading, transportation, unloading, 
insurance, delivery at site, handling, storage, installation, testing, commissioning and 
documentation of all items/materials required to complete the following works in the Noida 
town which inter alia include but are not limited to the following: 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 11 
KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted DTs, 
Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of existing 
distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 
• Civil works including construction of substations, Roof Treatment, Repair and Painting of SGR 

Building at 33 KV SS Double Story and Control room extension. 
 
 

The scope of work under this Notification of Award (NOA) shall also include all 
such items which are not specifically mentioned in the bidding documents and/or your 
bid but are necessary for the successful completion of your scope under the Contract for 
the construction of Development of Distribution Infrastructure for Smart Distribution 
Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh 
under the Revamped Reforms- based and Results-linked, Distribution Sector Scheme., 
unless otherwise specifically excluded in the Bidding Documents or in this NOA. 

 

2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other 
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Partner of JV, shall be liable jointly and severally for the execution of the Contract in 
accordance with terms and conditions of the Contract. As per the Power of Attorney 
furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the JV, 
you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture for 
execution of the Contract. (This provision shall be included only in case the Bidder is 
a Joint Venture) 

 
2.2 The notification for award of Contract for performance of all other Installation 

Services/ activities, as set forth in the bidding documents, viz. 

The scope of work under the subject package includes Supply of Installation Services of all 
items/materials required to complete the following works in the Noida town which inter alia 
include but are not limited to the following: 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 11 
KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted DTs, 
Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of existing 
distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 
• Civil works including construction of substations, Roof Treatment, Repair and Painting of SGR 

Building at 33 KV SS Double Story and Control room extension. 
has been issued on you vide our NOA no. ………….. dated ....................... (hereinafter 
called the “Contract Part II” or “Supply of Installation Services Contract”). 

 
Notwithstanding the award of work for Completion of the Facilities under the Contract 
in two separate parts in the aforesaid manner, you/the JV (use as applicable) shall be 
overall responsible to ensure the execution of both the parts of the Contract to achieve 
successful completion and taking over of the Facilities/ Works under the 
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package by the Employer as per the requirements stipulated in the Bidding Documents. 
It is expressly understood and agreed by you/the JV (use as applicable) that any default 
or breach under the ‘Contract Part II’ shall automatically be deemed as a default or 
breach of this ‘Contract Part I’ also and vice-versa, and any such default or breach or 
occurrence giving us a right to terminate the ‘Contract Part II’, either in full or in part, 
and/or recover damages there under, shall give us an absolute right to terminate this 
Contract Part I, at your/JV’s (use as applicable) risk, cost and responsibility, either in 
full or in part and/or recover damages under this ‘ Contract Part I’ as well. However, 
such default or breach or occurrence in the ‘Contract Part II’, shall not automatically 
relieve you/the JV (use as applicable) of any of your/JV’s (use as applicable) 
obligations under this ‘Contract Part I’. It is also expressly understood and agreed by 
you/the JV (use as applicable) that the Plant/equipment/goods/ materials supplied by 
you/the JV (use as applicable) under this ‘Contract Part I’, when erected, installed & 
commissioned by you under the ‘Contract Part II’ shall give satisfactory performance 
in accordance with the provisions of the Contract. 

 
3.0 CONTRACT PRICE FOR CONTRACT PART I 

 
3.1 The total Contract Price for Contract Part I for the entire scope of work under this 

Contract Part I shall be .................... (Specify the currency and the amount in figures & 
words) .................. as per the following break-up: 

 
 

Sl. 
No. 

Price Component Amount 

1. FOR Price component  
 

Total for Supply of Plant Contract  
 

 
3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be 

construed as a single source responsibility Contract and any breach in any part of the 
Contract shall be treated as a breach of the entire Contract. 

 
4.0 You/The JV (use as applicable) are/is required to furnish at the earliest a Performance 

Security(ies), as per the Bidding Documents, for an amount of …… (Specify the value) 
................................................i.e. equal to [10% (Ten percent)] of the Contract Price, 
and valid up to and including ………………….. and any other securities as per the 
Bidding Documents. 
(In case any other performance security is required to be furnished, the same is to be 
mentioned here) 
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5.0   For release of advance payment (admissible as per the Bidding Documents) equal to 
10% of the FOR Price component of the Contract Price for Contract part I, you are, 
inter-alia, required to furnish a Bank Guarantee for the 110% of the advance amount. 
The validity of the Advance Bank Guarantee shall be up to and including ………….. 
Further, please note that furnishing of all the Contract Performance Securities under 
the ‘Contract Part I’ and ‘Contract Part II’ shall be one of the conditions precedent to 
release of advance under this Contract Part I. 

 
6.0 All the bank guarantees shall be furnished from an eligible bank as described in the 

Bidding Documents. 
7.0 The schedule for Taking Over/Completion of Facilities by the Employer upon successful 

Completion of Development of Distribution Infrastructure for Smart Distribution Project & 
Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under the 
Revamped Reforms- based and Results-linked, Distribution Sector Scheme shall be 24 months 
from the date of issue of this Notification of Award for all contractual purposes. 

 
8.0 This Notification of Award constitutes formation of the Contract and comes into force 

with effect from the date of issuance of this Notification of Award. 

 
9.0   You shall enter into a Contract Agreement with us within twenty-eight (28) days from 

the date of this Notification of Award. 

 
10.0 This Notification of Award is being issued to you in duplicate. We request you to return 

its duplicate copy duly signed and stamped on each page including the enclosed 
Appendix as a token of your acknowledgement. 

 
Please take the necessary action to commence the work and confirm action. 

 

Yours faithfully,  
For and on behalf of 

 
.................(Name of the Employer)............ 

(Authorized Signatory) 
 

Enclosures: 
APPENDIX (NOA) – 1 - Record Notes of Post - Bid Discussions held on various dates 

from …………. to …………………. 
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4b. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR 
INSTALLATION OF PLANT AND EQUIPMENT 

 
Ref. No. : 

 
Date : 
............(insert Contractor's Name & Address)........... 
............................................................................... 
............................................................................... 
............................................................................... 
[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following 
shall also be included: 
(Lead Partner of the Joint Venture of M/s. ……………… and M/s. 
…………………………..)] 

Attn : Mr...................................... 

Sub. : Notification of Award for Supply of Installation Services Contract (Contract Part II) 
for Development of Distribution Infrastructure for Smart Distribution Project & 
Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under the 
Revamped Reforms- based and Results-linked, Distribution Sector Scheme Specification 

No.:… Domestic Competitive Bidding. (Project Funding: Domestic). 
 

(Contract Part II) 
 

Dear Sir, 

 
10.0 REFERENCE 

 
This has reference to the following: 

 
10.1 Our Request for Bids (RFB) dated ………... 

 
10.2 RFB/ bidding documents for the subject package issued vide our letter Ref. No. 

……………….. dated ……….., and downloaded by you from e-tender portal, 
comprising the following: 

 
a) Part 1 : Bidding Procedures and Requirements 

(Document Code No ................................. ) 

 
b) Part 2 : Employer’s Requirements 

(Document Code No ................................. ) 
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c) Part 3 : Conditions of Contract and Contract Forms 
(Document Code No ................................. ) 

 
1.2.1 Amendment/Errata No. .......... to Bidding Documents issued to you vide our letter no. 

…………. dated …………. 
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued 
subsequently) 

 
1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference held on 

…………., issued to you vide our letters no. …………. dated ……….... (Use as 
applicable) 
(Applicable only if any clarification to the Bidding Documents has been issued 
subsequently) 

 
(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE 
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO 
BID OPENING) 

 
1.3 Technical Part (First envelope) of your Bid submitted/the Bid submitted by the Joint 

Venture (JV) of M/s. ……………………….. (Lead Partner) and M/s. 
……………………………. (Other Partner) for the subject package under Letter of 
Bid/ Proposal reference no. ………….. dated .................................. , which was opened 
on....................................... (Use as applicable) 

 
1.4 Intimation for Opening of Financial Part (Second Envelope) of Bid issued to you vide 

our letter no. …………. dated …………… 

 
1.5 Price Part ( Second Envelope) of your our Bid/the Bid by the Joint Venture (JV) of 

M/s. ……………………….. (Lead Partner) and M/s. ……………………………. 
(Other Partner) under proposal reference no. ……………. dated …………, which was 
opened on… ........................... (Use as applicable) 

 
1.6 Post bid discussions we had with you on various dates from ......................... to 

……………. resulting into the Minutes of Meeting/ Record Notes of Post Bid 
Discussions enclosed as APPENDIX (NOA)-1 with this Notification of Award. 

 
2.0 AWARD OF CONTRACT AND ITS SCOPE 

 
2.1 We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s. 

………………… (Lead Partner) and M/s. ……………… (Other Partner)   (Use as 
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applicable) (referred to at para 1.3 & 1.5 above) read in conjunction with all the 
specifications, terms & conditions of the Bidding Documents (referred to at para 1.2, 1.2.1 & 1.2.2 
[modify as applicable] above) and specific confirmations recorded in the Record Notes of Post Bid 
Discussions (referred to at para 1.6 above), and award on you/the JV(use as applicable) the ‘Supply of 
Installation Services Contract’ (also referred to as the ‘Contract Part II’) for providing/ supplying all 
Installation Services (excluding the incidental services included in Contract Part I), interalia, unloading 
and handling of Plant, all labor, Contractor’s equipment, temporary works, materials, consumables, 
design and preparation of layout, engineering drawings, and all matters and things of whatsoever 
nature, including testing, pre-commissioning, guarantee tests and commissioning, the provision of as- 
built drawings, operations and maintenance manuals, training, etc., applicable and necessary for the 
proper execution of the installation and other services, at final destination (Site/ Project Site), related 
to and incidental to successful installation of the Plant supplied under the Contract Part I. as set forth 
in the bidding documents, viz The scope of work under the subject package includes site 
survey, planning, design, engineering, assembly manufacturing, testing, supply, loading, 
transportation, unloading, insurance, delivery at site, handling, storage, installation, testing, 
commissioning and documentation of all items/materials required to complete the following 
works in the Noida town which inter alia include but are not limited to the following: 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV 
& 11 KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered 

conductors/AB Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact 

Substations (CSS), Construction of New LT Lines for New DTs/Augmented DTs, 
Trolley mounted DTs, Protection of DTs, DT Cable installation, Extra Circuit for 
Existing DTs, Earthing of existing distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 

• Civil works including construction of substations, Roof Treatment, Repair and Painting of 
SGR Building at 33 KV SS Double Story and Control room extension. 

for the Development of Distribution Infrastructure for Smart Distribution Project & 
Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under 
the Revamped Reforms- based and Results-linked, Distribution Sector Scheme. 

 
 
 

The scope of work under this Notification of Award (NOA) shall also include all such 
items which are not specifically mentioned in the bidding documents and/or your bid 
but are necessary for the successful completion of your scope under the Contract for 
the construction Development of Distribution Infrastructure for Smart Distribution 
Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh 
under the Revamped Reforms- based and Results-linked, Distribution Sector Scheme. 

 
, unless otherwise specifically excluded in the bidding documents or in this NOA. 

 
2.1.1 You, the Lead Partner of the JV, along with M/s. ……………………., the Other 

Partner of JV, shall be liable jointly and severally for the execution of the Contract in 
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accordance with terms and conditions of the Contract. As per the Power of Attorney 
furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the JV, 
you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture for 
execution of the Contract. (This provision shall be included only in case the Bidder is 
a Joint Venture) 

 
2.2 The notification for award of Contract for Supply of Plant including Type Testing to 

be conducted, as set forth in the bidding documents, viz. 

 
The scope of work under the subject package includes Supply of plant of all items/materials 
required to complete the following works in the Noida town which inter alia include but are not 
limited to the following: 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 11 
KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted DTs, 
Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of existing 
distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 
• Civil works including construction of substations, Roof Treatment, Repair and Painting of SGR 

Building at 33 KV SS Double Story and Control room extension. 
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has been issued on you vide our NOA no. ………….. dated ....................... (hereinafter 
called the “Supply of Plant Contract” or “Contract Part I”). 

 
Notwithstanding the award of work for Completion of the Facilities under the Contract 
in two separate parts in the aforesaid manner, you/the JV (use as applicable) shall be 
overall responsible to ensure the execution of both the parts of the Contract to achieve 
successful completion and taking over of the Facilities/ works under the package by the 
Employer as per the requirements stipulated in the Bidding Documents. It is expressly 
understood and agreed by you/the JV(use as applicable) that any default or breach 
under the ‘Contract Part I’ shall automatically be deemed as a default or breach of this 
‘Contract Part II’ also and vice-versa, and any such default or breach or occurrence 
giving us a right to terminate the ‘Contract Part I’, either in full or in part, and/or recover 
damages there under, shall give us an absolute right to terminate this Contract Part II, 
at your/JV’s (use as applicable) risk, cost and responsibility, either in full or in part 
and/or recover damages under this ‘ Contract Part II’ as well. However, such default 
or breach or occurrence in the ‘Contract Part I’, shall not automatically relieve you/the 
JV(use as applicable) of any of your obligations under this ‘Contract Part II’. It is also 
expressly understood and agreed by you/the JV(use as applicable) that the 
Plant/equipment/goods/ materials supplied by you/the JV(use as applicable) under the 
‘Contract Part I’, when erected, installed & commissioned by you/the JV(use as 
applicable) under this ‘Contract Part II’ shall give satisfactory performance in 
accordance with the provisions of the Contract. 

 
 

3.0 CONTRACT PRICE FOR CONTRACT PART II 
 

3.1 The total Contract Price Contract Part II for the entire scope of work under this Contract 
Part II shall be ………….. (Specify the currency and the amount in figures & words) 
..................................as per the following break-up: 

 
 
 

Sl. 
No. 

Price Component Amount 

1. Installation Services  

2. Training Charges Not Applicable 
Total for Supply of Installation Services Contract  

 

3.2 Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be 
construed as a single source responsibility Contract and any breach in any part of the 
Contract shall be treated as a breach of the entire Contract. 
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4.0 You/the JV(use as applicable) are/is required to furnish at the earliest a Performance 
Security(ies), as per the Bidding Documents, for an amount of …… (Specify the value) 
………… i.e. equal to [10% (Ten percent)] of the Contract Price, and valid up to and 
including ............................... and any other securities as per the Bidding Documents. 

 
(In case any other performance security is required to be furnished, the same is to be 
mentioned here) 

 
5.0 All the bank guarantees shall be furnished from an eligible bank as described in the 

Bidding Documents. 
6.0 The schedule for Taking Over/Completion of Facilities by the Employer upon successful 

Completion of the Development of Distribution Infrastructure for Smart Distribution Project & 
Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under the 
Revamped Reforms- based and Results-linked, Distribution Sector Scheme. shall be 24 months 
from the date of issue of this Notification of Award for all contractual purposes. 

 
7.0 This Notification of Award constitutes formation of the Contract and comes into force 

with effect from the date of issuance of this Notification of Award. 

 
8.0   You shall enter into a Contract Agreement with us within twenty-eight (28) days from 

the date of this Notification of Award. 

 
9.0   This Notification of Award is being issued to you in duplicate. We request you to return 

its duplicate copy duly signed and stamped on each page including the enclosed 
Appendix as a token of your acknowledgement. 

 
Please take the necessary action to commence the work and confirm action. 

Yours faithfully, 

 
For and on behalf of 

 
.................(Name of the Employer)............ 

 
(Authorized Signatory) 

 
Enclosures: 
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APPENDIX (NOA) – 1 - Record Notes of Post - Bid Discussions held on various dates 
from …………. to …………………. 

 

 
Note: 
(1) Instructions indicated in italics in this notification of award are to be taken care of by the 

issuing authority. The Forms may be modified appropriately to suit the specific 
requirement of the Contract. 
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5. FORM OF CONTRACT AGREEMENT 
 

[Alternative – a] 
 
 

CONTRACT AGREEMENT PART I FOR SUPPLY OF PLANT BETWEEN PASCHIMANCHAL 
VIDYUT VITRAN NIGAM LIMITED(PVVNL) AND M/s. ................... (Name of Contractor) 
.............../JOINT VENTURE (JV) OF M/s ............ (Name of Lead Partner)…. (THE LEAD 
PARTNER OF THE JV) AND M/s........(Name of Other Partner)…… (THE PARTNER OF 
THE JV) [Use as applicable] 

 
THIS CONTRACT AGREEMENT PART I No. ............................. (also referred to as ‘Supply 
of Plant Contract/the Contract Part I ’) is made on the ….. day of …………… 20….. 

 
BETWEEN 
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL)a company incorporated under the 
laws of Companies Act 1956/2013 (with amendment from time to time) and having its Registered 
Office at Victoria Park , Meerut and its Corporate Office at Victoria Park, Meerut (hereinafter 
called "the Employer" and also referred to as PVVNL 

 
and 

 
(1) M/s ............. (Name of Contractor) ............, a company incorporated under the laws of 
Companies Act 1956/2013 (with amendment from time to time) and having its Principal place 
of business at ………....(Address of Contractor) ................................ and Registered Office at 
………....(Registered address of Contractor) ............... (hereinafter called "the Contractor" 
and also referred to as “…..(insert abbreviated name of the Contractor) ”) 

 
or 

 
Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................... (the Lead Partner 
of JV), a company incorporated under the laws of Companies Act 1956 and having its 
Principal place of business at ………....(Address of Lead Partner) .................................. and 
Registered Office at ………....(Registered address of Lead Partner) .......................... and M/s 
................. (Name of Other Partner) ................... (the Partner of JV), a company incorporated 
under the laws of Companies Act 1956/2013 (with amendment from time to time) and having 
its Principal place of business at ………....(Address of Other Partner) ............................... 
and Registered Office at ………....(Registered address of Other Partner) ........................ 
(hereinafter called "the Contractor" and also referred to as “Joint Venture”/the ‘JV””) 
(Applicable only in case of Joint Venture) 



Part – 3: Conditions of Contract and Contract Forms 128 
 
 

 

 
 
 

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, 
deliver, install, commission and complete certain Facilities, viz. Development of Distribution 
Infrastructure for Smart Distribution Project & Undergrounding of Electrical Infrastructure 
in Noida town of Uttar Pradesh under the Revamped Reforms- based and Results-linked, 
Distribution Sector Scheme. (“the Facilities”) as detailed in the Contract Document, and the 
Contractor, in accordance with the mode of contracting specified therein, has agreed to such 
engagement upon and subject to the terms and conditions appearing in this Contract 
Agreement Part I for Supply of Plant and in Contract Agreement Part II for Supply of 
Installation Services for the Facilities, the two parts read together, jointly and in conjunction, 
constituting the Contract. and the aggregate of the Contract Price for Contract Part I and the 
Contract Price for Contract Part II constituting the Contract Price for the Contract. 

 

WHERE, the Employer, under this Contract Agreement Part I, desires to engage the 
Contractor for the supply of Plant on FOR {final place of destination (Site/ Project Site)} 
basis inter-alia including design, engineering, manufacture, testing, transportation, insurance 
etc. and other services, incidental thereto, required for the complete execution of the 
Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme., and the scope of work is briefly 
described below: 

 
 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 
11 KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted 
DTs, Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of 
existing distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 

• Civil works including construction of substations, Roof Treatment, Repair and Painting of 
SGR Building at 33 KV SS Double Story and Control room extension. 

 
NOW IT IS HEREBY AGREED as follows: 
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Article 1. Contract Documents 

 
1.1 Contract Documents (Reference GCC Clause 2) 

 
The following documents shall constitute the Contract between the Employer and the 
Contractor, and each shall be read and construed as an integral part of the Contract: 

 
VOLUME – A 

 
1. This Contract Agreement and the Appendices thereto. 
2. Notification of Award Ref. No.................. /NOA-I/01 dated DD/MM/YYYY. 

 
 

VOLUME – B 

 
3. Documents comprising of the following: 

 
• Conditions of Contract and Contract Forms (Part 3 of Bidding 

Documents) 
o Conditions of Contract including Special Conditions of Contract 

(SCC) and General Conditions of Contract (GCC); (Section 7 of 
Bidding Documents) 

o Contract Forms (Section 8 of Bidding Documents) 
 

• Employers’ Requirements (Part 2 of Bidding Documents) 
o Employer’s Requirements (Section 6 of Bidding Document) 

 
•  Bidding Procedures and Requirements (Part 1 of Bidding 

Documents) 
o Request for Bids Notice (Section 1 of Bidding Documents) 
o Eligibility and Qualification Requirements (Section 2 of 

Bidding Documents) 
o Instruction to Bidders and Bid Data Sheets (Section 3 of Bidding 

Documents 
VOLUME – C 

 
4. Bid Submitted by the Contractor. 

 
(Only relevant extracts are attached herewith for easy reference. Should 
the circumstances warrant, the original Bid along with the enclosures 
thereof, shall be referred to.). 
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1.1 Order of Precedence (Reference GCC Clause 2) 

In the event of any ambiguity or conflict between the Contract Documents listed above, 
the order of precedence shall be the order in which the Contract Documents are listed 
in Article 1.1 (Contract Documents) above. 

1.2 Definitions (Reference GCC Clause 1) 

Capitalized words and phrases used herein shall have the same meanings as are ascribed 
to them in the General Conditions of Contract/Special Conditions of Contract. 

Article 2. Contract Price and Terms of Payment 
2.1 Contract Price (Reference GCC Clause 11) for Contract Part I 

The Employer hereby agrees to pay to the Contractor the Contract Price for Contract 
Part I in consideration of the performance by the Contractor of its obligations 
hereunder. The Contract Price for Contract Part I shall be the aggregate of .……. 
(amount in words) ................. (...............(amount in figures) ................ ), or such other 
sums as may be determined in accordance with the terms and conditions of the 
Contract. The break-up of the Contract Price for Contract Part I is as under: 

 
Sl. 
No. 

Price Component Amount 

1. FOR Price Component  

Total for Supply of Plant Contract  

The detailed break-up of Contract Price for Contract Part I is given in the relevant 
Appendices hereto. 

2.2 Terms of Payment (Reference GCC Clause 12) 

The terms and procedures of payment according to which the Employer will reimburse 
the Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto. 

Article 3. Effective Date for Determining Time for Completion 

3.1 Effective Date (Reference GCC Clause 1) 

The Effective Date from which the Time for Completion of the Facilities shall be 
counted and determined is the date of the Notification of Award i.e., 
………………… 

Article 4. Appendices 

The Appendices listed in the List of Appendices, as mentioned below, shall be 
deemed to form an integral part of this Contract Agreement Part I and the Contract. 
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Reference in this Contract Agreement Part I and the Contract, to any Appendix shall 
mean and include the Appendices attached hereto, and the this Contract Agreement 
Part I and the Contract shall be read and construed accordingly. 

 

List of Appendices 

 
Appendix 1 Terms and Procedures of Payment 
Appendix 2 Price Adjustment 
Appendix 3 Insurance Requirements 
Appendix 4 Time Schedule 
Appendix 5 List of Approved Sub-contractors 
Appendix 6 Scope of Works and Supply by the Employer 
Appendix 7 List of Document for Approval or Review 
Appendix 8 Guarantees, Liquidated Damages for Non-Performance 
Appendix 9 Price Schedules indicating Price Breakdown of Contract Price 

for Contract Part I for Supply of Plant 
Appendix 11 Integrity Pact 

 
Article 5. 

 
The Contract Agreement Part II No. …………………….. has also been made on the …….. 
day of ………….. 20…., between the Employer and the Contractor for the Supply of 
Installation Services (hereinafter referred to as the “Contract Part II”) for providing/ 
supplying all Installation Services (excluding the incidental services included in Contract 
Part I), interalia, unloading and handling of Plant, all labor, Contractor’s equipment, 
temporary works, materials, consumables, design and preparation of layout, engineering 
drawings, and all matters and things of whatsoever nature, including testing, pre- 
commissioning, guarantee tests and commissioning, the provision of as-built drawings, 
operations and maintenance manuals, training, etc., applicable and necessary for the proper 
execution of the installation and other services, at final destination (Site/ Project Site), 
related to and incidental to successful installation of the Plant supplied under the Contract 
Part I, required for the complete execution of the Development of Distribution Infrastructure 
for Smart Distribution Project & Undergrounding of Electrical Infrastructure in Noida town 
of Uttar Pradesh under the Revamped Reforms- based and Results-linked, Distribution Sector 
Scheme ,and the scope of work is briefly described below: 

 
• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 11 

KV lines as per requirements and load growth. 
• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
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• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 
(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted DTs, 
Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of existing 
distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 

• Civil works including construction of substations, Roof Treatment, Repair and Painting of SGR 
Building at 33 KV SS Double Story and Control room extension. 

 
Notwithstanding the award of work for Completion of the Facilities under the Contract in 
two separate parts in the aforesaid manner, the Contractor shall be overall responsible to 
ensure the execution of both the parts of the Contract to achieve successful completion and 
taking over of the Facilities by the Employer as per the requirements stipulated in the 
Contract. It is expressly understood and agreed by the Contractor that any default or breach 
under the ‘Contract Part II’ shall automatically be deemed as a default or breach of this 
‘Contract Part I’ also and vice-versa and any 
such breach or occurrence or default giving the Employer a right to terminate the 
‘Contract Part II’ either in full or in part, and/or recover damages there under the 
Contract Part II, shall give the Employer an absolute right to terminate this Contract 
Part I at the Contractor’s risk, cost and responsibility, either in full or in part and /or 
recover damages under this ‘Contract Part I’ as well. However, such breach or default 
or occurrence in the ‘Contract Part II’ shall not automatically relieve the Contractor of 
any of its responsibility/ obligations under this ‘Contract Part I’. It is also expressly 
understood and agreed by the Contractor that the Plant/equipment/ goods /materials 
supplied by the Contractor under this ‘Contract Part I’ when erected, installed and 
commissioned by the Contractor under the ‘Contract Part II’ shall give satisfactory 
performance in accordance with the provisions of the Contract. 

 
IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be 
duly executed by their duly authorized representatives the day and year first above written. 

 
 
 

Signed by for and 
on behalf of the Employer 

 
........................................ 
Signature 
.............................................. 
Title 
in the presence of 

Signed by for and 
on behalf of the Contractor 

 
........................................ 
Signature 
.............................................. 
Title 
in the presence of 
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5. FORM OF CONTRACT AGREEMENT 
 

[Alternative – b] 
CONTRACT AGREEMENT PART II FOR SUPPLY OF INSTALLATION SERVICES BETWEEN 
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL)AND M/s. ................... (Name of 
Contractor) .............../JOINT VENTURE (JV) OF M/s. …….. (Name of Lead Partner)…. 
(THE LEAD PARTNER OF THE JV) AND M/s. …..(Name of Other Partner)…… (THE 
PARTNER OF THE JV) [Use as applicable] 

 
THIS CONTRACT AGREEMENT PART I No. ………………… (also referred to as 
‘Supply of Installation Services Contract/the Contract Part II’) is made on the ….. day of 
…………… 20….. 

BETWEEN 

(1) PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) a company incorporated under 
the laws of Companies Act 1956/2013 (with amendment from time to time) and having its Registered 
Office at Victoria Park, Meerut and its Corporate Office at Victoria Park, Meerut (hereinafter 
called "the Employer" 
and also referred to as PVVNL 

and 

(2) M/s .............. (Name of Contractor) ..........., a company incorporated under the laws of 
Companies Act 1956/2013 (with amendment from time to time) and having its Principal place 
of business at ………....(Address of Contractor) ................................ and Registered Office at 
………....(Registered address of Contractor) ............... (hereinafter called "the Contractor" 
and also referred to as “…..(insert abbreviated name of the Contractor) ”) 

 
or 

 
Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................... (the Lead Partner 
of JV), a company incorporated under the laws of Companies Act 1956 and having its 
Principal place of business at ………....(Address of Lead Partner) .................................. and 
Registered Office at ………....(Registered address of Lead Partner) .......................... and M/s 
................. (Name of Other Partner) ................... (the Partner of JV), a company incorporated 
under the laws of Companies Act 1956/2013 (with amendment from time to time) and having 
its Principal place of business at ………....(Address of Other Partner) ............................... 
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and Registered Office at ………....(Registered address of Other Partner) ........................ 
(hereinafter called "the Contractor" and also referred to as “Joint Venture”/the ‘JV””) 
(Applicable only in case of Joint Venture) 

 
WHEREAS the Employer desires to engage the Contractor to design, manufacture, test, 
deliver, install, commission and complete certain Facilities, viz. Development of Distribution 
Infrastructure for Smart Distribution Project & Undergrounding of Electrical Infrastructure 
in Noida town of Uttar Pradesh under the Revamped Reforms- based and Results-linked, 
Distribution Sector Scheme. (“the Facilities”) as detailed in the Contract Document, and the 
Contractor, in accordance with the mode of contracting specified therein, has agreed to such 
engagement upon and subject to the terms and conditions appearing in this Contract 
Agreement Part II for Supply of Installation Services and in Contract Agreement Part I for 
Supply of Plant for the Facilities, the two parts read together, jointly and in conjunction, 
constituting the Contract. and the aggregate of the Contract Price for Contract Part I and the 
Contract Price for Contract Part II constituting the Contract Price for the Contract. 

 

WHERE, the Employer, under this Contract Agreement Part II, desires to engage the 
Contractor for the supply of Installation Services for providing/ supplying all Installation 
Services (excluding the incidental services included in Contract Part I), interalia, unloading 
and handling of Plant, all labor, Contractor’s equipment, temporary works, materials, 
consumables, design and preparation of layout, engineering drawings, and all matters and 
things of whatsoever nature, including testing, pre-commissioning, guarantee tests and 
commissioning, the provision of as-built drawings, operations and maintenance manuals, 
training, etc., applicable and necessary for the proper execution of the installation and other 
services, at final destination (Site/ Project Site), related to and incidental to successful 
installation of the Plant supplied under the Contract Part I, for the complete execution of the 

Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme and the scope of work is briefly 
described below: 

 
• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 

11 KV lines as per requirements and load growth. 
• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted 
DTs, Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of 
existing distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 

• Civil works including construction of substations, Roof Treatment, Repair and Painting of 
SGR Building at 33 KV SS Double Story and Control room extension. 
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NOW IT IS HEREBY AGREED as follows: 

Article 1. Contract Documents 

1.1 Contract Documents (Reference GCC Clause 2) 

The following documents shall constitute the Contract between the Employer and the 
Contractor, and each shall be read and construed as an integral part of the Contract: 

VOLUME – A 
 

1. This Contract Agreement and the Appendices thereto. 
2. Notification of Award Ref. No. ................./NOA-II/02 dated DD/MM/YYYY. 

 
VOLUME – B 

3. Documents comprising of the following: 
 

•  Conditions of Contract and Contract Forms (Part 3 of Bidding 
Documents) 

o Conditions of Contract including Special Conditions of Contract 
(SCC) and General Conditions of Contract (GCC); (Section 7 of 
Bidding Documents) 

o Contract Forms (Section 8 of Bidding Documents) 
 

• Employers’ Requirements (Part 2 of Bidding Documents) 
o Employer’s Requirements (Section 6 of Bidding Document) 

 
•  Bidding Procedures and Requirements (Part 1 of Bidding 

Documents) 
o Request for Bids Notice (Section 1 of Bidding Documents) 
o Eligibility and Qualification Requirements (Section 2 of 

Bidding Documents) 
o Instruction to Bidders and Bid Data Sheets (Section 3 of Bidding 

Documents 

VOLUME – C 

4. Bid Submitted by the Contractor. 

(Only relevant extracts are attached herewith for easy reference. Should the 
circumstances warrant, the original Bid along with the enclosures thereof, shall be 
referred to.). 

1.2 Order of Precedence (Reference GCC Clause 3) 

In the event of any ambiguity or conflict between the Contract Documents listed above, 
the order of precedence shall be the order in which the Contract Documents are listed 
in Article 1.1 (Contract Documents) above. 
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1.3 Definitions (Reference GCC Clause 1) 

 
Capitalized words and phrases used herein shall have the same meanings as are ascribed 
to them in the General Conditions of Contract/Special Conditions of Contract. 

 
Article 2. Contract Price and Terms of Payment 

 
2.1 Contract Price (Reference GCC Clause 11) for Contract Part II 

 
The Employer hereby agrees to pay to the Contractor the Contract Price for Contract 
Part II in consideration of the performance by the Contractor of its obligations 
hereunder. The Contract Price for Contract Part II shall be the aggregate of .……. 
(amount in words) ................. (...............(amount in figures) ................ ), or such other 
sums as may be determined in accordance with the terms and conditions of the 
Contract. The break-up of the Contract Price for Contract Part II is as under: 

 
Sl. 
No. 

Price Component Amount 

   

1. Installation Services  

2. Training Charges (if required) Not Applicable 
Total for Supply of Installation Services Contract  

 
The detailed break-up of Contract Price for Contract Part I is given in the relevant 
Appendices hereto. 

 
2.2 Terms of Payment (Reference GCC Clause 12) 

 
The terms and procedures of payment according to which the Employer will reimburse 
the Contractor are given in Appendix 1 (Terms and Procedures of Payment) hereto. 

 
 

Article 3. Effective Date for Determining Time for Completion 

 
3.1 Effective Date (Reference GCC Clause 1) 
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The Effective Date from which the Time for Completion of the Facilities shall be 
counted and determined is the date of the Notification of Award i.e., 
………………… 

Article 4. Appendices 

The Appendices listed in the List of Appendices, as mentioned below, shall be 
deemed to form an integral part of this Contract Agreement Part II and the Contract. 

Reference in this Contract Agreement Part II and the Contract to any Appendix shall 
mean and include the Appendices attached hereto, and this Contract Agreement Part II 
and the Contract shall be read and construed accordingly. 

List of Appendices 

Appendix 1 Terms and Procedures of Payment 
Appendix 2 Price Adjustment 
Appendix 3 Insurance Requirements 
Appendix 4 Time Schedule 
Appendix 5 List of Approved Sub-contractors 
Appendix 6 Scope of Works and Supply by the Employer 
Appendix 7 List of Document for Approval or Review 
Appendix 8 Guarantees, Liquidated Damages for Non-Performance 
Appendix 9 Price Schedules indicating Price Breakdown of Contract Price 

for Contract Part II for Supply of Installation Services 
Appendix 11 Integrity Pact 

Article 5. 

The Contract Agreement Part I No. …………………….. has also been made on the 
…….. day of ................... 20…., between the Employer and the Contractor for the Supply of 
Plant (hereinafter referred to as the “Contract Part I”) for the supply of Plant on FOR {final 
place of destination (Site/ Project Site)} basis interalia including design, engineering, 
manufacture, testing, transportation, insurance etc. and other services, incidental thereto, 
required for the complete execution of the Development of Distribution Infrastructure for 
Smart Distribution Project & Undergrounding of Electrical Infrastructure in Noida town of 
Uttar Pradesh under the Revamped Reforms- based and Results-linked, Distribution Sector 
Scheme ,and the scope of work is briefly described below: 

 
• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 

11 KV lines as per requirements and load growth. 
• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted DTs, 
Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of existing 
distribution transformer and substations. 



Part – 3: Conditions of Contract and Contract Forms 138 
 
 

 

 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 
• Civil works including construction of substations, Roof Treatment, Repair and Painting of 

SGR Building at 33 KV SS Double Story and Control room extension. 
 

Notwithstanding the award of work for Completion of the Facilities under the Contract 
in two separate parts in the aforesaid manner, the Contractor shall be overall 
responsible to ensure the execution of both the parts of the Contract to achieve 
successful completion and taking over of the Facilities by the Employer as per the 
requirements stipulated in the Contract. It is expressly understood and agreed by the 
Contractor that any default or breach under the ‘Contract Part I’ shall automatically be 
deemed as a default or breach of this ‘Contract Part II’ also and vice-versa and any such 
breach or occurrence or default giving the Employer a right to terminate the ‘Contract 
Part I’ either in full or in part, and/or recover damages there under the Contract Part I, 
shall give the Employer an absolute right to terminate this Contract Part I at the 
Contractor’s risk, cost and responsibility, either in full or in part and /or recover 
damages under this ‘Contract Part II’ as well. However, such breach or default or 
occurrence in the ‘Contract Part I’ shall not automatically relieve the Contractor of any 
of its responsibility/ obligations under this ‘Contract Part I’. It is also expressly 
understood and agreed by the Contractor that the Plant/equipment 
/goods/ materials supplied by the Contractor under the ‘Contract Part I’ when erected, 
installed and commissioned by the Contractor under this ‘Contract part II’ shall give 
satisfactory performance in accordance with the provisions of the Contract. 

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be 
duly executed by their duly authorized representatives the day and year first above written. 

 

Signed by for and 
on behalf of the Employer 

 
........................................ 
Signature 

 
.............................................. 
Title 

in the presence of 

Signed by for and 
on behalf of the Contractor 

 
........................................ 
Signature 

 
.............................................. 
Title 

in the presence of 
 
 

(Separate Contract Agreements shall be executed by the Employer and the Contractor in 
accordance with the mode of contracting stipulated at ITB, Section 3 of bidding documents. 
The forms of Contract under both Alternative i.e., a & b shall be used). 
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Appendix-1: TERMS AND PROCEDURES OF PAYMENT 

 
In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer 
shall pay the Contractor in the following manner and at the following times, on the 
basis of the Price Breakdown given in the Appendix regarding Price Schedules. 
Payments will be made in Indian Rupees. 

 
I. “Billable Items” are worked out and attached to Price Schedule. Items otherwise 

required for completion of work but not listed in the Price Schedule shall also be in the 
scope of the Contractor. The costs of such “Non- billable Items” is deemed to be 
included in the quoted price of “Billable Items” by the bidder in the Price Schedule. 
The payment shall be made on billable item wise basis only as indicated in Price 
Schedule. 

 
II. Valid Contract Performance Security to furnished by the Contractor as per the Contract 

and accepted by the Employer, shall be a condition precedent for release of the 
advance and progressive payment. Further, for release of any advance payment, 
requisite securities including Advance Payment Guarantee, as the case may be, to be 
furnished by the Contract as specified in the Contract and accepted by the Employer, 
shall also be a condition precedent. In case, the duration of contract gets extended then 
the Contractor shall furnish the revised Performance Bank Guarantee equal to 10% of 
the contract value and valid till 180 days beyond the warranty period as per the new 
contract timelines. The revised Bank Guarantee shall be submitted by the Contractor 
within 28 days from the date of approval of time extension by the Employer. 

 
III. The interest rate on advance payment shall be Marginal Cost of Funds Based Lending 

Rate (MCLR) for one year of the State Bank of India, prevailing on the date of advance 
payment to the Contractor. The interest accrued on interest bearing advance shall be 
adjusted first before releasing any payment. The interest rate shall be calculated on the 
daily progressive balances outstanding as on the date of recovery/adjustment i.e. on 
daily rest basis. 

 
IV. Deleted 

 
V. Unmeasured ad-hoc payment: The employer, at his discretion in exigencies, to ensure 

liquidity of funds with the Contractor may accept un-measured ad-hoc bill of the 
Contractor. In this method, following methodology shall be adopted: 
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a. Submission of certificate on measurement book by Project Manager that 
materials under consideration have been erected, tested and commissioned as 
per technical specification, scope of work & approved drawings. 

 
b. Quantum and completion of works is certified by Project Manager jointly with 

Contractor and eligible amount of such works are computed as per approved 
payment terms. 

 
c. 50% of such eligible amount shall be released to the Contractor immediately 

within a week. The amount of un-measured bill should not be more than average 
of previous two measured bill. 

 
d. Next bill of the work shall invariably be a measured bill in which, various 

quantities of unmeasured bill shall be verified and measured jointly by Project 
Manager and Contractor. 

 
A. Supply, Erection, Testing and Commissioning of works under RDSS: 

 
1. Advance payment (Optional): 

 
i. Under the Supply of Plant Contract (Contract Part I), initial interest bearing 

adjustable Advance of 10% of Contract Price for Contract Part I shall be 
released in 2 (two) installments each of 5% of the Contract Price for Contract 
Part I. 

 
First installment of 5% of the Contract Price for Contract Part I shall be 
released on presentation of the following: 

 
a. Signing of Contract Agreement Part I and Contract Agreement Part II by the 

Employer and the Contractor. 
 

b. Contractor’s detailed invoice. 
 

c. Submission and acceptance of unconditional & irrevocable part Bank 
Guarantees (in two (02) equal installments) in favor of employer with total 
amounting to 110% of total advance amount as per proforma attached with 
Form:7, Section – 8 of Part -3 (Contract Forms). For release of the Ist 
Installment of advance the Bank Guarantee equal to 110% of Ist Installment 
amount shall be taken . Once it gets adjusted and the 2nd installment is due for 
release, the Bank Guarantee for the 2nd instalment equal to 110% of 2nd 
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Installment amount shall be taken. The said Bank Guarantees shall be initially 
valid up to end of thirty (30) days after the scheduled month of supply of 
materials and shall be extended from time to time till thirty (30) days beyond 
revised scheduled month of supply of materials, as may be required under the 
Contract. 

 
d. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the 

total Contract price towards Contract Performance Guarantee (CPG) in 
accordance with the provisions of Clause 44.1, Section 3 and as per proforma 
attached with Section-8 of Part 3 (Contract forms). The said bank guarantee 
shall be initially valid up to one hundred eighty (180) days after expiry of the 
Warranty Period and shall be extended from time to time till one hundred 
eighty (180) days beyond successful completion of warranty period, as may 
be required under the Contract. 

 
e. Detailed PERT Network/Bar chart and its approval by the Employer. 

 

The bidder must utilize first advance installment of 5% of ex-works supply 
component before requesting for second advance installment. Second 
installment of 5% shall be released on submission of Contractor’s invoice, bank 
guarantee equal to 110% of the advance installment and satisfactory utilization 
certificate supported with documentary evidence of first advance installment. 

 

ii. Under the Supply of Installation Services Contract (Contract part II), initial 
interest-bearing adjustable Mobilization Advance of 10% of Contract Price for 
Contract Part II shall be released in 2 (two) installments each of 5% of the 
Contract Price for Contract Part II: 

 

First installment of 5% of the Contract Price for Contract Part I shall be released 
on presentation of the following: 

 

a. Submission of detailed invoice for advance payment. 
 

b. Establishment of Contractor’s site offices and certification by Engineer that 
satisfactory mobilization for erection exists 

 

c. Submission and acceptance of unconditional & irrevocable part Bank 
Guarantees (in two (02) equal installments) in favor of employer with total 
amounting to 110% of total advance amount as per proforma attached with 
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Form:7, Section – 8 of Part -3 (Contract Forms). For release of the Ist 
Installment of advance the Bank Guarantee equal to 110% of Ist Installment 
amount shall be taken . Once it gets adjusted and the 2nd installment is due 
for release, the Bank Guarantee for the 2nd instalment equal to 110% of 2nd 
Installment amount shall be taken. The said Bank Guarantees shall be 
initially valid up to end of thirty (30) days after the scheduled month of 
erection of materials and shall be extended from time to time till thirty (30) 
days beyond revised scheduled month of erection of materials, as may be 
required under the Contract. 

 

d. Submission of an unconditional & irrevocable Bank Guarantee in favor of 
Employer for three percent (3%) of the total Contract price towards Contract 
Performance Guarantee (CPG) in accordance with Clause 44.1 of Section- 
3, Part 1 and as per proforma attached with Section 8 of Part 3 (Contract 
Forms). The said Bank Guarantee shall be initially valid up to 30 (thirty) 
days after the expiry of warranty period and shall be extended from time to 
time till thirty (30) days beyond successful completion of warranty period, 
as may be required under the Contract. 

 

The bidder must utilize first advance installment of 5% of Contract Price for 
Contract Part II before requesting for second advance installment. Second 
installment of 5% shall be released on submission of Contractor’s invoice, bank 
guarantee equal to 110% of the advance installment and satisfactory utilization 
certificate supported with documentary evidences of first advance installment. 

 

2. Progressive payments (Supply of Plant): 
 

2.1. First Installment (60%): Sixty percent (60%) payments for the supply of Plant 
under the Contract Part I, against various items in the attached Price Schedule, 
including 100% GST thereon reimbursable/ payable by Employer as per Contract, 
shall be paid on receipt and acceptance of Plant/ equipment/ goods/ materials on 
submission of documents indicated herein: 

 
a. Signing of Contract Agreement Part I and Contract Agreement Part II by 

the Employer and the Contractor. 
 

b. Detailed Project Execution Plan/PERT chart and its approval by the 
Employer. 

 
c. Evidence of dispatch (R/R or receipted L/R) 
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d. Contractor’s detailed invoice & packing list identifying contents of each 
shipment. 

 
e. Invoice certifying payments of GST 

 
f. Copy of Certificate to the effect of payments of State/ Central taxes, duties, 

levies etc. have been made against supply of materials through sub-vendors 
under the contract. 

 
g. Certified copy of Insurance policy/Insurance Certificate. 

 
h. Manufacturer’s/Contractor’s guarantee certificate of Quality. 

 
i. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions 

(DI) for dispatch of materials from the manufacturer’s works. MDCC/DI 
shall be issued by authorized officer of Employer 

 
j. Manufacturer’s copy of challan 

 
k. submission of the certificate by the Employer’s representative that the 

item(s) have been received, 
 

l. Submission of certificate by Project Manager that materials have been 
supplied as per technical specification, scope of work & approved drawings 
enclosing certified copy of inspection reports and dispatch clearances. 

 
a. 60% of proportionate Mobilization Advance against Supply shall be 

adjusted while making payments of this installment. In case of delay of 
project, the entire mobilization advance shall get recovered from the 
Contractor as per supply and erection contracts’ works completion 
schedule respectively. 

 

2.2. Second Installment (30%): Thirty percent (30%) payments against various 
items of price schedule 1 shall be paid on following conditions: 

 
a. Unconditional acceptance of the Letter of Award and signing of contract 

agreement by the Contractor. 
 

b. Detailed Project Execution Plan/PERT chart and its approval by the 
Employer. 
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c. Evidence of dispatch (R/R or receipted L/R) 
 

d. Contractor’s detailed invoice & packing list identifying contents of each 
shipment. 

 
e. Invoice certifying payments of ED, Taxes for the direct transaction between 

Employer and Contractor, 
 

f. Copy of Certificate to the effect of payments of State/ Central taxes, duties, 
levies etc. have been made against supply of materials through sub- vendors 
under the contract. 

 
g. Certified copy of Insurance policy/Insurance Certificate. 

 
h. Manufacturer’s/Contractor’s guarantee certificate of Quality. 

 
i. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions 

(DI) for dispatch of materials from the manufacturer’s works. MDCC/DI 
shall be issued by authorized officer of Employer 

 
j. Manufacturer’s copy of challan 

 
k. Submission of the certificate on measurement book by the Project Manager that 

the item(s) have been received, 
 

l. Submission of certificate on measurement book by Project Manager that 
materials under consideration have been erected, tested and commissioned as 
per technical specification, scope of work & approved drawings. 

 
m. Test check certification on Measurement Book be recorded by officers in 

hierarchy with the claim as per policy. 
While releasing 2nd installment of 30% supply payment following adjustment 
shall be made: 

 
a. Balance initial mobilization advance shall be adjusted. Also, up-to- 

date accrued interest shall also be recovered. 

b. In case of delay of project, the entire mobilization advance shall get 
recovered at this stage. 
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2.3. Third & Final Installment (10%): 
 

a. The balance ten percent (10%) of payment against Supply contracts excluding Excise 
Duty, Taxes etc. shall be reimbursable on successful supply, erection, testing and 
commissioning of the works in the project and issuance of Completion Certificate by 
the Employer. 

 
b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of 

all supplies, erection, commissioning checks and successful completion of all site tests 
and continuous energization of the equipment/ materials at rated voltage as per the 
Contract and to the satisfaction/approval of the Employer. 

 
c. On submission of the certificate by the Project Manager that the item(s) have been 

received, erected, tested and commissioned. 
 

d. In case, for any reason not attributable to the Contractor, the commissioning and 
charging of equipment/materials is delayed beyond 120 days of successful completion 
of final checking and testing of works, the balance 10% payment shall be released 
against an unconditional & irrevocable bank guarantee of equivalent amount initially 
valid till 6 months from the readiness of works for commissioning and charging at rated 
voltage, to be extended till 30 days beyond actual commissioning & taking over. 

 
2. Progressive payments (Erection): 

 
2.1. First Installment (90%) : Ninety percent (90%) payments against Erection 

contracts shall be paid on erection, testing and commissioning of works and on 
submission of relevant documents indicated herein under: 

 
a. Unconditional acceptance of the Letter of Award and signing of contract 

agreement by the Contractor. 
 

b. Detailed Project Execution Plan/PERT chart and its approval by the Employer. 
 

c. Certified copy of Insurance policy/Insurance Certificate. 
 

d. Material reconciliation statement consisting of the materials utilized for 
erection, testing & commissioning vis-à-vis erection activity of the lot of 
villages. 
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e. Submission of certificate on measurement book by Project Manager that 
materials under consideration have been erected, tested and commissioned as 
per technical specification, scope of work & approved drawings. 

 
f. Test check certification on Measurement Book be recorded by officers in 

hierarchy with the claim as per policy. 
 

While releasing 1st installment of 90% erection payment following adjustment 
shall be made: 

 

b. 100% Mobilization Advance against Erection shall be fully adjusted 
while making payments of first installment. Also, up-to-date accrued 
interest shall also be recovered. 

c. In case of delay of project, the entire mobilization advance shall get 
recovered from the Contractor as per supply and erection contracts’ 
works completion schedule respectively. 

 
 

2.2. Second and Final Installment (10%): 
 

a. The balance ten percent (10%) of payment against Erection contracts shall be 
released on successful commissioning of the works in the project, issuance of 
Completion Certificate of the project and asset tagging of the created asset in 
GIS portal provided by the Nodal agency. 

 
b. ‘Commissioning’ for the purpose of payments shall mean satisfactory 

completion of all supplies, erection, commissioning checks and successful 
completion of all site tests and continuous energization of the equipment/ 
materials at rated voltage as per the Contract and to the satisfaction/approval of 
the Employer. 

 
c. On submission of the certificate by the Project Manager that the 

equipment/materials have been erected, tested and commissioned. 
 

d. On certification of Project Manager for reconciliation of materials and 
payments. 

 
e. On certification of Project Manager of updating the asset information in the 

GIS platform and providing requisite information as per Employer’s GIS data 
model. The mobile application for GIS mapping has to be provided by the 
Employer. 
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f. On certification of Project Manager that assets under the project are created and 
are taken over by Employer. 

 
g. However, in case, for any reason solely attributable to the Owner/Employer, the 

commissioning of equipment/materials is delayed beyond 120 days of 
successful completion of final checking and testing of line for the purpose of 
commissioning as defined in bid documents, the balance 10% payment shall be 
released against an unconditional & irrevocable bank guarantee of equivalent 
amount initially valid till 6 months from the readiness of transmission lines/ 
distribution transformer/ service connections for commissioning and charging 
at rated voltage, to be extended till 30 days beyond actual commissioning & 
taking over. 

 
h. For development of new lines/ poles, the Contractor should also submit an 

automated measurement report based on the GPS coordinates captured through 
the mobile application. 

3. The Project Manager shall within sixty (60) days after receipt of invoices enclosing 
requisite documents as per payment terms release the payment through electronic 
mode in designated bank account of the Contractor. In the event that the Contractor 
has duly followed the procedure enumerated above and the Employer fails to make 
any payment on its respective due date, the Employer shall pay to the Contractor 
interest on the amount of such delayed payment as from the end of the 60 days 
period on certified amount due but not paid at the end of such period. The applicable 
interest rate on the delayed amount will be equal to the marginal cost of funds based 
lending rate (MCLR) for one year of the State Bank of India, as applicable on the 
1st April of the financial year in which the date of disbursement of the payment lies. 
In case the period of default lies in two or more financial years the interest amount 
shall be calculated separately for the periods falling in different years. 
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Appendix-2 : PRICE ADJUSTMENT 
 
 

The prices for execution of the entire works covered under the scope of this work shall be 
quoted by the Bidder in the manner specified, in the BPS. The Ex-works price component, less 
advance will be subject to price adjustment, only for equipment/materials/items of work 
specifically stated under clause 1.0 below, (for which the bidder shall quote a base price), based 
on separate formulae as per price adjustment provisions given herein. However, it shall be 
noted that the Price Adjustment clause will be effective from the contract signing date. The 
Employer shall ensure that all the Price Adjustment would be governed as per the approved L- 
2 schedule signed by Employer and Contractor, which would be included in the contract. 

 
Prices for Ex-works price component for all other equipment/items except specified at Clause 
1.0 below, Charges for Erection, Inland Freight & Insurance etc. shall be FIRM and no price 
adjustment shall be applicable for these components for the entire duration of the Contract. 

 
No price adjustment shall be applicable on the portion of the Contract Price payable to the 
Contractor as advance payment. However, if a Contractor opts for no advance then Price 
Adjustment would be applicable on 100% contract value. 

 
1.0 Materials and Labour portion: 

 

1.0.1 For ACSR Conductor 
The price quoted/confirmed for Aluminum Conductor is based on the input cost of raw 
materials as on the date of quotation. It is deemed to be related to the prices of the raw 
materials, as specified in the price variation clauses mentioned below. In case of any 
variation in these prices, the prices payable shall be subject to adjustment up or down 
in accordance with the following formula: 

 
For Excise duty units: 

P = Po + WA ( AL – ALo) + WF (FE – FEo) 
For Excise duty exempted units: 

P = Po + WA ( ALe – ALoe ) + WF ( FEe – FEoe ) 
Wherein, 

 
P = Ex-works price payable in Rs. Per km as adjusted in accordance with the price 
variation clause 
Po = Ex-works price quoted/confirmed in Rs. Per km. 
WA = Weight of Aluminium in ACSR conductor in MT per km. (As per IS: 398) 
WF = Weight of Steel content in the ACSR conductor in MT per km. (As per IS: 398) 
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AL = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise 
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days prior 
to the date of delivery. 
Ale = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise 
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days prior 
to the date of tender delivery. 
ALo = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise 
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days prior 
to the date of tender opening. 
ALoe = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise 
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days prior 
to the date of tender opening. 
FE = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT 
of appropriate size. This price is applicable prevailing as on 30 days prior to the date 
of delivery. 
FEe = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT 
of appropriate size. This price is applicable prevailing as on 30 days prior to the date 
of delivery. 
FEo = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT 
of appropriate size. This price is applicable prevailing as on 30 days prior to the date 
of tender opening. 
FEoe = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT 
of appropriate size. This price is applicable prevailing as on 30 days prior to the date 
of tender opening. 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula for ACSR conductors given in circular 
IEEMA/PVC/CONDUCTOR/2012 effective from 1st April 2012, In case of any 
discrepancies the IEEMA circular mentioned shall prevail. 

 
 

1.0.2 For Station/ Power Transformer   
 
 

The price adjustment on the Ex-works price component, less advance, of 
Transformers shall be as follows: 

 
 

1.0.2.1 The price variation clause for ‘Power Transformers’ 
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The price payable shall be subject to adjustment, up or down in accordance with the 
following formula: 

 
P = 0.01 X Po ( 6 + 32 X (C / Co) + 27 X (ES / ESo) + 12 X (IS / ISo) + 4 X (IM / 

IMo) + 9 X (TO / TOo) + 10 X (W/Wo) ) 

 
Wherein, 

 
P = Price payable as adjusted in accordance with the above formula. 
Po = Price quoted / confirmed. 
Co = Price of CC copper rods (as published by IEEMA) This price is applicable for 
the month, one month prior to the date of tendering. 
ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price 
as applicable for the month, one month prior to the date of tendering. 
ISo = Average price of steel Plates 10 mm thick(as published by IEEMA) This price 
is as applicable for the month, one month prior to the date of tendering. 
IMo = Price of Insulating Material (as published by IEEMA) This price is as 
applicable for the month, one month prior to the date of tendering. 
TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable 
for the month, one month prior to the date of tendering. 
Wo = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 = 100) 
This index number is applicable for the month, three months prior to the date of 
tendering. 
C = Price of CC copper rods (as published by IEEMA) This price is applicable for the 
month, two months prior to the date of delivery. 
ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price is 
applicable for the month, two months prior to the date of delivery. 
IS = Average price of Steel Plates 10 mm thick (as published by IEEMA) This price is 
as applicable for the month, one month prior to the date of delivery. 
IM = Price of Insulating Material (as published by IEEMA) This price is as applicable 
for the month, two months prior to the date of delivery. 
TO = Price of Transformer oil (as published by IEEMA) This price is as applicable for 
the month, one month prior to the date of delivery. 
W = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 = 100) 
This index number is as applicable for the month, three months prior to the date of 
delivery. 
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Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA/PVC/PWR TRF_up to 400 KV/2021 
effective from 1st September 2021, In case of any discrepancies the IEEMA circular 
mentioned shall prevail. 

 
 

1.0.3 Station / Distribution Transformer (Aluminum/Copper wound) 
 

The price adjustment on the Ex-works price component, less advance, of Transformers 
shall be as follows: 

 
1.0.3.1 The price variation clause for Aluminium wound distribution transformers (Single & 

Three phase of ratings up to and including 2,500kVA and voltage up to 33kV) complete 
with all accessories and components. 
The price payable shall be subject to adjustment, up or down in accordance with the 
following formula: 
P = 0.01 X Po ( 8 + 22 X ( AL / ALo) + 36 X( ES / ESo ) + 12 X ( IS / ISo ) + 5 X ( 
IM / IMo ) + 10 X( TO / TOo ) + 7 X ( W / Wo ) 

 
Wherein, 

 
P = Price payable as adjusted in accordance with the above formula. 
Po = Price quoted / confirmed. 
ALo = LME CSP Average of Aluminium (as published by IEEMA) This price as 
applicable for the month, one month prior to the date of tendering. 
ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price 
as applicable for the month, one month prior to the date of tendering. 
ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price 
is as applicable for the month, one month prior to the date of tendering. 
IMo = Price of Insulating Material (as published by IEEMA) This price is as 
applicable for the month, one month prior to the date of tendering. 
TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable 
for the month, one month prior to the date of tendering. 
Wo = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 = 100) 
This index number is as applicable for the month, three months prior to the date of 
tendering. 
AL = LME CSP Average of Aluminium (as published by IEEMA) This price as 
applicable for the month, one month prior to the date of delivery. 
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ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price 
as applicable for the month, one month prior to the date of delivery. 
IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price is 
as applicable for the month, one month prior to the date of delivery. 
IM = Price of Insulating Material (as published by IEEMA) This price is as applicable 
for the month, one month prior to the date of delivery. 
TO = Price of Transformer oil (as published by IEEMA) This price is as applicable for 
the month, one month prior to the date of delivery. 
W = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 = 100) 
This index number is as applicable for the month, three months prior to the date of 
delivery. 

 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA/PVC/DIST_AL_up to 2.5 MVA/2021 
effective from 1st September 2021, In case of any discrepancies the IEEMA circular 
mentioned shall prevail. 

 
 

1.0.3.2  The price variation clause for Copper wound distribution transformers (Single & Three 
phase of ratings up to and including 2,500kVA and voltage up to 33kV) complete with 
all accessories and components. 
The price payable shall be subject to adjustment, up or down in accordance with the 
following formula: 
P = 0.01 X Po ( 7 + 41 X ( C / Co) + 23 X( ES / ESo ) + 10X ( IS / ISo ) + 5 X ( IM / 
IMo ) + 8 X( TO / TOo ) + 6 X ( W / Wo ) 

 
Wherein, 

 
P = Price payable as adjusted in accordance with the above formula. 
Po = Price quoted / confirmed. 
Co = Price of CC copper rods (as published by IEEMA) This price as applicable for 
the month, one month prior to the date of tendering. 
ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price 
as applicable for the month, one month prior to the date of tendering. 
ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price 
is as applicable for the month, one month prior to the date of tendering. 
IMo = Price of Insulating Material (as published by IEEMA) This price is as 
applicable for the month, one month prior to the date of tendering. 
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TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable 
for the month, one month prior to the date of tendering. 
Wo = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 = 100) 
This index number is as applicable for the month, three months prior to the date of 
tendering. 
C = Price of CC copper rods (as published by IEEMA) This price is as applicable for 
the month, one month prior to the date of delivery. 
ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price 
is as applicable for the month, one month prior to the date of delivery. 
IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price is 
as applicable for the month, one month prior to the date of delivery. 
IM = Price of Insulating Material (as published by IEEMA) This price is as applicable 
for the month, one month prior to the date of delivery. 
TO = Price of Transformer oil (as published by IEEMA) This price is as applicable for 
the month, one month prior to the date of delivery. 
W = All India average consumer price index number for industrial workers, as 
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 = 100) 
This index number is as applicable for the month, three months prior to the date of 
delivery. 

 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA/PVC/DIST_CU_up to 2.5 MVA/2021 
effective from 1st September 2021, In case of any discrepancies the IEEMA circular 
mentioned shall prevail. 

 
1.0.4 Cables 

 

The price adjustment on the Ex-works price component, less advance, of Cables shall 
be as follows: 

 
 

Terms used in price variation formula : 
P = Price payable as adjusted in accordance with the appropriate formula (in Rs/km) 
Po = Price quoted/confirmed (in Rs/km) 
Aluminium 
AIF = Variation factor in Aluminium (as published by IEEMA) 
Al = Price of EC grade aluminum rods (Properzi rods) (as published by IEEMA). This 
price is as applicable on the first working day of the month, one month prior to the date 
of delivery. 
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Alo = Price of EC grade aluminum rods (Properzi rods) (as published by IEEMA). This 
price is as applicable on the first working day of the month, one month prior to the date 
of tendering. 
Copper 
CuF = Variation factor for copper 
Cu = Price of CC copper rods (as published by IEEMA). This price is as applicable 
on the first working day of the month, one month prior to the date of delivery. 
Cuo = Price of CC copper rods (as published by IEEMA). This price is as applicable 
on the first working day of the month, one month prior to the date of tendering. 
PVC Compound Polymer 
PVCc = Price of PVC compound (as published by IEEMA). This price is as applicable 
on the first working day of the month, one month prior to the date of delivery. 
PVCco = Price of PVC compound (as published by IEEMA). This price is as applicable 
on the first working day of the month, one month prior to the date of tendering. 
CCFAl = Variation factor for PVC Compound/ Polymer for aluminum conductor cable 
(as published by IEEMA) 
CCFCu = Variation factor for PVC Compound/ Polymer for copper conductor cable 
(as published by IEEMA) 
XLPE COMPOUND 
Cc = Price of XLPE compound. This price is as applicable on first working day of the 
month, one month prior to the date of delivery. 
Cco = Price of XLPE compound. This price is as applicable on first working day of 
the month, one month prior to the date of tendering. 
XLFAL = Variation factor for XLPE compound for aluminum conductor cable. 
XLFCU = Variation factor for XLPE compound for Copper Conductor cable. 

 
Steel 
FeF = Variation factor for steel (as published by IEEMA) 
FeW = Variation factor for round wire steel armouring (as published by IEEMA) 
Fe = Price of steel strips / steel wire (as published by IEEMA). This price is as 
applicable on the first working day of the month, one month prior to the date of delivery. 
Feo = Price of steel strips / steel wire (as published by IEEMA). This price is as 
applicable on the first working day of the month, one month prior to the date of 
tendering. 
The prices and indices mentioned above are published by IEEMA vide circular 
reference IEEMA(PVC)/Cable/--/-- prevailing as on 1st working day of the month i.e., 
one month prior to the date of tendering. 
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Price variation formulae for Power Cables 
A. Aluminium conductor PVC insulated 1.1kV power cables 

P=Po + AlF ( AL – Alo ) + CCFAl ( PVCC – PVCco ) + FeF ( Fe – Feo) 
For unarmoured multicore cables (without steel armour); FeF = 0 

B. Copper conductor PVC insulated 1.1kV power cables 
P = Po + CuF ( Cu – Cuo ) + CCFCu ( PVCC –PV Cco ) + Fef ( Fe – Feo) + 
AlF (Al -Alo) 
For steel armoured cables; AlF = 0 
For aluminium armoured cables ; FeF = 0 
For unarmoured cables ; FeF, AlF = 0 

C. Copper conductor PVC insulated 1.1kV control cables 
P = Po + CuF( Cu – Cuo) + CCFCu ( CC- Cco) + FeF (Fe – Feo) 
For unarmoured cables; FeF = 0 

D. Aluminium conductor XLPE insulated 1.1kV power cables 
P = Po + AlF (AL – Alo) + XLFAL (CC-Cco) + CCFAl (PVCC – PVCco) + 

FeF (Fe – Feo) 
For unarmoured cables; FeF = 0 

E. Copper conductor XLPE insulated 1.1kV power cables 
P = Po + CuF (Cu – Cuo) + XLFCU (CC – Cco) + CCFCu (PVCC – PVCco) 

+ FeF (Fe -Feo) + AlF (AL – Alo) 
For steel armoured cables; AlF = 0 
For aluminium armoured cables ; FeF = 0 
For unarmoured cables ; FeF, AlF = 0 

F. Copper conductor XLPE insulated 1.1kV control cables 
P = Po + CuF (Cu – Cuo) + XLFCU (CC – Cco) + CCFCu (PVCC – PVCco) + FeF 

(Fe – Feo) 
 
 

 
– Feo) 

For unarmoured cables; FeF = 0 
G. For Aluminium conductor XLPE insulated 3.3 to 33kV power cables 

P = Po + AlF (Al -Alo) + XLFAL (CC – Cco) + CCFAl (PVCc – PVCco) + FeF (Fe 

 
For unarmoured multicore cables (without steel armour); FeF = 0 

H. Copper conductor XLPE insulated 3.3 to 33kV power cables 
P = Po + CuF (Cu – Cuo) + XLFCU (CC – Cco) + CCFCu (PVCC – PVCco) + FeF 

(Fe – Feo) + AlF (AL – Alo) 
For steel armoured cables; AlF = 0 
For aluminium armoured cables; FeF = 0 
For unarmoured cables; FeF, AlF = 0 

 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA/DIV/CAB/05 dated 24.04.2018 effective 
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from 1st November 2017, In case of any discrepancies the IEEMA circular mentioned 
shall prevail. 

 
 

1.0.5 A. Steel Structure 
Steel structure (excluding nuts, bolts) used in fabrication work at various places in Sub- 
Transmission and Distribution network (such as lattice structure used in ST&D 
network/line, switchyard etc.), which are billable items in the Bill of quantity (BOQ) 
shall be covered under this head. The price adjustment formula for such structural steel 
items shall be as mentioned hereinafter. 

 
The price component of the structural steel for any shipment/ dispatch comprises of a 
fixed portion (designated as 'F' and the value of which is specified hereunder) and a 
variable portion linked with the indices for respective materials and labour (description 
and co-efficient as enumerated below). 

 
The amount of price adjustment towards variable portion payable/recoverable on each 
shipment/dispatch shall be computed as under: 
EC = EC1 - EC0 

 
EC1 will be computed as follows in any of appropriate manner as applicable (a or b 
or c): 
a) For structure using both heavy and lighter angles: 

EC1= EC0 * [F + 0.18 * (HA1/HA0) + 0.40 * (LA1/LA0) + 0.16 * (Zn1/Zn0) 
+ 0.11 * (L1/L0)] 

b) For structure using only heavy angles: 
EC1= EC0 * [F + 0.58 * (HA1/HA0) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)] 

c) For structure using only lighter angles: 
EC1= EC0 * [F + 0.58 * (LA1/LA0) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)] 

d) Steel Pole Tower (including Bolts, Nuts & structural component etc.) 
EC1 = EC0 [0.15 + 0.58 * (HA1/HA0) + 0.16 * (Zn1/Zn0) + 0.11 x (L1/L0)] – 

EC0 
Where 
EC = Adjustment to Ex-Works price component payable to Contractor for 

each shipment/dispatch 
EC1 = Adjusted amount of Ex-works price component of Contract payable to 
Contractor for each shipment / dispatch. 
ECo = Ex-works price for the respective item of the Contract, 
Shipment/dispatch wise (quoted price). 
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F = Fixed portion of the ex-works/FOB component of the Contract Price (F) 
shall be 0.15. 
HA = Price of Heavy angle steel, as published by IEEMA 
LA = Price of Lighter angle steel, as published by IEEMA 
Zn = Price of electrolytic high grade zinc, as published by IEEMA 
L = All India average Consumer Price Index Number for Industrial Workers 

(base 2001=100) as published/declared by Labour Bureau, Shimla, Government of 
India and circulated by IEEMA. 

 
For the indices, subscript 'o' refers to indices as on 30 days prior to date set for opening 
of bids. Subscript '1' refers to indices as of 

(a) two months/sixty (60) days prior to the date of shipment/dispatch for labour, and 
(b) at the expiry of two third (2/3) period from the date of Notification of Award to 

the date of shipment/dispatch, for material. 
For the purpose of this clause the date of shipment/ dispatch shall mean the Schedule 
date of shipment/dispatch or actual date of shipment/dispatch, whichever is earlier. The 
schedule date of shipment/dispatch shall be as identified in line with provisions of 
Time Schedule in the Contract Agreement. 
In case of shipments/ dispatches which are delayed beyond the schedule date of 
shipment/dispatch for reasons attributable to the Contractor, the price adjustment 
provision shall not be applicable for the period of time between the schedule date of 
shipment/dispatch and the actual date of shipment/dispatch. 
Note: As per IEEMA Circular No. IEEMA(PVC)/TLT/(R)/02/2007- 
1) Heavy Steel Angles of size 150mm*150mm*12mm as per IS-2062 has been 

categorized as Heavy Angles (HA). 
2) Re-rolled steel angles of size 50mm*50mm*4 mm Lighter has been categorized 

as Lighter Angles (LA). 
3) Input costs for all heavy angles of size above 110m*110mm are deemed to be 

related to the price under Sr No.1. 
4) Input costs for all lighter angles of size below & including 110m*110mm are 

deemed to be related to the price under Sr No.2. 

 
Steel Tubular Poles: PRICE VARIATION CLAUSE FOR POLES: The price 
quoted/confirmed is based on the input cost of raw materials/components and labour 
cost as on the date of quotation and the same is deemed to be related to prices of raw 
materials and all India average consumer price index number for industrial workers as 
specified in the price variation clause given below. In case of any variation in these 
prices and index numbers, the price payable shall be subject to adjustment, up or down 
in accordance with the following formula: 
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(A) Steel Tubular Poles 
𝑷 = 𝑷˳ 𝟏𝟎𝟎 ( 𝟕 + 𝟕𝟎 𝑰𝑺 𝑰𝑺˳ + 𝟏𝟑 𝒁𝒏 𝒁𝒏˳ + 𝟏𝟎 𝑾 𝑾˳) 

(B) Polygonal Poles 
𝑷 = 𝑷˳ 𝟏𝟎𝟎 ( 𝟗 + 𝟔𝟒 𝑰𝑺 𝑰𝑺˳ + 𝟏𝟑 𝒁𝒏 𝒁𝒏˳ + 𝟏𝟒 𝑾 𝑾˳) 
Wherein, 
P = Price payable as adjusted in accordance with the above formula. 
P0 = Price quoted/confirmed. 
IS0 = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as 
applicable for the month, ONE month prior to the date of tendering. 
Zn0 = Price of Electrolytic high grade zinc (refer notes) This price is as applicable 
on the 1st working day of the month, ONE month prior to the date of tendering. 
W0 = All India average consumer price index number for industrial workers, as 
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016 
= 100) (Refer notes) 

 
This index number is as applicable for the month, THREE months prior to the date 
of tendering. 

 
For example, if date of tendering falls in May 2022, the applicable prices of HR 
Coil (IS0) should be for the month March 2022, Zinc (Zn0) should be for the 
month April 2022 and all India average consumer price index number (W0) should 
be for the month of February 2022. 
The above prices and indices are as published by IEEMA vide circular reference 
number IEEMA (PVC)/TLT-2014 (R-1)/_/_ ONE month prior to the date of 
tendering. 
IS = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as 

applicable for the month, FOUR month prior to the date of delivery. 
Zn = Price of Electrolytic high grade zinc (refer notes) This price is as applicable 
on the 1st working day of the month, ONE month prior to the date of delivery. 
W = All India average consumer price index number for industrial workers, as 
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016 
= 100) (Refer notes) This index number is as applicable on the first working day 
of the month, THREE months prior to the date of delivery. 

 
For example, if date of delivery falls in December 2022, the applicable prices of 
HR Coil (IS) should be for August 2022 and Zinc (Zn) should be for the month 
November 2022 and all India average consumer price index number (W) should 
be for the month of September 2022. 
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The date of delivery is the date on which Poles are notified as being ready for 
inspection/dispatch (in the absence of such notification, the date of manufacturer’s 
dispatch note is to be considered as the date of delivery) or the contracted delivery 
date (including any agreed extension thereto), whichever is earlier. 
Notes: 

(a) All prices of raw materials are exclusive of GST and any other central, state 
or local taxes etc. 
(b) The details of prices are as under: 
1. Price of steel is the average retail price of HR Coil 3.15 mm thickness as 
published by Joint Plant Committee (JPC) in Rs./MT. 
2. The price of Electrolytic high grade zinc (in Rs/MT) is ex-works price as 
quoted by a primary producer. 

(C) Note : In case of any clarifications in the above formula kindly refer the IEEMA 
price variation formula given in circular 10/PVC/T & D Project/05 effective from 
1st April 2022, In case of any discrepancies the IEEMA circular mentioned shall 
prevail. 

1.0.6 66/11 KV & 33/11 KV Switchgear (indoor/outdoor) including 66/33/11 KV Circuit 
Breakers and Isolators: 

 

The Contract Price shall be subject to price adjustment during performance of the 
Contract to reflect changes in the cost of labour and material components in accordance 
with the provisions described below. 
The Ex-Works price of 66/11 KV & 33/11 KV Switchgear (Indoor/Outdoor), Circuit 
Breakers, and Isolators excluding Mandatory Spares and Type Tests Charges (if any) 
will be subject to Price adjustment. The price adjustment formula for the components 
of the Contract Price, as mentioned above shall be as stipulated hereinafter. 

 
The price component of the equipment for any shipment/ dispatch comprises of a fixed 
portion (designated as 'F' and the value of which is specified hereunder) and a variable 
portion linked with the indices for various materials and labour (description and co- 
efficient as enumerated below). 

 
The amount of price adjustment towards variable portion payable/recoverable on each 
shipment/dispatch shall be computed as under: 

 
P = 0.01 X Po ( 20 + 28 ( IS / ISo ) + 26 ( C / Co ) + 4 ( AL / ALo ) + 9 ( ln / lno) + 13 
( W / Wo ) 

Wherein, 
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P = Price payable as adjusted in accordance with the above formula 

Po = Price quoted/confirmed 

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011- 
12 = 100) (as published by IEEMA). This price index number for the month, Three 
month prior to the date of tendering 

 
Co = Average LME settlement price of copper wire bars (as published by IEEMA). 
This price is applicable for the month, One month prior to the date of tendering 

 
Alo = Price of busbar grade aluminum (as published by IEEMA). This price is 
applicable on the 1st working day of the month, One month prior to the date of tendering 

 
lno = Price of epoxy resin for indoor circuit breakers and switch gear (as published by 
IEEMA). This price is applicable on the 1st working day of the month, One month prior 
to the date of tendering 
Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as 
published by IEEMA). This index number is as applicable for the month, Three month 
prior to the date of tendering 

 
Wo = All India average consumer price index number for industrial workers, as 
published by the Labour bureau, Ministry of Labour, Government of India (Base : 2001 
= 100) 
This index number is as applicable for the month, Four month prior to the date of 
tendering. (as published by IEEMA) 

 
 

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011- 
12 = 100) (as published by IEEMA). This price index number for the month, Three 
month prior to the date of tendering 

 
Co = Average LME settlement price of copper wire bars (as published by IEEMA). 
This price is applicable for the month, One month prior to the date of tendering 

 
Alo = Price of busbar grade aluminum (as published by IEEMA). This price is 
applicable on the 1st working day of the month, One month prior to the date of tendering 
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lno = Price of epoxy resin for indoor circuit breakers and switch gear (as published by 
IEEMA). This price is applicable on the 1st working day of the month, One month prior 
to the date of tendering 
Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as 
published by IEEMA). This index number is as applicable for the month, Three month 
prior to the date of tendering 

 
Wo = All India average consumer price index number for industrial workers, as 
published by the Labour bureau, Ministry of Labour, Government of India (Base : 2001 
= 100) (as published by IEEMA). This index number is as applicable for the month, 
Four month prior to the date of tendering 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA/PVC/MVSWGR/2019 (R-2) effective from 
1st January 2019, In case of any discrepancies the IEEMA circular mentioned shall 
prevail. 

 
 

1.0.7 Aerial Bunched Cables 
The price payable shall be subject to adjustment up or down in accordance with the 
formulae provided in this document. 
Terms used in price variation formulae: 
P = Price payable as adjusted in accordance with above appropriate formula (in 
Rs/Km) 
Po = Price quoted/confirmed (in Rs/Km) 
n = No. of phase conductor 
ALUMINIUM 
Alph= Aluminium factor for phase conductor (as published by IEEMA) 

Alm= Aluminium factor for messenger conductor (as published by IEEMA) 

Alsl= Aluminium factor for street light conductor (as published by IEEMA) 

Aln= Aluminium factor for neutral conductor (as published by IEEMA) 

AI = Price of LME average Cash SELLER Settlement price of Primary Aluminium in 
US$ per MT as published by London Metal Bulletin (LME) including Premium for 
Aluminium Ingot in US$ per MT converted in Rs./MT 
This price is as applicable of first working day of the month, one month prior to the 
date of delivery. 

 
Alo = Price of LME average Cash SELLER Settlement price of Primary Aluminium 
in US$ per MT as published by London Metal Bulletin (LME) including Premium for 
Aluminium Ingot in US$ per MT converted in Rs./MT 
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This price is as applicable on first working day of the month, one month prior to the 
date of tendering. 
XLPE COMPOUND 
CCFAlph = XLPE factor for phase conductor (For LV AB Cables) (as published by 
IEEMA) 

 
CCF1Alph= XLPE factor for phase conductor (For MV_HV AB Cables) (as 
published by IEEMA) 

 
CCFAlm= XLPE factor for messenger conductor (as published by IEEMA) 

 
CCFAlsl= XLPE factor for street light conductor (as published by IEEMA) 

CCFAln= XLPE factor for neutral conductor (as published by IEEMA) 

Cc = Price of LV/HV XLPE Compound in Rs/MT of a representative grade 
applicable for LV /HV Aerial 
Bunch Cables respectively; as quoted by supplier/s. (as published by IEEMA) 
This price is as applicable of first working day of the month, one month prior to the 
date of delivery 

 
Cco = Price of LV/HV XLPE Compound in Rs/MT of a representative grade 
applicable for LV /HV Aerial 
Bunch Cables respectively; as quoted by supplier/s. 
This price is as applicable of first working day of the month, one month prior to the 
date of tendering 
PVC/PE Compound 

 
CCF2Alph= PVC/ PE factor for phase conductor (For MV_HV AB Cables) 

 
PVCc price of PVC compound (equivalent to CW-22 grade) in Rs/MT; as quoted by 
supplier/s. 
This price is as applicable on first working day of the month, one month prior to the 
date of delivery 

 
PVCco Price of PVC compound (Equivalent to CW-22 Grade) in Rs/MT; as quoted 
by supplier/s. 
This price is as applicable on first working day of the month, one month prior to the 
date of tendering Copper 

 
CuFtph= Cu tape factor for phase conductor 

 
CU = The LME price of Copper Wire Bars (in Rs./MT) is the LME average 
settlement price of Copper 
Wire Bars converted into Indian Rupees with average exchange rate of the month. 
This price is the 
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landed cost, inclusive of applicable customs duty only. 
This price is as applicable of first working day of the month, one month prior to the 
date of delivery. 

 
CU0 = The LME price of Copper Wire Bars (in Rs./MT) is the LME average 
settlement price of Copper 
Wire Bars converted into Indian Rupees with average exchange rate of the month. 
This price is the landed cost, inclusive of applicable customs duty only. 
This price is as applicable of first working day of the month, one month prior to the 
date of tendering. 
The above prices and indices are as published by IEEMA vide Circular reference 
IEEMA(PVC)/CABLE(R-1)/--/-- prevailing as on 1st working day of the month i.e. 
one month prior to the date of tendering. 

 
Price variation formulae for ‘LV & HV Aerial Bunch Cables’ 

 
1. LV Aerial Bunched Cables with Aluminium Conductor , XLPE Insulated 
and Aluminium Magnesium-Silicon Alloy Messenger Conductor 

 
P = P0 + Alph * n* (Al-Al0) + Alm(Al-Al0) + Alsl(Al-Al0) + Aln(Al-Al0) + 
CCFAlph *n* (CC-CC0)+ CFAlm(CCCC0) + CCFAlsl (CC-CC0) + CCFAln(CC- 
CC0) 

 
In case messenger is bare; XLPE factor CCFAlm= 0 

 
2. HV Aerial Bunched Cables with Aluminium Conductor, Conductor screened, 
XLPE Insulated, insulation screened followed by copper tape and over all 
PVC/PE sheathe cores twisted around Bare Aluminium Magnesium-Silicon 
Alloy Messenger Conductor 

 
P = P0 + Alph *n *(Al-Al0) + Alm(Al-Al0) + CUFtph * n *(Cu-Cu0) + CCF1Alph * 
n* (CC-CC0) + CCF2Alph * n *(PVCc-PVCc0) + CCFAlm (CC-CC0) 

 
 

Note In case of any clarifications in the above formula kindly refer the IEEMA price 
variation formula given in circular IEEMA(PVC)/AB CABLE/2017 effective from 1st 
November 2017, In case of any discrepancies the IEEMA circular mentioned shall 
prevail. 

 
 
 

1.0.8 The Employer shall use the recent formula/ revisions published by IEEMA to 
calculate the Price adjustment on supply of plants and facilities. 

1.0.9 The price adjustment amount towards the price components of materials shall be as 
per the price variation formulas mentioned in para 1.0.1 to 1.0.8 without any ceiling. 
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1.0.10 For the purpose of price adjustment for Ex-works price component, the date of 
shipment for goods shall mean the scheduled date of shipment or actual date of 
shipment, whichever is earlier. Scheduled date of shipment will be ex-works date of 
dispatch, governed by the approved PERT Chart as per Appendix- 4 Time Schedule. 

 
1.0.11 No price increase shall be allowed beyond the original delivery dates unless specifically 

stated in the Time Extension letter, if any, issued by the Employer. The Employer will, 
however, be entitled to any decrease in the Contract price which may be caused due to 
lower price adjustment amount in case of delivery beyond the original delivery dates. 
In such event where the time extension is agreed by the Employer, a revised L2 
schedule is to be released by the Employer for the extended period in which price 
variation would also be allowed. 

 
1.0.12 In case of non-publication of applicable indices on a particular date, which happens to 

be the applicable date for price adjustment purposes, the published indices prevailing 
immediately prior to the particular date shall be applicable. 

 
1.0.13 If the price adjustment amount works out to be positive, the same is payable to the 

Contractor by the Employer and if it works out to be negative, the same is to be 
recovered by the Employer from the Contractor without any ceiling. 

 
1.0.14 The Contractor shall promptly submit the price adjustment invoices for the supplies 

made and works executed at site, positively within three (3) months from the date of 
shipment/work done whether it is positive or negative. 

 
1.0.15 Bids shall conform to the price adjustment provisions detailed above. Bids specifying 

prices for items on variable basis run the risk of rejection. A bid submitted on a fixed 
price basis will not be rejected but the price adjustment will be treated as zero. 

 
1.0.16 In case of extension of the project beyond the scheduled date of completion, the price 

adjustment shall remain in effect till the time of scheduled completion, however for the 
period beyond the scheduled date of completion for which the Contractor is liable to 
pay liquidated damages to the employer, the price adjustment shall not be applicable. 
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Appendix-3 : INSURANCE REQUIREMENTS 
 

A) Insurances to be taken out by the Contractor 
 

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified. The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, such approval not to be unreasonably 
withheld. The inability of the insurers to provide insurance cover in the sums and with the 
deductibles and other conditions as set forth below, shall not absolve the Contractor of his risks 
and liabilities under the provisions of GCC Clause 34. However, in such a case the Contractor 
shall be required to furnish to the Employer documentary evidence from the insurer in support 
of the insurer’s inability as aforesaid. 

 
(a) Marine Cargo Policy/Transit Insurance Policy: 

 
(I) Transit Insurance Policy for indigenous equipment 

 
Similarly, Transit Insurance Policy shall be taken wherein only inland transit is 
involved for the movement of Plant and Equipment supplied from within India. 
The policy shall cover movement of Plant and Equipment from the 
manufacturer’s works to the project’s warehouse at final destination site. Inland 
Transit Clause (ITC) ‘A’ along with war & Strike Riots & Civil Commotion 
(SRCC) extension cover shall be taken. 

 
Amount Deductible 

Limits 
Parties 
insured 

From To 

120% of Ex-work Price of all the 
Plant and Equipment to be supplied 
from within India plus Excise Duty 
and Sales Tax/ GST 
etc., if additionally payable. 

Nil Contractor & 
Employer 

Mfrs ware- 
house 

Project’s 
ware- 
house store 
at final 
destination 

 
(II) If during the execution of Contract, the Employer requests the Contractor to 

take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance, 
in such a case, the Contractor shall promptly take such add-on cover(s)/ 
supplementary cover(s) and the charges towards such premium for such add- 
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on 
submission documentary evidence of payment to the Insurance company. 
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Therefore, charges towards premium for such add-on cover(s)/ supplementary 
cover(s) are not included in the Contract Price. 

 
(III) The Contractor shall take the policy in the joint names of Employer and the 

Contractor. The policy shall indicate the Employer as the beneficiary. However, 
if the Contractor is having an open policy for its line of business, it should obtain 
an endorsement of the open cover policy from the insurance company indicating 
that the dispatches against this Contract are duly covered under its open policy 
and include the name of the Employer as jointly Insured in the endorsements to 
the open policy. 

 
(b) Erection All Risk Policy/Contractor All Risk Policy: 

 
(I) The policy should cover all physical loss or damage to the facility at site during 

storage, erection and commissioning covering all the perils as provided in the 
policy as a basic cover and the add on covers as mentioned at Sl. No. 
(III) below. 

 
 

Amount Deductible 
limits 

Parties 
insured 

From To 

105% of Ex-work Price 
of all the Plant and 
Equipment to be 
supplied from within 
India plus Excise Duty 
and Sales Tax/ GST 
etc., if additionally 
payable. 
and 
100% of erection price 
component 

Nil Contractor 
& Employer 

Receipt at site 
of first lot of 
the Plant and 
Equipment 

Up to 
Operational 
Acceptance 

 
 

(II) The Contractor shall take the policy in the joint name of Employer and the 
Contractor. All these policies shall indicate Employer as the beneficiary. The 
policy shall be kept valid till the date of the Operational Acceptance of the 
project and the period of the coverage shall be determined with the approval of 
the Employer. 
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If the work is completed earlier than the period of policy considered, the 
Contractor shall obtain the refund as per provisions of the policy and pass on 
the benefit to Employer. In case no refund is payable by the insurance company 
then the certificate to that effect shall be submitted to Employer at the 
completion of the project. 

 
(III) The following add-on covers shall also be taken by the Contractor: 

 
i) Earthquake 
ii) Terrorism 
iii) Escalation cost (approximately @10% of sum insured on annual basis) 
iv) Extended Maintenance cover for Defect Liability Period 
v) Design Defect 
vi) Other add-on covers viz., 50-50 clause, 72 hours clause, loss 

minimization clause, waiver of subrogation clause (for projects of more 
than Rs.100 crores, cover for offsite storage/fabrication (over Rs.100 
crores). 

 
(IV) Third Party Liability cover with cross Liability within Geographical limits of 

India as on ADD-on cover to the basic EAR cover: 

 
The third party liability add-on cover shall cover bodily injury or death suffered 
by third parties (including the Employer’s personnel) and loss of or damage to 
property (including the Employer’s property and any parts of the Facilities 
which have been accepted by the Employer) occurring in connection with 
supply and installation of the Facilities. 

 

Amount Deductible 
limits 

Parties 
insured 

From To 

• For projects up to Rs. 100 
crores, the third party 
liability limit shall be 10% of 
the project value for single 
occurrence/ multiple 
occurrences in aggregate 
during the entire policy 
period. 

 
• For projects from Rs. 100 

crores to Rs. 500 crores, the 
third party liability limit 

Nil Contractor/ 
Sub- 

Contractor 

Receipt 
at site 

Up to 
Defect 

Liability 
Period. 
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C 
Clause 30.8, the cost of insurance premium is to be reimbursed to the 
Contractor for Owner Supplied Materials (OSM) for which the insurer is to be 
finalized by the Contractor as detailed therein. Alternatively, the Contractor 
may take a single policy covering the entire cost of the project including the 
cost of OSM. For this purpose, the Contractor shall submit documentary 
evidence for the premium paid for the entire project to the Employer and 
Employer shall reimburse to the Contractor the proportion of premium equal to 
value of OSM to total sum insured. 

 
If during the execution of Contract, the Employer requests the Contractor to 
take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance, 
in such a case, the Contractor shall promptly take such add-on cover(s)/ 
supplementary cover(s) and the charges towards such premium for such add- 
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on 
submission documentary evidence of payment to the Insurance company. 
Therefore, charges towards premium for such add-on cover(s)/ supplementary 
cover(s) are not included in the Contract Price. 

 
(c) Automobile Liability Insurance 

 
The Contractor shall ensure that all the vehicles deployed by the Contractor or its Sub- 
contractor (whether owned by them) in connection with the supply and installation of 
the Facilities in the project are duly insured as per RTA act. Further the Contractor or 
its Sub-contractors may also take comprehensive policy (own damage plus third-party 
liability) of each individual vehicle deployed in the project on their own discretion in 
their own name to protect their own interest. 

 
(d) Workmen Compensation Policy: 

shall be Rs. 10 crores for 
single occurrence/multiple 

V)occuArrences  in aggregate 
durins g  entire  policy  period. 
For projects of more than 
Rs.5p00 crores, the third party 
liabielity limit shall be Rs. 25 
crorer s for single occurrence/ 
multiple occurrences in 
aggrGegat e     during     entire 
policCy period. 
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(I) Workmen Compensation Policy shall be taken by the Contractor in accordance 
with the statutory requirement applicable in India. The Contractor shall ensure 
that all the workmen employed by the Contractor or its Sub-contractors for the 
project are adequately covered under the policy. 

 
(II) The policy may either be project specific covering all men of the Contractor 

and its Sub-contractors. The policy shall be kept valid till the date of 
Operational Acceptance of the project. 

 
Alternatively, if the Contractor has an existing ‘Workmen Compensation 
Policy’ for all its employees including that of the Sub-contractor(s), the 
Contractor must include the interest of the Employer for this specific Project in 
its existing ‘Workmen Compensation Policy’. 

 
 

(III) Without relieving the Contractor of its obligations and responsibilities under 
this Contract, before commencing work the Contractor shall insure against 
liability for death of or injury to persons employed by the Contractor including 
liability by statute and at common law. The insurance cover shall be maintained 
until all work including remedial work is completed including the Defect 
Liability Period. The insurance shall be extended to indemnify the Principal for 
the Principal’s statutory liability to persons employed by the Contractor. 

 
The Contractor shall also ensure that each of its Sub-contractors shall affect and 
maintain insurance on the same basis as the ‘Workmen Compensation Policy’ 
effected by the Contractor. 

 
(e) Contractor’s Plant and Machinery (CPM) Insurance 

 
The Employer (including without limitation any consultant, servant, agent or 
employee of the Employer) shall not in any circumstances be liable to the 
Contractor for any loss of or damage to any of the Contractor’s Equipment or 
for any losses, liabilities, costs, claims, actions or demands which the 
Contractor may incur or which may be made against it as a result of or in 
connection with any such loss or damage. 

 
The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 34.2, except for the Third-Party Liability, Workmen 
Compensation Policy Insurances, and the Contractor’s Sub-contractors shall be named as co- 
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insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub- 
Clause 34.2 except for the Cargo Insurance During Transport and Workmen Compensation 
Policy Insurances. All insurer’s rights of subrogation against such co-insureds for losses or 
claims arising out of the performance of the Contract shall be waived under such policies. 

 
B) Insurances to be taken out by the Employer 

 
The Employer shall at its expense take out and maintain in effect during the performance of 
the Contract the following insurances. 

 
Amount Deductible limits Parties Insured From To 

  NIL    

 
-- End – 
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Appendix-4 : TIME SCHEDULE 
 
 

1. The Project Completion Schedule shall be as follows: 
 
 

Sl. 
No. 

Activities Duration in Months from the 
effective date of Contract 

 Handing Over and Taking Over by the 
Employer upon successful Completion 
of: 

 

1. Development of Distribution 
Infrastructure Noida town (Uttar 
Pradesh) under the Revamped 
Reforms-based and Results-linked, 
Distribution Sector Scheme 
[Specification No.: 
XXXXXXXX]. 

24 Months 

   

 
1.1 The activity(ies) under the Contractor’s program for Project Completion shall be in the 

form a PERT chart and shall identify the various activities like engineering, vendor 
finalization, placement of orders to sub-vendors, survey, Resource mobilization, 
erection, testing & commissioning including submission of closure proposals. Format of 
PERT chart is enclosed at Annexure-A. The PERT Chart shall conform to the above 
Project Completion Schedule. 

 
This PERT Chart shall be discussed and agreed before Award in line with above, 
engineering drawing and data submission schedule shall also be discussed and finalized 
before Award. Liquidated damages for delay in successful Completion of the Facilities 
or specific part thereof (where specific parts are specified in SCC) and Operational 
Acceptance at rates specified in Clause 26 of GCC shall be applicable beyond the date 
specified above. 

 
1.2 The Employer reserves the right to request minor changes in the work schedule at the 

time of Award of Contract to the successful Bidder. 

 
1.3 The successful Bidder shall be required to prepare detailed PERT Chart and finalize the 

same with the Employer as per the requirement, which shall from a part of the Contract. 
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1.4 In case of new substations the date of start of the works shall be counted from the date 
of land made available to the Contractor by the employer. 

 
1.5 The start date of the contract will be the date of contract signing between the Contractor 

and employer. In the L1 and L2 schedule all the milestone timelines should be from the 
date of start of contract. 
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Prior to award of Contract, the following details shall be completed indicating those sub- 
Contractors proposed by the Bidder by Attachment to its bid that are approved by the 
Employer for engagement by the Contractor during the performance of the contract. 

 
 

 

Appendix-5 : LIST OF APPROVED SUB-CONTRACTORS 
 
 
 

 
The following Sub-contractors are approved for carrying out the item of the facilities indicated. 
Where more than one Sub-contractor is listed, the Contractor is free to choose between them, 
but it must notify the Employer of its choice in good time prior to appointing any selected Sub- 
contractor. In accordance with GCC Sub-Clause 19.1, the Contractor  is free to submit 
proposals for Sub-contractors for additional items from time to time. No Subcontracts shall be 
placed with any such Sub-contractors for additional items until the Sub-contractors have been 
approved in writing by the Employer and their names have been added to this list of Approved 
Sub-contractors. 

 
Item of Facilities Approved Sub-contractors Nationality 

   

   

   

   

   

   

   

 
 

Further, erection portion of the contract shall not be subcontracted without the prior 
approval of the Employer. However, such approval shall not be necessary for engaging 
labour. 
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Appendix-6 : SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER 
 
 

The following personnel, facilities, works and supplies will be provided/supplied by the 
Employer, and the provisions of GCC 10, 20, 21 and 24 as well as Employer responsibilities 
stated in technical specifications shall apply as appropriate. 

 
All personnel, facilities, works and supplies will be provided by the Employer in good time so 
as not to delay the performance of the Contractor in accordance with the approved Time 
Schedule and Program of Performance pursuant to GCC Sub-Clause 18.2. 

 
Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free 
of charge to the Contractor. 

 
Personnel Charge to Contractor – None 

 
  NIL   

 
Facilities Charge to Contractor - None except as noted 

 

 
Electricity and Water Charge to Contractor - as noted 

 
The Contractor shall be entitled to use for the purposes of the facilities such supplies of 
electricity and water as may be available on the Site and shall provide any apparatus necessary 
for such use. The Contractor shall pay the Employer at the applicable tariff plus Employer's 
overheads, if any, for such use. Where such supplies are not available, the Contractor shall 
make his own arrangement for provision of any supplies he may require. 

 
Works Charge to Contractor - None 

 
  NIL   

 
Supplies Charge to Contractor – None 

 
  NIL   
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Appendix-7 : LIST OF DOCUMENTS FOR APPROVAL OR REVIEW 
 
 

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Sub-contractor 
to prepare, and present to the Project Manager in accordance with the requirements of GCC 
Sub-Clause 18.2 (Program of Performance), the following documents for: 

 
A. Approval 

1. 

2. 

 
3. 

 

 
B. Review 

1. 

2. 

 
3. 

 
Note: 

 
Bidder shall furnish the exhaustive list, which shall be discussed and finalised for incorporation 
into the Contract Agreement. 
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Appendix-8 : GUARANTEES, LIQUIDATED DAMAGES FOR NON – 
PERFORMANCE 

 

1. The equipment offered shall meet the rating and performance requirements stipulated 
in Technical Specification for various equipment or indicated in Data requirement. 

 
2. The ratings and performance figures of the below mentioned equipment are 

guaranteed as per losses given in respective Indian Standard (up to date) by bidder. 

 
Sl. 
No. 

Description 

A. 12/10/8/6.3/5/3.15/1.6 MVA 33/11kV, 3 ph. Power Transformer 

B. 1000/630/500/315/200/100/63/25/16 KVA, 11/0.433kV, 3 phase Station & 
Distribution Transformer 

C. 16/10KVA, 11/0.250kV, 1 phase Distribution Transformer 

 
 

3. If the aforementioned guarantees are not established at factory tests, then the 
Employer shall reject the equipment. 
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6. PERFORMANCE SECURITY FORM 
 
 

Bank Guarantee No. …………………… Date................... 

 
Contract No..................................... 

 
 

Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme. 

 

To: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 
 
 

Dear Ladies and/or Gentlemen, 

 
We refer to the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... 
between M/s. PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED (Name of Employer), 
having its Registered Office at Victoria Park, Meerut(Registered Address of employer) (“the 
Employer”/” PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED (Name of Employer)”) 
on behalf of XXXX (Name of owner) (hereinafter referred to as ‘XXXX (Short Name of 
Owner)’ / ’Owner’), and M/s ................. (Name of Contractor) , 
having    its    Principal    place    of    business    at    ………....(Address    of    Contractor) 
............................... and Registered Office at ………....(Registered address of Contractor) 
........................................................................................      ("the    Contractor")    concerning 
…….................….. (Indicate brief scope of work) ............................... for the complete 
execution of the …… (insert name of Package along with name of the Project)…….. 
[Applicable for Bank Guarantees issued by Contractor/Associate for those Contracts awarded 
to them] 

 
Or 

 
We refer to the Contract signed on ............... (insert date of the Contract)…     between M/s. 
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED (Name of Employer), having its 
Registered Office at Victoria Park, Meerut (Registered Address of employer) (“the 
Employer”/” PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED (Name of Employer)”) 
on behalf of XXXX (Name of owner) (hereinafter referred to as ‘XXXX (Short Name of 
Owner)’ / ’Owner’), and M/s ................. (Name of Contractor) .................., having its 
Principal place of business at 
………....(Address of Contractor) ............................... and Registered Office at 
………....(Registered address of Contractor) 
........................................................................................ ("the Contractor") and the Contract 
("the Contract") signed on ..............(insert date of the Contract)…..... between PASCHIMANCHAL 
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VIDYUT VITRAN NIGAM LIMITED (Name of Employer) on behalf of Owner and M/s 
................. (Name of Associate) 
.................., having its Principal place of business at ………....(Address of Associate) 
............................... and Registered Office at ………....(Registered address of Associate) 

 
........................................................................................, the Associate of the Contractor for 
executing the Facilities concerning …….................….. (Indicate brief scope of work) 
............................... for the complete execution of the …… (insert name of Package along 
with name of the Project) ......... [Applicable for Bank Guarantees to be issued by Contractor 
against those Contracts awarded to their Associate] 

 
By this letter we, the undersigned, ………(insert name & address of the issuing bank) 
………, a Bank (which expression shall include its successors, administrators, executors and 
assigns) organized under the laws of .................................... and having its Registered/Head 
Office at …..…….(insert address of registered office of the bank)……..... do hereby 
irrevocably guarantee payment to the Employer up to ………………………….. i.e., Ten 
percent (10%) of the Contract Price until one hundred eighty (180) days beyond the Defect 
Liability Period i.e., up to and inclusive of (dd/mm/yy). 

 
We undertake to make payment under this Letter of Guarantee upon receipt by us of your first 
written demand signed by the Employer duly authorized officer or the authorized officer of 
Owner declaring the Contractor to be in default under the Contract and without cavil or 
argument any sum or sums within the above named limits, without your need to prove or show 
grounds or reasons for your demand and without the right of the Contractor to dispute or 
question such demand. 

 
Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the 
lesser of the sum so requested or the amount then guaranteed hereunder in respect of any 
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being entitled 
to inquire whether or not this payment is lawfully demanded. 

 
This letter of Guarantee shall remain in full force and shall be valid from the date of issue until 
thirty (30) days beyond the Defect Liability Period of the Facilities i.e. up to and inclusive of 
......................................... (dd/mm/yy) and shall be extended from time to time for such period 
(not exceeding one year), as may be desired by M/s ....................................... on whose behalf 
this Letter of Guarantee has been given. 

 
Except for the documents herein specified, no other documents or other action shall be 
required, notwithstanding any applicable law or regulation. 

 
Our liability under this Letter of Guarantee shall become null and void immediately upon its 
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry or 
after the aggregate of the sums paid by us to the Employer shall equal the sums guaranteed 
hereunder, whichever is the earlier. 
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All notices to be given under shall be given by registered (airmail) posts to the addressee at the 
address herein set out or as otherwise advised by and between the parties hereto. 

 
We hereby agree that any part of the Contract may be amended, renewed, extended, modified, 
compromised, released or discharged by mutual agreement between you and the Contractor, 
and this security may be exchanged or surrendered without in any way impairing or affecting 
our liabilities hereunder without notices to us and without the necessity for any additional 
endorsement, consent or guarantee by us, provided, however, that the sum guaranteed shall not 
be increased or decreased. 

 
No action, event or condition which by any applicable law should operate to discharge us from 
liability hereunder shall have any effect and we hereby waive any right we may have to apply 
such law so that in all respects our liability hereunder shall be irrevocable and, except as stated 
herein, unconditional in all respects. 

For and on behalf of the Bank 

[Signature of the authorized signatory(ies)] 

Signature   
 

Name   
 

Designation   
 

POA Number   
 

Contact Number(s): Tel. Mobile   
 

Fax Number   
 

email    
 

Common Seal of the Bank   
Witness: 

Signature   

Name   
 

Address   
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Contact Number(s): Tel. Mobile   
 

email    
 
 

Note : 
 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 
appropriate value shall be purchased in the name of Bank who issues the ‘Bank 
Guarantee’. 

 
2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating 

their POA nos. and should invariably be witnessed. 

 
3. The Bank Guarantee should be in accordance with the proforma as provided. However, 

in case the issuing bank insists for additional paragraph for limitation of liability, the 
following may be added at the end of the proforma of the Bank Guarantee [i.e., end 
paragraph of the Bank Guarantee preceding the signature(s) of the issuing 
authority(ies) of the Bank Guarantee]: 

 
Quote 

 

“Notwithstanding anything contained herein: 

 
1. Our liability under this Bank Guarantee shall not exceed  (value in 

figures)  [ (value  in 
words) ]. 

 

2. This Bank Guarantee shall be valid up to (validity date) . 
3. We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before 
  (validity date) .” 

 

Unquote 
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7. BANK GUARANTEE FORM FOR ADVANCE PAYMENT 
 
 
 

Bank Guarantee No. …………………… Date................... 

 
Contract No..................................... 

 
 

Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme. 

 

To: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 
 

Dear Ladies and/or Gentlemen, 

 
We refer to the Contract ("the Contract") signed on ..............(insert date of the 
Contract)…..... between you and M/s ................. (Name of Contractor) ................... , having its 
Principal place of business at ………....(Address of Contractor) ................................... and 
Registered Office at ………....(Registered address of Contractor) 
........................................................................................ ("the Contractor") concerning 

• Augmentation and Construction of New 33/11 KV Substations, 33 KV New Bay, 33KV & 
11 KV lines as per requirements and load growth. 

• Undergrounding of 33 KV,11 KV HT line, 33 KV Replacement of Damaged UG Cable 
• Replacing sections of 11 kV overhead lines in required areas with covered conductors/AB 

Cable for reliability and safety. 
• Feeder Bifurcation (11 KV Line) 
• Installation of New DTs and capacity enhancement of existing DTs, Compact Substations 

(CSS), Construction of New LT Lines for New DTs/Augmented DTs, Trolley mounted 
DTs, Protection of DTs, DT Cable installation, Extra Circuit for Existing DTs, Earthing of 
existing distribution transformer and substations. 

• Installation of Capacitor Banks, Battery charger & Battery set. 
• Installation of 33 KV VCBs, Control Panels & 11 KV VCBs (SCADA Compatible) 
• Power transformers and control room earthing. 

• Civil works including construction of substations, Roof Treatment, Repair and Painting of 
SGR Building at 33 KV SS Double Story and Control room extension. 

for the complete execution of the Development of Distribution Infrastructure for Smart 
Distribution Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar 
Pradesh under the Revamped Reforms- based and Results-linked, Distribution Sector 
Scheme. Whereas, in accordance with the terms of the said Contract, the Employer has agreed 
to pay or cause to   be   paid   to   the   Contractor   an   Advance   Payment   in   the 
amount of 

………….(Amount in figures and words)…………… 
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By this letter we, the undersigned, ………(insert name & address of the issuing bank) 
………, a Bank (which expression shall include its successors, administrators, executors and 
assigns) organized under the laws of .................................... and having its Registered/Head 
Office at …..…….(insert address of registered office of the bank)……..... do hereby 
irrevocably guarantee repayment of the said amounts upon the first demand of the Employer 
without cavil or argument in the event that the Contractor fails to commence or fulfill its 
obligations under the terms of the said Contract, and in the event of such failure, refuses to 
repay all or part (as the case may be) of the said advance payment to the Employer. 

 
Provided always that the Bank's obligation shall be limited to an amount equal to the 
outstanding balance of the advance payment, taking into account such amounts, which have 
been repaid by the Contractor from time to time in accordance with the terms of payment of 
the said Contract as evidenced by appropriate payment certificates. 
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This Guarantee shall remain in full force from the date upon which the said advance payment 
is received by the Contractor up to thirty (30) days beyond the date on which the entire advance 
so advanced along with the interest if any due thereon has been fully adjusted in terms of the 
Contract i.e., up to of thirty (30) days beyond the date of Completion of the Facilities under 
the Contract. This Guarantee may be extended from time to time, as may be desired by M/s 
................................................................ on whose behalf this Guarantee has been issued. 

 
Any claims to be made under this Guarantee must be received by the Bank during its period of 
validity, i.e. up to thirty (30) days beyond the date of Completion of the Facilities by the 
Employer i.e. up to and inclusive of ..................... (dd/mm/yy). 

 

For and on behalf of the Bank 

[Signature of the authorized signatory(ies)] 
 

Signature   
 

Name   
 

Designation   
 

POA Number   
 

Contact Number(s): Tel. Mobile   
 

Fax Number   
 

email    
 

Common Seal of the Bank   
Witness: 

Signature   

Name   
 

Address   
 

Contact Number(s): Tel. Mobile   
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email    
 
 
 
 

 

Note: 
 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 
appropriate value shall be purchased in the name of Bank who issues the ‘Bank 
Guarantee’. 

 
2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating 

their POA nos. and should invariably be witnessed. 

 
3. The Bank Guarantee should be in accordance with the proforma as provided. However, 

in case the issuing bank insists for additional paragraph for limitation of liability, the 
following may be added at the end of the proforma of the Bank Guarantee [i.e., end 
paragraph of the Bank Guarantee preceding the signature(s) of the issuing 
authority(ies) of the Bank Guarantee]: 

 
Quote 

 

“Notwithstanding anything contained herein: 

 
1. Our liability under this Bank Guarantee shall not exceed  (value in 

figures)  [ (value  in 
words) ]. 

 

2. This Bank Guarantee shall be valid up to (validity date) . 
 

3. We are liable to pay the guaranteed amount or any part thereof under this Bank 
Guarantee only & only if we receive a written claim or demand on or before 
  (validity date) .” 

 

Unquote 
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8. FORM OF COMPLETION CERTIFICATE 
 
 

Date................. 
Name of Contract......................................... 
Contract No.................................... 

 
To : 

 
(Name and address of the Contractor) 

Dear Ladies and/or Gentlemen, 

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into 
between yourselves and the Employer dated ………………… relating to the 
............................. (insert brief description of the Facilities) we hereby notify you that the 
following part(s) of the Facilities was (were) complete on the date specified below, and that, in 
accordance with the terms of the Contract, the Employer hereby takes over the said part(s) of the 
Facilities, together with the responsibility for care and custody and the risk of loss thereof on the date 
mentioned below : 

 
1.      Description of the Facilities or part thereof ............................................................ 
2. Date of Completion :........................................................ 

 
However, you are required to complete the outstanding items listed in the attachment hereto 
as soon as practicable. 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities 
in accordance with the Contract nor of your obligations during the Defects Liability Period. 

 
Very truly yours, 

 
Title 
(Project Manager) 
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9. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR THE EQUIPMENT HANDED OVER IN ONE LOT BY ......PVVNL FOR 
PERFORMANCE OF ITS CONTRACT 

 
 

INDEMNITY BOND 
 

THIS   INDEMNITY   BOND   is   made   this..............     day      of   .........   20.....      by 
................................. a Company registered under the Companies Act, 1956/2013 (with amendment from time to 
time)/Partnership firm/ proprietary concern having its Registered Office at..…….......(hereinafter called as 'Contractor' or 
"Obligor" which expression shall include its successors and permitted assigns) in favour of PASCHIMANCHAL 
VIDYUT VITRAN NIGAM LIMITED(PVVNL), a Company incorporated under the Companies Act, 1956/2013 (with 
amendment from time to time) having its Registered Office at Victoria Park, Meerut and its project at ..................... 
(hereinafter called PVVNL which expression shall include its successors and assigns): 

 
WHEREAS PVVNL has awarded to the Contractor a Contract for………... ..........vide its 
Notification of Award/Contract No..………......... 
dated........... and its Amendment No. ………........... (applicable when amendments have 
been issued) (hereinafter called the "Contract") in terms of which .......PVVNL   is   required 
...................................................................................................................to hand over 
various Equipment to the ........................................................................Contractor for 
execution of the Contract. 

 
And WHEREAS by virtue of Clause No. ........... of the said Contract, the Contractor is required 
to execute an Indemnity Bond in favour of PVVNL for the Equipment handed over to it by 
PVVNL for the purpose of performance of the Contract/Erection portion of the contract 
(hereinafter called the "Equipment"). 

 
AND THEREFORE, This Indemnity Bond witnesseth as follows: 

 
1. That in consideration of various Equipment as mentioned in the Contract, valued at 

(amount in words................…………....................) handed over to the Contractor for 
the purpose of performance of the Contract, the Contractor hereby undertakes to 
indemnify and shall keep PVVNL indemnified, 
for the full value of the Equipment. The Contractor hereby acknowledges receipt of 
the Equipment as per dispatch title documents handed over to the Contractor duly 
endorsed in their favour and detailed in the Schedule appended hereto. It is expressly 
understood by the Contractor that handing over of the dispatch title 
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documents in respect of the said Equipment duly endorsed PVVNL in favour of the 
Contractor shall be construed as handing over of the Equipment purported to be 
covered by such title documents and the Contractor shall hold such Equipment in trust 
as a Trustee for and on behalf of PVVNL 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at PVVNL project Site against all risks 
whatsoever till the Equipment are duly used/erected in accordance with the terms of 
the Contract and the Plant/Package duly erected and commissioned in accordance with 
the terms of the Contract, is taken over by PVVNL The Contractor undertakes to keep 
PVVNL harmless against any loss or damage that may be caused to the Equipment. 

 
3. The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and 
conditions and no part of the equipment shall be utilized for any other work of purpose 
whatsoever. it is clearly understood by the Contractor that non- observance of the 
obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a 
criminal breach of trust on the part of the Contractor for all intents and purpose 
including legal/penal consequences. 

 
4. That PVVNL is and shall remain the exclusive Employer of the Equipment free from 

all encumbrances, charges or liens of any kind, whatsoever. The equipment shall at all 
times be open to inspection and checking by the Employee or Employer's 
Representative in this regard. Further, PVVNL shall always be free at all times to take 
possession of the Equipment in whatever form the equipment may be, if in its opinion, 
the Equipment are likely to be endangered, mis-utilized or converted to uses other than 
those specified in the Contract, by any acts of omission or commission on the part of 
the Contractor or any other person or on account of any reason whatsoever and the 
Contractor binds himself and undertakes to comply with the directions of demand of 
PVVNL to return the equipment without any demur or reservation. 

 
5. That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to 

the Equipment or the same or any part thereof is mis-utilized in any manner whatsoever, 
then the Contractor hereby agrees that the decision of the Employer's Representative 
as to assessment of loss or damage to the Equipment shall be final 
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and binding on the Contractor. The Contractor binds itself and undertakes to replace 
the lost and/or damaged Equipment at his own cost and/or shall pay the amount of 
loss to PVVNL without any demur, reservation or protest. This is without prejudice 
to any other right or remedy that may be available to PVVNL against the Contractor 
under the Contract and under this Indemnity Bond. 

 
6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and 

punctually comply with the terms and conditions of this Bond to the satisfaction of 
PVVNL, THEN, the above Bond shall be void, but otherwise, it shall remain in full 
force and virtue. 

 
IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 
representative under the common seal of the Company, the day, month and year first above 
mentioned. 

SCHEDULE 
 
 

Particulars of the 
Equipment 

handed over 

Quantity Particulars of Dispatch title 
Documents 

Value of the 
Equipment 

Signature of the 
Attorney in 

token of receipt RR/GR No. 
date of lading 

 
Carrier 

      

 

 

 
WITNESS 

For and on behalf of 
M/s..........………........................ 

 
 
 

1. Signature........................ Signature........................ 

 
Name............................... Name............................... 

 
Address........................... Address........................... 

2. Signature........................ Authorized representative 

 
Name............................... (Common Seal) 
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Address........................... (In case of Company) 

 
 

Indemnity Bonds are to be executed by the authorized person and (i) in case of contracting 
Company under common seal of the Company or (ii) having the power of attorney issued 
under common seal of the company with authority to execute Indemnity Bonds, (iii) In 
case of (ii), the original Power of Attorney if it is specifically for this Contract or a Photostat 
copy of the Power of Attorney if it is General Power of Attorney and such documents should 
be attached to Indemnity Bond. 
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10. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR 
FOR THE EQUIPMENT HANDED OVER IN INSTALLMENTS BY 

PVVNL FOR PERFORMANCE OF ITS 
CONTRACT 

 

INDEMNITY BOND 
 

THIS INDEMNITY BOND is made this ……….………...... day of ….……..... 20.      by 
………….………………… a Company registered under the Companies Act, 1956/2013 
(with amendment from time to time)/Partnership firm/proprietary concern having its 
Registered Office at .................................. (hereinafter called as ‘Contractor' or 'Obligor' which 
expression shall include its successors and permitted assigns) in favour of 
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED ,a company incorporated under the 
Companies Act, 1956/2013 (with amendment from time to time) having its Registered Office 
Victoria Park , Meerut and its project at .……………….…...... (hereinafter called PVVNL" 
which expression shall include its successors and assigns): 

 
WHEREAS PVVNL has awarded to the Contractor a Contract for .................vide its 
Notification of Award/Contract No. ……..………....dated...................... and Amendment No. 
..................... (applicable when amendments have been issued) (hereinafter called the 
"Contract") in terms of which PVVNL is required to handover various Equipment to the 
Contractor for execution of the Contract. 

 
AND WHEREAS by virtue of Clause No.        of the said Contract, the Contractor is required 
to execute an Indemnity Bond in favour of PVVNL for the Equipment handed over to it by 
PVVNL for the purpose of performance of the contract/Erection portion of the Contract 
(hereinafter called the "Equipment".) 

 
NOW THEREFORE, This Indemnity Bond witnesseth as follows: 

 
1. That in consideration of various Equipment as mentioned in the Contract, valued at 

(amount in words ) to be handed over to the Contractor in 
installments from time to time for the purpose of performance of the contract, the 
Contractor hereby undertakes to indemnify and shall keep PVVNL indemnified, for 
the full value of Equipment. The Contractor hereby acknowledges receipt of the initial 
installment of the equipment per details in the schedule appended hereto. Further, the 
Contractor agrees to acknowledge receipt 
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of the subsequent installments of the Equipment as required by PVVNL in the form of 
Schedules consecutively numbered which shall be attached to this Indemnity bond so as 
to form integral parts of this Bond. It is expressly understood by the Contractor that 
handing over the dispatch title documents in respect of the said Equipment duly 
endorsed by PVVNL in favour of the Contractor shall be construed as handing over the 
Equipment purported to be covered by such title documents and the Contractor shall 
hold such equipment in trust as a Trustee for and on behalf of PVVNL. 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit/protection and custody of the Equipment at PVVNL project Site against all risks 
whatsoever till the Equipment are duly used/erected in accordance with the terms of 
the Contract and the Plant/Package duly erected and commissioned in accordance with 
the terms of the Contract, is taken over by PVVNL The Contractor undertakes to keep 
PVVNL harmless against any loss or damage that may be caused to the Equipment. 

 
3. The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and 
conditions and no part of the equipment shall be utilized for any other work or purpose 
whatsoever. It is clearly understood by the Contractor that non-observance of the 
obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a 
criminal breach of trust on the part of the Contractor for all intents and purpose 
including legal/penal consequences. 

 
4. That PVVNL is and shall remain the exclusive Employer of the Equipment free from 

all encumbrances, charges or liens of any kind, whatsoever. The equipment shall at all 
times be open to inspection and checking by the Employer or Employer's 
Representative in this regard. Further, P V V N L shall always be free at all times 
to take possession of the 

Equipment in whatever form the Equipment may be, if in its opinion, the Equipment 
are likely to be endangered, mis-utilized or converted to uses other than those specified 
in the Contract, by any acts of omission or commission on the part of the Contractor 
or any other person or on account of any reason whatsoever and the Contractor binds 
himself and undertakes to comply with the directions of demand of PVVNL to return 
the equipment without any demur or reservation. 
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5. That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to 
the Equipment or the same or any part thereof is mis-utilized in any manner whatsoever, 
then the Contractor hereby agrees that the decision of the Employer’s Representative 
as to assessment of loss or damage to the Equipment shall be final and binding on the 
Contractor. The Contractor binds itself and undertakes to replace the lost and/or 
damaged Equipment at its own cost and/or shall pay the amount of loss to PVVNL 
without any demur, reservation or protest. This is without prejudice to any other right 
or remedy that may be available to 
PVVNL against the Contractor under the Contract and under this Indemnity Bond. 

 
6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and 

punctually comply with the terms and conditions of this Bond to the satisfaction of 
PVVNL , THEN, the above Bond shall be void, but otherwise, it shall remain in full 
force and virtue. 

 
IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 
representative under the common seal of the Company, the day, month and year first above 
mentioned. 

SCHEDULE No. 1 
 
 

Particulars of the 
Equipment 

handed over 

Quantity Particulars of Dispatch title 
Documents 

Value of the 
Equipment 

Signature of 
the Attorney 
in token of 

Receipt 
RR/GR No. 

date of lading 
 

Carrier 
      

 

 

 
WITNESS 

For and on behalf of 
M/s..........………........................ 

 
 
 

1. Signature........................ Signature........................ 

 
Name............................... Name............................... 

 
Address........................... Address........................... 
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2. Signature........................ Authorized representative 

 
Name............................... (Common Seal) 

 
Address........................... (In case of Company) 

 
 
 

Indemnity Bonds are to be executed by the authorized person and (i) in case of contracting 
Company under common seal of the Company or (ii) having the power of attorney issued 
under common seal of the company with authority to execute Indemnity Bonds, (iii) In 
case of (ii), the original Power of Attorney if it is specifically for this Contract or a photostat 
copy of the Power of Attorney if it is General Power of Attorney and such documents should 
be attached to Indemnity Bond. 
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11. FORM OF AUTHORISATION LETTER 
 
 

Ref. No: 

 
Date : 

To 

M/s.................................................... 
.......................................................... 
.......................................................... 

 
REF.: Contract No. …………………….. dated ................... for ........……......................... 
awarded by PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 

 

 
Dear Sir, 

 
Kindly refer to Contract No. ………………………………. dated ............................... for 
........................... You are hereby authorized on behalf of PASCHIMANCHAL VIDYUT VITRAN NIGAM 
LIMITED(PVVNL) 
..................................... a company incorporated under the laws of Companies Act 1956/2013 
(with amendment from time to time) and having its Registered Office at ............. Victoria Park, Meerut 
and its Project at Meerut to take physical delivery of materials/equipment covered under Dispatch 
Document/Consignment Note No. ……….*........... dated .................and as detailed in the enclosed 
schedule for the sole purpose of successful performance of the aforesaid contract and for no other purpose, 
whatsoever. 

(Signature of Project Authority)** 
 

Designation…........................ 
Date.........…….. 

 
Encl: As Above. 

 
 

 

** To be signed not below the rank of Manager. 

 
* Mention LR/RR No. 
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Schedule of Material/Equipment covered under Dispatch Title Document (RR No./LR No. 
.................) 

 
 

Sl. 
No. 

Contract 
Name 

NOA No./ 
CA No. 

Description of 
Materials/ 

Equipment 

Spec. 
No. 

Qty. Value Remarks 

        

 
 

(Signature of the Project Authority) 

(Designation) ................................... 

(Date) ............................... 



Part – 3: Conditions of Contract and Contract Forms 196 
 
 

 

 

12. FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS 
RECEIVED 

 
 

We M/s. …………….(insert name of the Contractor) .................... having our Principal place 
of business at ................................. having been awarded a Contract No. ........................... dated ........................ 
for Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding of Electrical 
Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- based and Results-linked, 
Distribution Sector Scheme by PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 

 

 
We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully 
described and mentioned under Documents of Title/RR/LR etc. and in the schedule annexed 
hereto, which shall form an integral part of this receipt as "Trustee" of PASCHIMANCHAL 
VIDYUT VITRAN NIGAM LIMITED(PVVNL The aforesaid materials etc. so received by us 
shall be exclusively used in the successful performance of the aforesaid Contract and for no 
other purpose whatsoever. We undertake not to create any charge, lien, or encumbrance over 
the aforesaid materials etc., in favour of any other person/institution(s)/Banks. 

 

 

 
Dated : ........................... 

 
Place : ........................... 

For M/s ...................................................... 
(Contractor's Name) 

(AUTHORIZED SIGNATORY) 

SEAL OF COMPANY 
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13. FORM OF EXTENSION OF BANK GUARANTEE 
 
 

Ref. No................................ Dated:................. 

 
To: [Name and address of the Employer] 

 
Dear Sirs, 

 
Sub.: Extension   of   Bank   Guarantee   No.   ……   ……………   dated ....................... for 

…………….., issued to you on behalf of M/s ............. (insert name of the Contractor) 
…………... in respect of Contract No. ……………. dated ......................... Development 
of Distribution Infrastructure for Smart Distribution Project & Undergrounding of Electrical 
Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- based and 
Results-linked, Distribution Sector Scheme.(hereinafter called original Bank Guarantee). 

 

At   the request   of M/s.…………   (insert   name of   the   Contractor)   …............,   We 
………(insert name & address of the issuing bank) ............. , a Bank organized under the laws 
of ........................... and having its Registered/Head Office at …..…….(insert address of 
registered office of the bank) .......................... do hereby extend our liability under the above- 
mentioned Guarantee No. ………………............. Dated ...………... for a further period of 
.............. Years/Months from ................ to expire on .................. Except as provided above, 
all other terms and conditions of the original Bank Guarantee No ................................ dated 
............shall remain unaltered and binding. 

 
Please treat this as an integral part of the original Guarantee to which it would be attached. 

For and on behalf of the Bank 

[Signature of the authorized signatory(ies)] 

Signature   
 

Name   
 

Designation   
 

POA Number   
 

Contact Number(s): Tel. Mobile   
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Fax Number   
 

email    
 

Common Seal of the Bank   
 

Witness: 

Signature   

Name   
 

Address   
 

Contact Number(s): Tel. Mobile   
 

email    
 
 

Note: 
1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Bank who issues the ‘Bank 
Guarantee’. 

 
2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating 

their POA nos. and should invariably be witnessed. 
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14. FORM OF POWER OF ATTORNEY FOR JOINT VENTURE 
 
 

KNOW ALL MEN BY THESE PRESENTS THAT WE , the Partners whose details are 
given hereunder ................................................................................. have formed a Joint 
Venture under the laws of ............................................ and having our Registered 
Office(s)/Head Office(s) at ............................................... (hereinafter called the 'Joint Venture' 
which expression shall unless repugnant to the context or meaning thereof, include its 
successors, administrators and assigns) acting through M/s 
................................................................................. being the Partner in-charge do hereby 
constitute, nominate and appoint M/s ................................................... a Company incorporated 
under the laws of .............................…………………….... and having its 
Registered/Head Office at ............................................ as our duly constituted lawful Attorney 

(hereinafter called "Attorney" or "Authorized Representative" or "Partner In-charge") to exercise all or any of the powers 
for and on behalf of the Joint Venture in regard to Specification No............................ Package ............................. the bids 
for which have been invited by PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL), Victoria 
Park, Meerut (hereinafter called the 'Employer') to undertake the following acts: 

 
i) To submit proposal and participate in the aforesaid Bid Specification of the Employer 

on behalf of the "Joint Venture". 

 
ii) To negotiate with the Employer the terms and conditions for award of the Contract 

pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on 
behalf of the "Joint Venture". 

 
iii) To do any other act or submit any document related to the above. 

 
iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture". 

 
It is clearly understood that the Partner In-charge (Lead Partner) shall ensure 
performance of the Contract(s) and if one or  more Partner fail to perform their 
respective portions of the Contract(s), the same shall be deemed to be a default by all 
the Partners. 

 
It is expressly understood that this Power of Attorney shall remain valid binding and 
irrevocable till completion of the Defect Liability Period in terms of the Contract. 

 
The Joint Venture hereby agrees and undertakes to ratify and confirm all the 
whatsoever the said Attorney/Authorized Representatives/Partner in-charge quotes in 
the bid, negotiates and signs the Contract with the Employer and/or proposes to act on 
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behalf of the Joint Venture by virtue of this Power of Attorney and the same shall bind 
the Joint Venture as if done by itself. 

 
IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have 
executed these presents on this ........... day of ............................. under the Common 
Seal(s) of their Companies. 

 
for and on behalf of the 
Partners of Joint Venture 

 
............................................. 

 
............................................. 

 
............................................. 

 
The Common Seal of the above Partners of the Joint Venture: 

The Common Seal has been affixed there unto in the presence of: 

WITNESS 

1. Signature...................................................... 

 
Name ............................................…........... 

 
Designation ...................................….......... 

 
Occupation ......................................…........ 

 
2. Signature.................................................…. 

 
Name ..................................................…..... 

 
Designation ........................................….... 

 
Occupation ...............….............................. 

 
Note: 
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1. For the purpose of executing the Agreement, the non-judicial stamp papers of 
appropriate value shall be purchased in the name of Joint Venture. 

 
2. The Agreement shall be signed on all the pages by the authorized representatives of 

each of the partners and should invariably be witnessed. 
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15. FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS 
 

THIS JOINT DEED OF UNDERTAKING executed on this………. day of ................. Two 
Thousand and………....... by ……………………………………………..a company 
incorporated  under thelaws of ………………… and having its Registered Office at 

........................(hereinafter called the "Party No.1" which expression shall include its 
successors, executors and permitted assigns) and M/s……………a company incorporated 

under the laws of ………..…………… and having its Registered Office at 
………..………… (hereinafter called the "Party No.2" which expression shall include its 
successors, executors and permittedassigns ) and M/s.. .. .. .. . .. . . . . .. . .. .. .... .. a Company 
incorporated under the laws of ……………….. and having its Registered Office at 

……………. (hereinafter called the "Party No.3" which expression shall include its 
successors, executors and permitted assigns) for the purpose of making a bid and entering 
into a contract [hereinafter called the "Contract" {in case of award)] against the Specification 
No……..…………. for Development of Distribution Infrastructure for Smart Distribution 
Project & Undergrounding of Electrical Infrastructure in Noida town of Uttar Pradesh under 
the Revamped Reforms- based and Results-linked, Distribution Sector Scheme of 
Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme., a Company incorporated under the 
Companies Act of 1956/2013 (with amendment from time to time) having its registered 
office at Victoria Park, Meerut (hereinafter called the "Employer"). 

 

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 
dated................ 

 
AND WHEREAS the Employer invited bids as per the above-mentioned Specification for 
the design, manufacture, supply, erection, testing and commissioning of Equipment/ 
Materials stipulated in the Bidding Documents under Development of Distribution 
Infrastructure for Smart Distribution Project & Undergrounding of Electrical Infrastructure 
in Noida town of Uttar Pradesh under the Revamped Reforms- based and Results-linked, 
Distribution Sector Scheme. AND WHEREAS Clause 10.2, Section 3 of Part 1 and Section 
2 (Eligibility and qualification requirements) of Part-1 forming part of the Bidding 
Documents, inter-alia stipulates that an Undertaking of two or more qualified manufacturers 
as partners, meeting the requirements of Section 2, as applicable may bid, provided, the Joint 
Venture fulfills all other requirements under Section 2 and in such a case, the Bid Forms shall 
be signed by all the partners so as to legally bind all the Partners of the Joint Venture, who 
will be jointly and severally liable to perform the Contract and all obligations hereunder. 

 

The above clause further states that this Undertaking shall be attached to the bid and the 
Contract performance guarantee will be as per the format enclosed with the Bidding 
Documents without any restrictions or liability for either party. 
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AND WHEREAS the bid is being submitted to the Employer vide proposal 
No…………………..dated .............. by Party No.1 based on this Undertaking between all the 
parties; under these presents and the bid in accordance with the requirements of Clause 10.2, 
Section 3 of Part 1 and Section 2 (Eligibility and qualification requirements) of Part-1, has 
been signed by all the parties. 

 
NOW THIS UNDERTAKING WITNESSETH AS UNDER: 

 
In consideration of the above premises and agreements all the parties of this Deed of 
Undertaking do hereby declare and undertake: 

 
1. In requirement of the award of the Contract by the Employer to the Joint Venture 

Partners, we, the Parties do hereby undertake that M/s ............ the Party No.1, shall act 
as Lead Partner and further declare and confirm that we the parties to the Joint Venture 
shall jointly and severally be bound unto the Employer for the successful performance 
of the Contract and shall be fully responsible for the design, manufacture, supply and 
successful performance of the equipment in accordance with the Contract: 

 
2. In case of any breach or default of the said Contract by any of the parties to the Joint 

Venture, the party(s) do hereby undertake to be fully responsible for the successful 
performance of the Contract and to carry out all the obligations and responsibilities 
under the Contract in accordance with the requirements of the Contract. 

 
3. Further, if the Employer suffers any loss or damage on account of any breach in the 

Contract or any shortfall in the performance of the equipment in meeting the 
performances guaranteed as per the specification in terms of the Contract, the Party(s) 
of these presents undertake to promptly make good such loss or damages caused to the 
Employer, on its demand without any demur. It shall not be necessary or obligatory for 
the Employer to proceed against Lead Partner to these presents before proceeding 
against or dealing with the other Party(s), the Employer can proceed against any of the 
parties who shall be jointly and severally liable for the performance and all other 
liabilities/obligations under the Contract to the Employer. 

 
4. The financial liability of the Parties of this Deed of Undertaking to the Employer, with 

respect to any of the claims arising out of the performance or non-performance of the 
obligations set forth in this Deed of Undertaking, read in conjunction with the relevant 
conditions of the Contract shall, however, not be limited in any way to restrict or limit 
the liabilities or obligations of any of the Parties of this Deed of Undertaking. 
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5. It is expressly understood and agreed between the Parties to this Undertaking that the 
responsibilities and obligations of each of the Parties shall be as delineated in Appendix 
– I (to be suitably appended by the Parties along with this Undertaking in its bid) to 
this Deed of Undertaking. It is further undertaken by the parties that the above sharing 
of responsibilities and obligations shall not in any way be a limitation of joint and 
several responsibilities of the Parties under the Contract. 

 
6. It is also understood that this Undertaking is provided for the purposes of undertaking 

joint and several liabilities of the partners to the Joint Venture for submission of the bid 
and performance of the Contract and that this Undertaking shall not be deemed to give 
rise to any additional liabilities or obligations, in any manner or any law, on any of the 
Parties to this Undertaking or on the Joint Venture, other than the express provisions 
of the Contract. 

 
7. This Undertaking shall be construed and interpreted in accordance with the provisions 

of the Contract. 

 
8. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby 

agree that we shall be jointly and severally responsible for furnishing a Contract 
performance security from a bank in favour of the Employer in the currency/currencies 
of the Contract. 

 
9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an 

integral part of the bid and shall continue to be enforceable till the Employer discharges 
the same or upon the completion of the Contract in accordance with its provisions, 
whichever is earlier. It shall be effective from the date first mentioned above for all 
purposes and intents. 

 
IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their 
authorized representatives executed these presents and affixed Common Seals of their 
companies, on the day, month and year first mentioned above. 

 
Common Seal of ………………………. 
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated ……………. 

 
Name ……………………….. 

For Lead Partner (Party No.-1) 
For and on behalf of M/s 
………………….. 
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Designation …………………. 

 
Signature ……………………. 

 
 

WITNESS : 

 
I. ……………………………… 

 
 

II. ……………………………… 

 
(Signature of the authorized 
representative) 

 
Common Seal of ………………………. 
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated ……………. 

 
Name ……………………….. 

 
Designation …………………. 

 
Signature ……………………. 

 
WITNESS : 

 
I. ……………………………… 

 

 
II. ……………………………… 

 
For Party No.-2 
For and on behalf of 
M/s………………….. 

 
 

(Signature of the authorized 
representative) 

Common Seal of ………………………. 
has been affixed in my/ our 
presence pursuant to Board of 
Director’s Resolution dated ……………. 

 
Name ……………………….. 

 
Designation …………………. 

For Party No.-3 
For and on behalf of M/s. 
………………….. 

 
 
 
 

 
(Signature of the authorized 
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Signature ……………………. 

 
WITNESS : 

 
I. ……………………………… 

 
 

II. ……………………………… 

representative) 

 

Note: 
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp 

papers of appropriate value shall be purchased in the name of Joint Venture. 

 
2. The Undertaking shall be signed on all the pages by the authorized representatives of 

each of the partners and should invariably be witnessed. 
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16. FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT/FACILITIES 

 

BANK CERTIFICATE 
 

This is to certify that M/s. (insert Name & Address of the Contractor) who have 
submitted their bid to PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL) 
against      their      tender      specification      Vide      ref.      No ..................................... for 
Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme is our customer for the past years. 

 
Their financial transaction with our Bank have been satisfactory. They enjoy the following 
fund based and non-fund-based limits including for guarantees, L/C, and other credit facilities 
with us against which the extent of utilization as on date is also indicated below: 

 
Sl. 
No. 

Type of Facility Sanctioned Limit as on 
Date 

Utilisation as on Date 

    

    

 
This letter is issued at the request of M/s. . 

 

Signature    
 

Name of Bank    
 

Name of Authorized Signatory    
 

Designation    
 

Phone No.    
Address    

 

SEAL OF THE BANK 
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17. FORM OF OPERATIONAL ACCEPTANCE 
 
 

Date................. 

 
Name of Contract......................................... 

 
Contract No.................................... 

 
To : 

 
(Name and address of the Contractor) 

Dear Ladies and/or Gentlemen, 

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into 
between yourselves and the Employer dated ………………… relating to the 
Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme we hereby notify you that the we 
System tests and Acceptance tests of the following part(s) of the Facilities were 
satisfactorily completed on the date specified below : 

 
 
 

1. Description of the Facilities or part thereof ............................................................ 
.…….......................................................................................................... 

 
2. Date of Operational Acceptance:........................................................ 

 
This letter does not relieve you of your obligation during the Defects Liability Period and 
Latent Defect warranty. 

 
Very truly yours, 

 
Title 
(Project Manager) 
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18. FORM OF SAFETY PLAN TO BE SUBMITTED BY THE CONTRACTOR 
WITHIN SIXTY DAYS OF AWARD OF CONTRACT 

 

[TO BE EXECUTED ON A NON-JUDICIAL STAMP PAPER WORTH RS. TWENTY 
ONLY] 

 
SAFETY PLAN 

 
THIS SAFETY PLAN is made this ……….………...... day of ….……..... 20. by 

………….………………… a Company registered under the Companies Act, 1956/2013 
(with amendment from time to time)/Partnership firm/proprietary concern having its 
Registered Office at ………….................[to be modified suitably for JV Contractor] 
(hereinafter called as ‘Contractor' which expression shall include its successors and permitted 
assigns) for approval of PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED(PVVNL), 
a company incorporated under the Companies Act, 1956/2013 (with amendment from time 
to time) having its Registered Office at Victoria Park, Meerut  for its Contract for 
Development of Distribution Infrastructure for Smart Distribution Project & Undergrounding 
of Electrical Infrastructure in Noida town of Uttar Pradesh under the Revamped Reforms- 
based and Results-linked, Distribution Sector Scheme. WHEREAS PVVNL has awarded 
to the Contractor the aforesaid Contract vide   its   Notification of Award/Contract No. 
dated ....…………..and Amendment No.  .................. (applicable when amendments 
have been issued) (hereinafter called the "Contract") in terms of which the Contractor is 
required to submit ‘Safety Plan’ along with certain documents to the Engineer In- 
Charge/Project Manager of the Employer within Sixty (60) days of Notification of Award 
for its approval. 

 

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan 
as follows: 

 
1. THAT the Contractor shall execute the works as per provisions of Bidding Documents 

including those in regard to Safety Precautions / provisions as per statutory requirements. 

 
2. THAT the Contractor shall execute the works in a well-planned manner from the 

commencement of Contract as per agreed mile stones of work completion schedule so 
that planning and execution of construction works goes smoothly and consistently 
throughout the contract duration without handling pressure in last quarter of the financial 
year/last months of the Contract and the shall be finalized in association with PVVNL 
(Name of Employer) Engineer In-charge/Project Manager from time to time as required. 
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3. THAT the Contractor has prepared the safe work procedure for each activity i.e. 
foundation works including civil works, erection, stringing (as applicable), testing & 
commissioning, disposal of materials at site / store etc. to be executed at site, which is 
enclosed at Annexure – 1A (SP) for acceptance and approval of Engineer In- 
charge/Project Manager. The Contractor shall ensure that on approval of the same from 
Engineer In-charge/Project Manager, the approved copies will be circulated to 
Employer’s personnel at site [Supervisor(s)/Executive(s)] and Contractor’s personnel at 
site [Gang leader, supervisor(s) etc.] in their local language / language understood by 
gang. 

 
THAT the Contractor has prepared minimum manpower deployment plan, activity wise 
as stated above, which is enclosed at Annexure – 1B (SP) for approval of Engineer In- 
charge/Project Manager. 

 
4. THAT the Contractor shall ensure while executing works that they will deploy minimum 

25% of their own experienced work force who are on the permanent roll of the company 
and balance 75% can be a suitable mixed with the hired gangs / local workers / casual 
workers if required. The above balance 75% work force should be provided with at least 
10 days training by the construction agencies at sites and shall be issued with a certificate. 
No worker shall be engaged without a valid certificate. Hired gang workers shall also 
follow safe working procedures and safety norms as is being followed by company’s 
workmen. It should also be ensured by the Contractor that certified workers fitters who 
are climbing towers / doing stringing operations can be easily identifiable with a system 
like issue of Badge / Identification cards (ID cards) etc. Colour identification batches 
should be worn by the workers. Contractor has to ensure that inexperience workers / 
unskilled workers should not be deployed for skilled job. 

 
5. THAT the Contractor’s Gang leader / Supervisor / Senior most member available at 

every construction site shall brief to each worker daily before start of work about safety 
requirement and warn about imminent dangers and precautions to be taken against the 
imminent dangers (Daily Safety Drill). This is to be ensured without fail by Contractor 
and maintain record of each gang about daily safety instructions issued to workers and 
put up to PVVNL site In-charge for his review and record. 

 
6. THAT the Contractor shall ensure that working Gangs at site should not be left at the 

discretion of their Gang Leaders who are generally hired and having little knowledge 
about safety. Gang leader should be experienced and well versed with the safe working 
procedures applicable for transmission line/ Sub Station works. In case gang is having 
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Gang leader not on permanent roll of the company then additional Supervisor from 
company’s own roll having thorough knowledge about the works would be deployed so 
as to percolate safety instructions up to the grass root level in healthy spirits. Contractor 
has to ensure close supervision while executing critical locations of transmission lines / 
sub stations and ensures that all safety instructions are in place and are being followed. 

 
 

7. THAT the Contractor shall maintain in healthy and working condition all kind of 
Equipment / Machineries / Lifting tools / Lifting tackles / Lifting gears / All kind of 
Ropes including wire ropes / Polypropylene ropes etc. used for Lifting purpose during 
execution of the project and get them periodically examined and load tested for safe 
working load in accordance with relevant provisions and requirement of Building & 
other construction workers Regulation of Employment and Conditions of Services Act 
and Central Rule 1998 or latest, Factories Act 1948 or latest, Indian Electricity Act 2003 
before start of the project. A register of such examinations and tests shall be properly 
maintained by the Contractor and will be promptly produced as and when desired by the 
Engineer In-charge/Project Manager or by the person authorized by him. The Contractor 
has to ensure to give special attention on the formation / condition of eye splices of wire 
rope slings as per requirement of IS 2762 Specification for wire rope slings and sling 
legs. 

 
THAT the Contractor has prepared a list of all Lifting machines, lifting Tools / Lifting 
Tackles / Lifting Gears etc. / All types of ropes and Slings which are subject to safe 
working load is enclosed at Annexure – 2 (SP) for review and approval of Engineer In- 
charge/Project Manager. 

 
8. THAT the Contractor has to procure sufficient quantity of Personal Protective 

Equipment (PPE)conforming to Indian / International standards and provide these 
equipment to every workman at site as per need and to the satisfaction of Engineer-in- 
charge/Project Manager of PVVNL. The Contractor’s Site Supervisor/ Project Manager 
has to ensure that all workmen must use Personal Protective Equipment at site. The 
Contractor shall also ensure that Industrial Safety helmets are being used by all workmen 
at site irrespective of their working (at height or on ground). The Contractor shall further 
ensure use of safety shoes by all ground level workers and canvas shoes for all workers 
working at height, Rubber Gum Boots for workers working in rainy season and 
concreting job, Use of Twin Lanyard Full body Safety Harness with attachment of light 
weight such as aluminum alloy etc. and having features of automatic locking 
arrangement of snap hook, by all workers working at height for more than three meters 
and also for horizontal movement on tower shall be ensured by Contractor. The 
Contractor shall not use ordinary half body safety harness 
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at site. The Contractor has to ensure use of Retractable type fall arrestors by workers for 
ascending / descending on suspension insulator string and other similar works etc., Use 
of Mobile fall arrestor for ascending / descending from tower by all workers. The 
Contractor has to provide cotton / leather hand gloves as per requirement, Electrical 
Resistance Hand gloves for operating electrical installations / switches, Face shield for 
protecting eyes while doing welding works and Dust masks to workers as per 
requirement. The Contractor will have to take action against the workers not using 
Personal Protective Equipment at site and those workers shall be asked to rest for that 
day and also their Salary be deducted for that day. PVVNL may issue warning letter to 
Project Manager of Contractor in violation of above norms. 

 
THAT the Contractor shall prepare a detailed list of PPEs, activity wise, to 
commensurate with manpower deployed, which is enclosed at Annexure – 3 (SP) for 
review and approval of Engineer In-charge/Project Manager. It shall also be ensured that 
the sample of these equipment shall be got approved from PVVNL supervisory staff 
before being distributed to workers. The Contractor shall submit relevant test certificates 
as per IS / International Standard as applicable to PPEs used during execution of work. 
All the PPE’s to be distributed to the workers shall be checked by PVVNL supervisory 
staff before its usage. 

 
The Contractor also agrees for addition / modification to the list of PPE, if any, as advised 
by Engineer In-Charge/Project Manager. 

 
9. THAT the Contractor shall procure, if required sufficient quantity of Earthing Equipment 

/ Earthing Devices complying with requirements of relevant IEC standards (Generally 
IECs standards for Earthing Equipment/ Earthing Devices are – 855, 1230, 1235 etc.) 
and to the satisfaction of Engineer In-Charge/ Project Manager and Contractor to ensures 
to maintained them in healthy condition. 

 
THAT the Contractor has prepared / worked out minimum number of healthy Earthing 
Equipment with Earthing lead confirming to relevant IS / European standards per gang 
wise during stringing activity/as per requirement, which is enclosed herewith at 
Annexure – 4 (SP) for review and acceptance of Engineer In-Charge/ Project Manager 
prior to execution of work. 

 
10. THAT the Contractor shall provide communication facilities i.e., Walkie – Talkie / 

Mobile Phone, Display of Flags / whistles for easy communication among workers 
during Tower erection / stringing activity, as per requirement. 



Part – 3: Conditions of Contract and Contract Forms 213 
 
 

 

 

11. THAT the Contractor undertakes to deploy qualified safety personnel responsible for 
safety as per requirements of Employer/Statutory Authorities. 

 
THAT the Contractor employing more than 250 workmen whether temporary, casual, 
probationer, regular or permanent or on contract, shall employ at least one full time 
officer exclusively as qualified safety officer having diploma in safety to supervise safety 
aspects of the equipment and workmen who will coordinate with Engineer In- charge 
/Project Manager/Safety Coordinator of the Employer. In case of work being carried out 
through sub-Contractors the sub – Contractor’s workmen / employees will also be 
considered as the Contractor’s employees / workmen for the above purpose. If the 
number of workers are less than 250 then one qualified safety officer is to be deployed 
for each contract. He will report directly to his head of organization and not the Project 
Manager of Contractor He shall also not be assigned any other work except assigning the 
work of safety. The curriculum vitae of such person shall be got cleared from PVVNL 
Project Manager / Construction staff. 

 
The name and address of such safety officers of Contractor will be promptly informed in 
writing to Engineer In-charge with a copy to safety officer - In-charge before start of 
work or immediately after any change of the incumbent is made during the currency of 
the contract. The list is enclosed at Annexure – 5A (SP). 

 
THAT the Contractor has also prepared a list including details of Explosive Operator (if 
required), Safety officer / Safety supervisor / nominated person for safety for each 
erection / stringing gang, list of personnel trained in First Aid Techniques as well as copy 
of organization structure of the Contractor in regard to safety. The list is enclosed at 
Annexure – 5B (SP). 

 
12. The Project Manager shall have the right at his sole discretion to stop the work, if in his 

opinion the work is being carried out in such a way that it may cause accidents and 
endanger the safety of the persons and/or property, and/or equipment. In such cases, the 
Contractor shall be informed in writing about the nature of hazards and possible 
injury/accident and he shall comply to remove shortcomings promptly. The Contractor 
after stopping the specific work can, if felt necessary, appeal against the order of 
stoppage of work to the Project Manager within 3 days of such stoppage of work and 
decision of the Project Manager in this respect shall be conclusive and binding on the 
Contractor. 

 
13. THAT, if, any Employer’s Engineer/ supervisor at site observes that the Contractor is 

failing to provide safe working environment at site as per agreed Safety Plan PVVNL 
Safety Rule/ Safety Instructions / Statutory safety requirement 
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and creates hazardous conditions at site and there is possibility of an accident to workmen 
or workmen of the other Contractor or public or the work is being carried out in an un 
safe manner or he continues to work even after being instructed to stop the work by 
Engineer / Supervisor at site / RHQ / Corp. Centre, the Contractor shall be bound to pay 
a penalty of Rs. 10,000/ - per incident per day till the instructions are complied with, and 
as certified by Engineer / Supervisor of Employer at site. The work will remain 
suspended and no activity will take place without compliance and obtaining clearance / 
certification of the Site Engineer / Supervisor of the Employer to start the work. 

 
14. THAT, if the investigation committee of Employer observes any accident or the Engineer 

In-charge/Project Manager of the Employer based on the report of the 
Engineer/Supervisor of the Employer at site observes any failure on the Contractor’s part 
to comply with safety requirement / safety rules/ safety standards/ safety instruction as 
prescribed by the Employer or as prescribed under the applicable law for the safety of 
the equipment, plant and personnel and the Contractor does not take adequate steps to 
prevent hazardous conditions which may cause injury to its own Contractor’s employees 
or employee of any other Contractors or Employer or any other person at site or adjacent 
thereto, or public involvement because of the Contractor’s negligence of safety norms, 
the Contractor shall be liable to pay a compensation of Rs. 10,00,000/- (Rupees Ten Lakh 
only) per person affected causing death and Rs. 1,00,000/- (Rupees One Lakh only) per 
person for serious injuries / 25% or more permanent disability to the Employer for further 
disbursement to the deceased family/ Injured persons. The permanent disability has the 
same meaning as indicated in Workmen’s Compensation Act 1923 or latest. The above 
stipulations is in addition to all other compensation payable to sufferer as per workmen 
compensation Act / Rules 

 
THAT as per the Employer’s instructions, the Contractor agrees that this amount shall 
be deducted from their running bill(s) immediately after the accident, That the Contractor 
understands that this amount shall be over and above the compensation amount liable to 
be paid as per the Workmen’s Compensation Act /other statutory requirement/ provisions 
of the Bidding Documents. 

 
15. THAT the Contractor shall submit Near-Miss-Accident report along with action plan for 

avoidance such incidence /accidents to Engineer – In-charge/ Project Manager. 
Contractor shall also submit Monthly Safety Activities report to Engineer – In-charge/ 
Project Manager and copy of the Monthly Safety Activities report also to be sent to 
Safety In-charge at RHQ of the Employer for his review record and instructions. 
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16. THAT the Contractor is submitting a copy of Safety Policy/ Safety Documents of its 
Company which is enclosed at Annexure – 6 (SP) and ensure that the safety Policy and 
safety documents are implemented in healthy spirit. 

 
17. THAT the Contractor shall make available of First Aid Box [Contents of which shall be 

as per Building & other construction workers (Regulation of Employment and 
Conditions of Services Act and Central Rule 1998 or latest PVVNL Guidelines)] to the 
satisfaction of Engineer In-Charge/ Project Manager with each gang at site and not at 
camp and ensures that trained persons in First Aid Techniques with each gang before 
execution of work. 

 
18. THAT the Contractor shall submit an ‘Emergency Preparedness Plan’ for different 

incidences i.e. Fall from height, Electrocution, Sun Stroke, Collapse of pit, Collapse of 
Tower, Snake bite, Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while 
carrying out different activities under execution i.e. foundation works including civil 
works, erection, stringing (as applicable), testing & commissioning, disposal of materials 
at site / store etc. which is enclosed at Annexure – 7 (SP) for approval of the Engineer 
In-Charge/ Project Manager before start of work. 

 
19. THAT the Contractor shall organise Safety Training Programs on Safety, Health and 

Environment and for safe execution of different activities of works i.e. foundation works 
including civil works, erection, stringing (as applicable), testing & commissioning, 
disposal of materials at site / store etc. for their own employees including sub-Contractor 
workers on regular basis. 

 
The Contractor, therefore, submits copy of the module of training program, enclosed at 
Annexure – 9 (SP), to Engineer In-charge/Project Manager for its acceptance and 
approval and records maintained. 

 
20. THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists 

enclosed at Annexure – 8 (SP), by his Safety Officer(s) every month during construction 
of Transmission Lines / Sub Stations / any other work and copy of the safety audit report 
will be forwarded to the Employer’s Engineer In-charge / Site In- charge/Project 
Manager for his comments and feedback. During safety audit, healthiness of all Personal 
Protective Equipment (PPEs) shall be checked individually by safety officer of 
Contractor and issue a certificate of its healthiness or rejection of faulty PPEs and 
Contractor has to ensure that all faulty PPEs and all faulty lifting tools and tackles should 
be destroyed in the presence of PVVNL construction staff. Contractor has to ensure that 
each gang be safety audited at least once in two months. During safety audit by the 
Contractor, Safety officer’s feedback 
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from PVVNL concerned shall be taken and recorded. The Employer’s site officials shall 
also conduct safety audit at their own from time to time when construction activities are 
under progress. Apart from above, the Employer may also conduct surveillance safety 
audits. The Employer may take action against the person / persons as deemed fit under 
various statutory acts/provisions under the Contract for any violation of safety norms / 
safety standards. 

 
21. THAT the Contractor shall develop and display Safety Posters of construction activity at 

site and also at camp where workers are generally residing. 

 
22. THAT the Contractor shall ensure to provide potable and safe drinking water for workers 

at site / at camp. 

 
23. THAT the Contractor shall do health checkup of all workers from competent agencies 

and reports will be submitted to Engineer In-Charge within fifteen (15) days of health 
checkup of workers as per statutory requirement. 

 
24. THAT the Contractor shall submit information along with documentary evidences 

regarding compliance to various statutory requirements as applicable which are enclosed 
at Annexure – 10A (SP). 

 
The Contractor shall also submit details of Insurance Policies taken by the Contractor for 
insurance coverage against accident for all employees are enclosed at Annexure – 10B 
(SP). 

 
25. THAT a checklist in respect of aforesaid enclosures along with the Contractor’s remarks, 

wherever required, is attached as Annexure – Check List herewith. 

 
 

THE CONTRACTOR shall incorporate modifications/changes in this ‘Safety Plan’ 
necessitated on the basis of review/comments of the Engineer In-Charge/Project Manager 
within fourteen (14) days of receipt of review/comments and on final approval of the Engineer 
In-Charge/Project Manager of this ‘Safety Plan’, the Contractor shall execute the works under 
the Contract as per approved ‘Safety Plan’. Further, the Contractor has also noted that the first 
progressive payment towards Services Contract shall be made on submission of ‘Safety Plan’ 
along with all requisite documents and approval of the same by the Engineer In-Charge/Project 
Manager. 
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IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized 
representative under the common seal of the Company, the day, month and year first above 
mentioned. 

 
 

For and on behalf of 
 

 
M/s..........………........................ 

 
WITNESS 
1. Signature........................ Signature........................ 

 
Name............................... Name............................... 

 
Address........................... Address........................... 

 
2. 

 
Signature........................ 

 
Authorized representative 

 
Name............................... (Common Seal) 

 
Address........................... (In case of Company) 

 

 
Note: 
All the annexure referred to in this “Safety Plan“ are required to be enclosed by the 
Contractor as per the attached “ Check List “ 

 
1. Safety Plan is to be executed by the authorized person and (i) in case of contracting 

Company under common seal of the Company or (ii) having the power of attorney issued 
under common seal of the company with authority to execute such contract documents 
etc., (iii) In case of (ii), the original Power of Attorney if it is specifically for this 
Contract or a Photostat copy of the Power of Attorney if it is General Power of Attorney 
and such documents should be attached to this Safety Plan. 

 
2. For all safety monitoring/ documentation, Engineer In-charge / Regional In-charge of 

safety at RHQ will be the nodal Officers for communication. 
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CHECK LIST FOR SEFETY PLAN 
 
 

S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

1. Annexure – 1A (SP) 
 
Safe work procedure for each activity i.e. 
foundation works including civil works, 
erection, stringing (as applicable), testing & 
commissioning, disposal of materials at site / 
store etc. to be executed at site. 

 
Yes/No 

 
 

2. Annexure – 1B (SP) 
 
Manpower deployment plan, activity wise 
foundation works including civil works, 
erection, stringing (as applicable), testing & 
commissioning, disposal of materials at site / 
store etc. 

 
Yes/No 

 
 

3. Annexure – 2 (SP) 
 
List of Lifting Machines i.e. Crane, Hoist, 
Triffor, Chain Pulley Blocks etc. and Lifting 
Tools and Tackles i.e. D shackle, Pulleys, come 
along clamps, wire rope slings etc. and all types 
of ropes i.e. Wire ropes, Poly propylene Rope 
etc. used for lifting purposes along with test 
certificates. 

 
Yes/No 

 
 

4. Annexure – 3 (SP) 
 
List of Personal Protective Equipment (PPE), 
activity wise including the following along with 
test certificate of each as applicable: 

 
 

 

A. Industrial Safety Helmet to all workmen at 
site. (EN 397 / IS 2925) with chin strap and 
back stay arrangement. 

B. Safety shoes without steel toe to all 
ground level workers and canvas shoes for 

 
Yes/No 
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

 workers working on tower. 
 
 

 

C. Rubber Gum Boot to workers working in 
rainy season / concreting job. 

D. Twin lanyard Full Body Safety harness 
with shock absorber and leg strap 
arrangement for all workers working at 
height for more than three meters. Safety 
Harness should be with attachments of light 
weight such as of aluminum alloy etc. and 
having a feature of automatic locking 
arrangement of snap hook and comply with 
EN 361 / IS 3521 standards. 

E. Mobile fall arrestors for safety of workers 
during their ascending / descending from 
tower / on tower. EN 353 -2 (Guided type 
fall arresters on a flexible anchorage line.) 

F. Retractable type fall arrestor (EN360: 
2002) for ascending / descending on 
suspension insulator string etc. 

G. Providing of good quality cotton hand 
gloves / leather hand gloves for workers 
engaged in handling of tower parts or as per 
requirement at site. 

H. Electrical Resistance hand gloves to 
workers for handling electrical equipment 
/ Electrical connections. IS : 4770 

I. Dust masks to workers handling cement as 
per requirement. 

J. Face shield for welder and Grinders. 
IS : 1179 / IS : 2553 

K. Other PPEs, if any, as per requirement etc. 

  

5. Annexure – 4 (SP) 
 
List of Earthing Equipment / Earthing devices 
with Earthing lead conforming to IECs for 

 
Yes/No 
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

 earthing equipment are – (855, 1230, 1235 etc.) 
gang wise for stringing activity/as per 
requirement 

  

6. Annexure – 5A (SP) 
 
List of Qualified Safety Officer(s) along with 
their contact details 

 
Yes/No 

 
 

7. Annexure – 5B (SP) 
 
Details of Explosive Operator (if required), 
Safety officer / Safety supervisor for every 
erection / stinging gang, any other person 
nominated for safety, list of personnel trained in 
First Aid as well as brief information about 
safety set up by the Contractor along with copy 
of organisation of the Contractor in regard to 
safety 

 
Yes/No 

 
 

8. Annexure – 6 (SP) 
Copy of Safety Policy/ Safety Document of the 
Contractor’s company 

 
Yes/No 

 
 

9. Annexure – 7 (SP) 
 
‘Emergency Preparedness Plan’ for different 
incidences i.e. Fall from height, Electrocution, 
Sun Stroke, Collapse of pit, Collapse of Tower, 
Snake bite, Fire in camp / Store, Flood, Storm, 
Earthquake, Militancy etc. while carrying out 
different activities under execution 
i.e. foundation works including civil works, 
erection, stringing (as applicable), testing & 
commissioning, disposal of materials at site / 
store etc. 

 
Yes/No 
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

10. Annexure – 8 (SP) 
 
Safety Audit Check Lists ( Formats to be 
enclosed) 

Yes/No  
 

11. Annexure – 9 (SP) 
 
Copy of the module of Safety Training 
Programs on Safety, Health and Environment, 
safe execution of different activities of works for 
Contractor’s own employees on regular basis 
and sub-Contractor employees. 

Yes/No  
 

12. Annexure – 10A (SP) 
 
Information along with documentary evidences 
in regard to the Contractor’s compliance to 
various statutory requirements including the 
following: 

 
 

 
 

(i) Electricity Act 2003 
 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(ii) Factories Act 1948 or latest 
 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(iii) Building & other construction workers 
(Regulation of Employment and Conditions of 

Yes/No  
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

 Services Act and Central Act 1996 or latest) and 
Welfare Cess Act 1996 or latest with Rules. 

 
 

_ 
[Name of Documentary evidence in support of 
compliance] 

  

(iv) Workmen Compensation Act 1923 or latest and 
Rules. 

 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(v) Public Insurance Liabilities Act 1991 or latest 
and Rules. 

 

 
 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(vi) Indian Explosive Act 1948 or latest and Rules. 
 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(vii) Indian Petroleum Act 1934 or latest and Rules. Yes/No  
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

 _ 
[Name of Documentary evidence in support of 
compliance] 

  

(viii) License under the contract Labour (Regulation 
& Abolition) Act 1970 or latest and Rules. 

 

 
 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(ix) Indian Electricity Rule 2003 and amendments 
if any, from time to time. 

 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(x) The Environment (Protection) Act 1986 or 
latest and Rules. 

 

 
 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

(xi) Child Labour (Prohibition & Regulation) Act 
1986 or latest. 

 
 
 

 

_ 

Yes/No  
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

 [Name of Documentary evidence in support of 
compliance] 

  

(xii) National Building Code of India 2005 or latest 
(NBC 2005). 

 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

 

(xiii) Indian standards for construction of Low/ 
Medium/ High/ Extra 

 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

 

(iv) Any other statutory requirement(s) 
[please specify] 

 
 
 

 

_ 
[Name of Documentary evidence in support of 
compliance] 

Yes/No  
 

13. Annexure – 10B (SP) 
 
Details of Insurance Policies along with 
documentary evidences taken by the Contractor 
for the insurance coverage against accident for 
all employees as below: 

 
 

 
 

(i) Under Workmen Compensation Act 1923 or 
latest and Rules. 

Yes/No  
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S. N. Details of Enclosure Status 
of Submission 
of information/ 

documents 

Remarks 

  
 
 

 

_ 
[Name of Documentary evidence in support of 
insurance taken] 

  

(ii) Public Insurance Liabilities Act 1991 or latest 
 
 
 

 

_ 
[Name of Documentary evidence in support of 
insurance taken] 

Yes/No  
 

(iii) Any Other Insurance Policies 
 
 
 

 

_ 
[Name of Documentary evidence in support of 
insurance taken] 

Yes/No  
 

 

 



Part – 3: Conditions of Contract and Contract Forms 226 
 
 

 

 

19. FORM OF JOINT DEED OF UNDERTAKING BY THE SUB-CONTRACTOR 
ALONGWITH THE CONTRACTOR 

 

THIS DEED OF UNDERTAKING executed this ……………. day of ............................... Two 
Thousand and ………… by M/s............................................. , a Company incorporated under 
the     laws     of     ……………………     and     having     its     Registered     Office     at 
……………………………….. (hereinafter called the “Sub-Contractor” which expression 
shall include its successors, executors and permitted assigns), and M/s ................................. , a 
Company incorporated under the laws of …………………. having its Registered Office at 
…………………. (hereinafter called the “Bidder”/”Contractor” which expression shall 
include its successors, executors and permitted assigns) in favour of PVVNL (Name of the 
Employer) a Company incorporated under the Companies Act of 1956/2013 (with amendment 
from time to time) having its registered office at Victoria Park, Meerut (hereinafter called 
the “Employer” which expression shall include its successors, executors and permitted assigns) 

 
WHEREAS the “Employer” invited Bid as per its Specification No .........................for RDSS 
works of ……………….…. including installation of Sub-stations, lines, bays, DTs and 
providing service connections etc. 

 
AND WHEREAS Clause No. ………….., Section …………, of ………………, Part… 
forming part of the Bid Documents inter-alia stipulates that the Bidder and/or Sub-Contractor 
must fulfill the Qualifying Requirements and be jointly and severally bound and responsible 
for the quality and timely execution of RDSS works in the event the Bid submitted by the 
Bidder is accepted by the Employer resulting in a Contract. 

 
AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No. 
………..….……. dated ………. based on tie-up with the Sub-Contractor for execution of 
aforesaid RDSS works. 

 
NOW THEREFORE THIS UNDERTAKING WITNESSETH as under: 

 
1.0 In consideration of the award of Contract by the Employer to the Bidder (hereinafter 

referred to as the “Contract”) we, the Sub-Contractor and the Contractor do hereby 
declare that we shall be jointly and severally bound unto the PVVNL, for execution of 
RDSS works in accordance with the Contract Specifications. 

 
2.0     Without in any way affecting the generality and total responsibility in terms of this 

Deed of Undertaking, the Sub-Contractor hereby agrees to depute their 
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representatives from time to time to the Employer’s Project site as mutually considered 
necessary by the Employer, Contractor and the Sub-Contractor to ensure proper 
quality, manufacture, testing and supply on FOR destination delivery at site basis and 
successful performance of RDSS works in accordance with Contract Specifications. 
Further, if the Employer suffers any loss or damage on account of non-performance of 
the material fully meeting the performance guaranteed as per Bid Specification in terms 
of the contract. We the Sub-Contractor and the Contractor jointly and severally 
undertake to pay such loss or damages to the Employer on its demand without any 
demur. 

 
3.0    This Deed of Undertaking shall be construed and interpreted in accordance with the 

laws of India and the Courts in PVVNL, Victoria Park , Meerut (Headquarter of 
Employer) shall have exclusive jurisdiction in all matters arising under the 
Undertaking. 

 
4.0 We, the Bidder/Contractor and Sub-Contractor agree that this Undertaking shall be 

irrevocable and shall form an integral part of the Contract and further agree that this 
Undertaking shall continue to be enforceable till the Employer discharges it. It shall 
become operative from the effective date of Contract. 

 
IN WITNESS WHEREOF the Sub-Contractor and/or the Contractor have through their 
Authorized Representatives executed these presents and affixed Common seals of their 
respective Companies, on the day, month and year first above mentioned. 

 
 
 
 
 
 

WITNESS 

 
Signature ……………………. 

 
Name ……………………….. 

 
Office Address ………………. 

(For Sub-Contractor) 
 

 
(Signature of the authorized 
representative) 

 
Name …………………….. 

 
Common Seal of Company 
…...……………. 

WITNESS 
 

Signature ……………………. 

(For Bidder) 
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Name ……………………….. 

 
Office Address ………………. 

(Signature of the authorized 
representative) 

 
Name …………………….. 

 
Common Seal of Company 
…...……………. 

 
 
 
 

 
Note: 
1. For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp 

papers of appropriate value shall be purchased in the name of executant(s). 

 
2. The Undertaking shall be signed on all the pages by the authorized representatives of 

each of the partners and should invariably be witnessed. 

 
3. This Deed of Joint Undertaking duly attested by Notary Public of the place(s) of the 

respective executant(s), shall be submitted along with the bid. 

 
4. In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners, 

then the Joint deed of undertaking shall be modified accordingly. 
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20. FORM OF CERTIFICATE OF FINANCIAL PARAMETERS FOR QR 

(as per clause ref. no. 2 of Section 2 of Part 1)) 
(Rupees in Lakhs) 

S. 
No. 

Financial parameters 2023-24 2022-23 2021-22 2020-21 2019-20 

1. Net Worth      

a) Paid up Capital      

b) Free Reserves and 
Surplus* 

     

c) Misc. expenses to the 
extent not written off 

     

 Net Worth (a+b-c)      

       

2. Annual Turnover **      

       

3. Liquid Assets would 
include unincumbered 
cash (and equivalents), 
bank deposits with 
maturity less than 365 
days, securities that can 
be freely traded or 
maturity less than 365 
days and receivables 
which has general 
certainty of getting 
received minus payables 
which has general 
certainty of getting paid. 

     

 
* Free Reserve and Surplus should be Exclusive of Revaluation Reserve, written back of 
Depreciation Provision and Amalgamation. 
** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding non- 
recurring income, i.e., sale of fixed asset etc. 

***Incase audited balance sheet of FY 2023-24 is not available then last audited balance sheet may be 
count from FY 2022-23. 

 
It is certified that all the figures are based on audited accounts read with auditors report and Notes 
to Accounts etc. 
Date Certified By 
Place 

(Chartered Accountants) 
Membership No. 

Seal 


