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General Conditions of Contract

A. Contract and Interpretation

1. Definitions 1.1 The following words and expressions
shall have the meanings hereby assigned
to them:

“Contract” means the Contract Agreement
entered into between the Employer and
the Contractor in accordance with the
mode of contracting as per SCC, together
with the Contract Documents referred to
therein; they shall constitute the Contract,
and the term “the Contract” shall in all
such documents be construed accordingly.

“Contract Documents” means the
documents listed in Article 1.1 (Contract
Documents) of the Contract Agreement
(including any amendments thereto).

“GCC” means the General Conditions of
Contract hereof.

“SCC” means the Special Conditions of
Contract.

“day” means calendar day.
“year” means 365 days.
“month” means calendar month.

“Party” means the Employer or the
Contractor, as the context requires, and
“Parties” means both of them.

“Employer” means the person named as
such in the SCC and includes the legal
successors or permitted assigns of the
Employer.

“Project Manager” means the person
appointed by the Employer in the manner
provided in GCC Sub-Clause 17.1
(Project Manager) hereof and named as
such in the SCC to perform the duties
delegated by the Employer.

“Contractor” means the person(s) whose
Bid to perform the Contract has been
accepted by the Employer and is named as
Contractor in the Contract Agreement, and
includes the legal successors or permitted
assigns of the Contractor.

“Contractor’s Representative” means any
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person nominated by the Contractor and
approved by the Employer in the manner
provided in GCC Sub-Clause 17.2
(Contractor’s Representative and
Construction Manager) hereof to perform
the duties delegated by the Contractor.

“Construction Manager” means the person
appointed by the Contractor’s
Representative in the manner provided in
GCC Sub-Clause 17.2.4.

“SubContractor,” including
manufacturers, means any person to
whom execution of any part of the
Facilities, including preparation of any
design or supply of any Plant, is sub-
contracted directly or indirectly by the
Contractor, and includes its legal
successors or permitted assigns.

“Contract Price” means the sum specified
in Article 2.1 (Contract Price) of the
Contract Agreement, subject to such
additions and adjustments thereto or
deductions therefrom, as may be made
pursuant to the Contract.

“Facilities” (alternatively referred to as
the “Works”) means the Plant to be
supplied and installed, as well as all the
Installation Services to be carried out by
the Contractor under the Contract.

“Plant” means permanent plant,
equipment, machinery, apparatus, goods,
materials, articles and things of all kinds
to be provided and incorporated in the
Facilities by the Contractor under the
Contract (including the spare parts to be
supplied by the Contractor under GCC
Sub-Clause 7.3 hereof), but does not
include Contractor’s Equipment.

“Installation Services” means all those
services ancillary to the supply of the
Plant for the Facilities, to be provided by
the Contractor under the Contract, such as
transportation and provision of marine or
other similar insurance, inspection,
expediting, site preparation works
(including the provision and use of
Contractor’s Equipment and the supply of
all construction materials required),
installation, testing, precommissioning,
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commissioning, operations, maintenance,
the provision of operations and
maintenance manuals, training, etc. as the
case may require.

“Contractor’s Equipment” means all
facilities, equipment, machinery, tools,
apparatus, appliances or things of every
kind required in or for installation,
completion and maintenance of Facilities
that are to be provided by the Contractor,
but does not include Plant, or other things
intended to form or forming part of the
Facilities.

“Site” (alternatively referred to as the “
Project Site’) means the land and other
places upon which the Facilities are to be
installed, and such other land or places as
may be specified in the Contract as
forming part of the Site.

“Effective Date” means the date of
fulfillment of all conditions stated in
Article 3 (Effective Date) of the Contract
Agreement, from which the Time for
Completion shall be counted.

“Time for Completion” means the time
within which Completion of the Facilities
as a whole (or of a part of the Facilities
where a separate Time for Completion of
such part has been prescribed) is to be
attained, as referred to in GCC Clause 8
and in accordance with the relevant
provisions of the Contract.

“Completion” means that the Facilities (or
a specific part thereof where specific parts
are specified in the Contract) have been
completed operationally and structurally
and put in a tight and clean condition, that
all work in respect of Precommissioning,
Guarantee Test, Commissioning and Asset
Tagging on the GIS Portal of the Facilities
or such specific part thereof has been
completed as provided in GCC Clause 24
(Precommissioning, Commissioning,
Guarantee Tests and Completion of
Facilities) hereof.

“Precommissioning” means the testing,
checking and other requirements specified
in the Employer’s Requirements that are
to be carried out by the Contractor in
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preparation for Commissioning as
provided in GCC Clause 24
(Precommissioning, Commissioning,
Guarantee Tests and Completion of
Facilities) hereof.

“Commissioning” means operation of the
Facilities or any part thereof by the
Contractor following Precommissioning,
which operation is to be carried out by the
Contractor as provided in GCC Clause 24
(Precommissioning, Commissioning,
Guarantee Tests and Completion of
Facilities) hereof, for the purpose of
carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s)
specified in the Employer’s Requirements
to be carried out to ascertain whether the
Facilities or a specified part thereof is able
to attain the Functional Guarantees
specified in the Appendix to the Contract
Agreement titled Functional Guarantees,
in accordance with the provisions of GCC
Clause 24 (Precommissioning,
Commissioning, Guarantee Tests and
Completion of Facilities) hereof.

“Operational Acceptance” means the
acceptance by the Employer of the
Facilities (or any part of the Facilities
where the Contract provides for
acceptance of the Facilities in parts),
which certifies the Contractor’s
fulfillment of the Contract in respect of
Functional Guarantees of the Facilities (or
the relevant part thereof) in accordance
with the provisions of GCC Clause 28
(Functional Guarantees) hereof and shall
include deemed acceptance in accordance
with GCC Clause 25 (Operational
Acceptance) hereof.

“Defect Liability Period” means the
period of validity of the warranties given
by the Contractor commencing at
Completion of the Facilities or a part
thereof, during which the Contractor is
responsible for defects with respect to the
Facilities (or the relevant part thereof) as
provided in GCC Clause 27 (Defect
Liability) hereof.
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2. Contract Documents 2.1 Subject to Article 1.2 (Order of
Precedence) of the Contract Agreement,
all documents forming part of the
Contract (and all parts thereof) are
intended to be correlative, complementary
and mutually explanatory. The Contract
shall be read as a whole.

3. Interpretation 3.1 In the Contract, except where the
context requires otherwise:

(a) words indicating one gender
include all genders;

(b)  words indicating the singular also
include the plural and words indicating
the plural also include the singular;

(c)  provisions including the word
“agree,” ‘“agreed,” or ‘“agreement”
require the agreement to be recorded in
writing;

(d)  the word “tender” is synonymous
with “Bid,” “tenderer,” with “Bidder,”
and “tender documents” with “Bidding
Document,” and

(e) “written” or “in writing” means
hand-written, type-written, printed or
electronically made, and resulting in a
permanent record.

The marginal words and other headings
shall not be taken into consideration in the
interpretation of these Conditions.

3.2 Incoterms

Unless inconsistent with any provision of
the Contract, the meaning of any trade
term and the rights and obligations of
Parties thereunder shall be as prescribed
by Incoterms.

Incoterms means international rules for
interpreting trade terms published by the
International Chamber of Commerce
(latest edition), 38 Cours Albert 1¢, 75008
Paris, France.

3.3 Entire Agreement

Subject to GCC Sub-Clause 16.4 hereof,
the Contract constitutes the entire
agreement between the Employer and
Contractor with respect to the subject
matter of Contract and supersedes all
communications, negotiations and
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agreements (whether written or oral) of
Parties with respect thereto made prior to
the date of Contract.

3.4 Amendment

No amendment or other variation of the
Contract shall be effective unless it is in
writing, is dated, expressly refers to the
Contract, and is signed.

3.5 Independent Contractor

The Contractor shall be an independent
Contractor performing the Contract. The
Contract does not create any agency,
partnership, joint venture or other joint
relationship between the Parties hereto.
Subject to the provisions of the Contract,
the Contractor shall be solely responsible
for the manner in which the Contract is
performed. All employees,
representatives or SubContractors
engaged by the Contractor in connection
with the performance of the Contract shall
be under the complete control of the
Contractor and shall not be deemed to be
employees of the Employer, and nothing
contained in the Contract or in any
subcontract awarded by the Contractor
shall be construed to create any
contractual relationship between any such
employees, representatives or
SubContractors and the Employer.

3.6 Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2
below, no relaxation, forbearance, delay
or indulgence by either Party in
enforcing any of the terms and
conditions of the Contract or the
granting of time by either Party to the
other shall prejudice, affect or restrict
the rights of that Party under the
Contract, nor shall any waiver by either
Party of any breach of Contract operate
as waiver of any subsequent or
continuing breach of Contract.

3.6.2 Any waiver of a Party’s rights,
powers or remedies under the Contract
must be in writing, must be dated and
signed by an authorized representative
of the Party granting such waiver, and

11
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must specify the right and the extent to
which it is being waived.

3.7 Severability
If any provision or condition of the
Contract is prohibited or rendered invalid
or unenforceable, such prohibition,
invalidity or unenforceability shall not
affect the validity or enforceability of any
other provisions and conditions of the
Contract.

3.8 Country of Origin

“Origin” means the place where the plant
and component parts thereof are mined,
grown, produced or manufactured, and
from which the services are provided.
Plant components are produced when,
through manufacturing, processing, or
substantial or major assembling of
components, a commercially recognized
product results that is substantially in its
basic characteristics or in purpose or
utility from its components.

4. Communications 4.1 Wherever these Conditions provide for
the giving or issuing of approvals,
certificates, consents, determinations,
notices, requests and discharges, these
communications shall be:

(a) in writing and delivered against
receipt; and

(b)  delivered, sent or transmitted to
the address for the recipient’s
communications as stated in the
Contract Agreement.

1.1 When a certificate is issued to a Party,
the certifier shall send a copy to the other
Party. When a notice is issued to a Party,
by the other Party or the Project Manager,
a copy shall be sent to the Project Manager
or the other Party, as the case may be.

5. Law and Language 5.1 The Contract shall be governed by and
interpreted in accordance with laws of
India including any other instruments
having the force of law in India, as they
may be issued and in force from time to
time.

5.2 The ruling language of the Contract shall
be English.
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6. Fraud and Corruption

5.3 The language for communications shall
be the ruling language unless otherwise
stated in the SCC.

6.1 The Employer requires compliance
with the stipulations on Fraud and
Corruption, as set forth in the Attachment
1 to the GCC and the Integrity Pact if
applicable as per SCC.

B. Subject Matter of Contract

7. Scope of Facilities

7.1 Unless otherwise expressly limited in
the Employer’s Requirements, the
Contractor’s  obligations cover the
provision of all Plant and the performance
of all Installation Services required for the
design, and the manufacture (including
procurement, quality assurance,
construction, installation, associated civil
works, Precommissioning and delivery) of
the Plant, and the installation, completion
and Commissioning of the Facilities in
accordance with the plans, procedures,
specifications, drawings, codes and any
other documents as specified in the
Section, Employer’s Requirements. Such
specifications include, but are not limited
to, the provision of supervision and
engineering services; the supply of labor,
materials, equipment, spare parts (as
specified in GCC Sub-Clause 7.3 below)
and accessories; Contractor’s Equipment;

construction  utilities and  supplies;
temporary materials, structures and
facilities;  transportation  (including,

without limitation, unloading and hauling
to, from and at the Site); and storage,
except for those supplies, works and
services that will be provided or
performed by the Employer, as set forth in
the Appendix to the Contract Agreement
titled Scope of Works and Supply by the
Employer.

7.2 The Contractor shall, unless
specifically excluded in the Contract,
perform all such work and/or supply all
such items and materials not specifically
mentioned in the Contract but that can be
reasonably inferred from the Contract as
being required for attaining Completion of

13
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8. Time for Commencement and
Completion

9. Contractor’s Responsibilities

the Facilities as if such work and/or items
and materials were expressly mentioned in
the Contract. No extra payment shall be
made for these additional accessories or
materials required.

7.3 In addition to the supply of Mandatory
Spare Parts included in the Contract, the
Contractor agrees to supply spare parts
required for the operation and
maintenance of the Facilities for the
period specified in the SCC and the
provisions, if any, specified in the SCC.
However, the identity, specifications and
quantities of such spare parts and the
terms and conditions relating to the supply
thereof are to be agreed between the
Employer and the Contractor, and the
price of such spare parts shall be that
given in Price Schedule No. 4, which shall
be added to the Contract Price. The price
of such spare parts shall include the
purchase price therefor and other costs
and expenses (including the Contractor’s
fees) relating to the supply of spare parts.

8.1 The Contractor shall commence work
on the Facilities within the period
specified in the SCC and without
prejudice to GCC Sub-Clause 26.2 hereof,
the Contractor shall thereafter proceed
with the Facilities in accordance with the
time schedule specified in the Appendix to
the Contract Agreement titled Time
Schedule.

8.2 The Contractor shall attain
Completion of the Facilities or of a part
where a separate time for Completion of
such part is specified in the Contract,
within the time stated in the SCC or
within such extended time to which the
Contractor shall be entitled under GCC
Clause 40 hereof.

9.1 The Contractor shall design,
manufacture including associated
purchases and/or subcontracting, install
and complete the Facilities in accordance
with the Contract. When completed, the
Facilities should be fit for the purposes for

14
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which they are intended as defined in the
Contract.

9.2 The Contractor confirms that it has
entered into this Contract on the basis of a
proper examination of the data relating to
the Facilities including any data as to
boring tests provided by the Employer,
and on the basis of information that the
Contractor could have obtained from a
visual inspection of the Site if access
thereto was available and of other data
readily available to it relating to the
Facilities as of the date twenty-eight (28)
days prior to Bid submission.  The
Contractor acknowledges that any failure
to acquaint itself with all such data and
information  shall not relieve its
responsibility for properly estimating the
difficulty or cost of successfully
performing the Facilities.

9.3 The Contractor shall acquire and pay
for all permits, approvals and/or licenses
from all local, state or national
government authorities or public service
undertakings in relevent to where the Site
is located, which such authorities or
undertakings require the Contractor to
obtain in its name and which are
necessary for the performance of the
Contract, including, without limitation,
permits/ certificates if needed for the
Contractor’s and SubContractor’s
personnel and entry permits for all
Contractor’s Equipment. The Contractor
shall acquire all other permits, approvals
and/or licenses that are not the
responsibility of the Employer under GCC
Sub-Clause 10.3 hereof and that are
necessary for the performance of the
Contract.

9.4 The Contractor shall comply with all
laws in force in India including any
instruments having the force of law. The
laws will include all local, state, national
or other laws that affect the performance
of the Contract and bind upon the
Contractor. The Contractor shall
indemnify and hold harmless the
Employer from and against any and all
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10. Employer’s Responsibilities

liabilities, damages, claims, fines,
penalties and expenses of whatever nature
arising or resulting from the violation of
such laws by the Contractor or its
personnel, including the SubContractors
and their personnel, but without prejudice
to GCC Sub-Clause 10.1 hereof.

9.5 Any Plant and Installation Services that
will be incorporated in or be required for
the Facilities and other supplies shall have
their origin which do not violate the
provisions of any Orders/ Circulars or
other instruments issued by the
Government that are in force. Any
subContractors retained/ engaged by the
Contractor in accordance with the
provisions of the Contract, shall not
violate the provisions of any Orders/
Circulars or other instruments issued by
the Government that are in force.

9.6 If the Contractor is a joint venture, or
association (JV) of two or more persons,
all such persons shall be jointly and
severally bound to the Employer for the
fulfillment of the provisions of the
Contract, and shall designate one of such
persons to act as a leader with authority to
bind the JV. The composition or the
constitution of the joint venture shall not
be altered without the prior written
consent of the Employer.

10.1All information and/or data to be
supplied by the Employer as described in
the Appendix to the Contract Agreement
titled Scope of Works and Supply by the
Employer, shall be deemed to be accurate,
except when the Employer expressly
states otherwise.

10.2The Employer shall be responsible for
acquiring and providing legal and physical
possession of the Site and access thereto,
and for providing possession of and access
to all other areas reasonably required for
the proper execution of the Contract,
including all requisite rights of way, as
specified in the Appendix to the Contract
Agreement titled Scope of Works and
Supply by the Employer. The Employer
shall give full possession of and accord all

16
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rights of access thereto on or before the
date(s) specified in that Appendix.

10.3The Employer shall acquire and pay for
all permits, approvals and/or licenses from
all local, state or national government
authorities or public service undertakings
in the country where the Site is located
which (a) such authorities or undertakings
require the Employer to obtain in the
Employer’s name, (b) are necessary for
the execution of the Contract, including
those required for the performance by
both the Contractor and the Employer of
their respective obligations under the
Contract, and (c) are specified in the
Appendix . Appendix (Scope of Works
and Supply by the Employer).

10.4If requested by the Contractor, the
Employer shall use its best endeavors to
assist the Contractor in obtaining in a
timely and expeditious manner all permits,
approvals and/or licenses necessary for
the execution of the Contract from all
local, state or national government
authorities or public service undertakings
that such authorities or undertakings
require the Contractor or SubContractors
or the personnel of the Contractor or
SubContractors, as the case may be, to
obtain.

10.5Unless otherwise specified in the
Contract or agreed upon by the Employer
and the Contractor, the Employer shall
provide sufficient, properly qualified
operating and maintenance personnel,
shall supply and make available all
utilities and facilities; and shall perform
all work and services of whatsoever
nature, including those required by the
Contractor to properly carry out
Precommissioning, Commissioning and
Guarantee Tests, all in accordance with
the provisions of the Appendix to the
Contract Agreement titled Scope of
Works and Supply by the Employer, at or
before the time specified in the program
furnished by the Contractor under GCC
Sub-Clause 18.2 hereof and in the manner
thereupon specified or as otherwise agreed

17
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upon by the Employer and the Contractor.

10.6The Employer shall be responsible for
the continued operation of the Facilities
after issuance of Completion certificate, in
accordance with GCC Sub-Clause 24.

10.7All costs and expenses involved in the
performance of the obligations under this
GCC Clause 10 shall be the responsibility
of the Employer, save those to be incurred
by the Contractor with respect to the
performance of Guarantee Tests and
Commissioning, in accordance with GCC
Clause 24.

10.8In the event that the Employer shall be
in breach of any of his obligations under
this Clause, the additional cost/
compensation, if any, payable to the
Contractor in consequence be determined
by the Engineer-incharge.

C. Payment

11.Contract Price 11.1The Contract Price shall be as specified
in Article 2 (Contract Price and Terms of
Payment) of the Contract Agreement.

11.2Unless an adjustment clause is provided
for in the SCC, the Contract Price shall be
a firm not subject to any alteration, except
in the event of a Change in the Facilities
or as otherwise provided in the Contract.

11.3Subject to GCC Sub-Clauses 9.2, 10.1
and 35 herecof, the Contractor shall be
deemed to have satisfied itself as to the
correctness and sufficiency of the
Contract Price, which shall, except as
otherwise provided for in the Contract,
cover all its obligations under the
Contract.

12.Terms of Payment 12.1The Contract Price shall be paid as
specified in Article 2 (Contract Price and
Terms of Payment) of the Contract
Agreement and in the Appendix to the
Contract Agreement titled Terms and
Procedures of Payment, which also
outlines the procedures to be followed in
making application for and processing
payments.

12.2No payment made by the Employer
herein shall be deemed to -constitute
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acceptance by the Employer of the
Facilities or any part(s) thereof.

12.3In the event that the Employer fails to
make any payment by its respective due
date or within the period set forth in the
Contract, the Employer shall pay to the
Contractor interest on the amount of such
delayed payment at the rate(s) shown in
the Appendix to the Contract Agreement
titled Terms and Procedures of Payment,
for the period of delay until payment has
been made in full, whether before or after
judgment or arbitrage award.

12.4The currency or currencies in which
payments are made to the Contractor
under this Contract shall be specified in
the Appendix to the Contract Agreement
titled Terms and Procedures of Payment,
subject to the general principle that
payments will be made in the currency or
currencies in which the Contract Price has
been stated.

12.5 The Employer shall be elligible for
1.50% of rebate of invoice value
(excluding GST) in the event it makes
payment to the Contractor within 10 days
of receipt of invoices complete in all
respect.

13. Securities

14.Taxes and Duties 14.1Except as otherwise specifically
provided in the Contract, the Contractor
shall bear and pay all taxes, duties, levies
and charges assessed on the Contractor, its
SubContractors or their employees by all
municipal, state or national government
authorities 1in connection with the
Facilities in and outside of the country
where the Site is located. (Deduction of
labour cess @1%) As per latest
amendment of building and other
construction workers welfare cess Act
1966.
14.2Notwithstanding GCC Sub-Clause 14.1
above, the Employer shall pay/ reimburse
to the Contractor, the taxes and duties, if
any, specified in SCC.

D. Intellectual Property
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15.License/Use of Technical Information 15.1 For the operation and maintenance of
the Plant, including procurement of future
spares, the Contractor hereby grants a
non-exclusive  and  non-transferable
license (without the right to sub-license)
to the Employer under the patents, utility
models or other industrial property rights
owned by the Contractor or by a third
Party from whom the Contractor has
received the right to grant licenses
thereunder, and shall also grant to the
Employer a non-exclusive and non-
transferable right (without the right to
sub-license) to use the know-how and
other technical information disclosed to
the Employer under the Contract. Nothing
contained herein shall be construed as
transferring ownership of any patent,
utility  model, trademark,  design,
copyright, know-how or other intellectual
property right from the Contractor or any
third Party to the Employer.

15.2 The copyright in all drawings,
documents and other materials containing
data and information furnished to the
Employer by the Contractor herein shall
remain vested in the Contractor or, if they
are furnished to the Employer directly or
through the Contractor by any third Party,
including suppliers of materials, the
copyright in such materials shall remain
vested in such third Party. However, this
shall not prejudice the right of the
Employer to wuse these drawings,
documents and other materials containing
data and information for Employer’s own
use  whatsoever including  future
procurements basis the same.

16.Confidential Information 16.1The Employer and the Contractor shall
keep confidential and shall not, without
the written consent of the other Party
hereto, divulge to any third Party any
documents, data, drawings or other
information  furnished  directly or
indirectly by the other Party hereto in
connection with the Contract, whether
such information has been furnished prior
to, during or following termination of the
Contract. Notwithstanding the above, the
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Contractor may  furnish to its
SubContractor(s) such documents, data
and other information it receives from the
Employer to the extent required for the
SubContractor(s) to perform its work
under the Contract, in which event the
Contractor shall obtain from such
SubContractor(s) an undertaking of
confidentiality similar to that imposed on
the Contractor under this GCC Clause 16.

16.2The Employer shall not use such

documents, data and other information
received from the Contractor for any
purpose other than the operation and
maintenance of the Facilities, including
procurement of future spares. Similarly,
the Contractor shall not wuse such
documents, data and other information
received from the Employer for any
purpose  other than the design,
procurement of Plant, construction or
such other work and services as are
required for the performance of the
Contract.

16.3The obligation of a Party under GCC

Sub-Clauses 16.1 and 16.2 above,
however, shall not apply to that
information which

(a)  now or hereafter enters the public
domain through no fault of that Party

(b) can be proven to have been
possessed by that Party at the time of
disclosure and which was not previously
obtained, directly or indirectly, from the
other Party hereto

(©) otherwise  lawfully = becomes
available to that Party from a third Party
that has no obligation of confidentiality.

16.4The above provisions of this GCC

Clause 16 shall not in any way modify
any undertaking of confidentiality given
by either of the Parties hereto prior to the
date of the Contract in respect of the
Facilities or any part thereof.

16.5 The provisions of this GCC Clause 16

shall survive termination, for whatever
reason, of the Contract.
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E. Execution of the Facilities

17. Representatives

17.1Project Manager

If the Project Manager is not named in the
Contract, then within fourteen (14) days
of the Effective Date, the Employer shall
appoint and notify the Contractor in
writing of the name of the Project
Manager. The Employer may from time
to time appoint some other person as the
Project Manager in place of the person
previously so appointed, and shall give a
notice of the name of such other person to
the Contractor without delay. No such
appointment shall be made at such a time
or in such a manner as to impede the
progress of work on the Facilities. Such
appointment shall only take effect upon
receipt of such notice by the Contractor.
The Project Manager shall represent and
act for the Employer at all times during
the performance of the Contract. All
notices, instructions, orders, certificates,
approvals and all other communications
under the Contract shall be given by the
Project Manager, except as herein
otherwise provided.

17.2Contractor’s Representative &

Construction Manager

17.2.1 If the Contractor’s Representative
is not named in the Contract, then
within fourteen (14) days of the
Effective Date, the Contractor shall
appoint the Contractor’s Representative
and shall request the Employer in
writing to approve the person so
appointed. If the Employer makes no
objection to the appointment within
fourteen (14) days, the Contractor’s
Representative shall be deemed to have
been approved. If the Employer objects
to the appointment within fourteen (14)
days giving the reason therefor, then the
Contractor shall appoint a replacement
within fourteen (14) days of such
objection, and the foregoing provisions
of this GCC Sub-Clause 17.2.1 shall
apply thereto.
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17.2.2 The Contractor’s Representative
shall represent and act for the
Contractor at all times during the
performance of the Contract and shall
give to the Project Manager all the
Contractor’s  notices,  instructions,
information and all other
communications under the Contract.

All notices, instructions, information and
all other communications given by the
Employer or the Project Manager to the
Contractor under the Contract shall be
given to the Contractor’s Representative
or, in its absence, its deputy, except as
herein otherwise provided.

The Contractor shall not revoke the
appointment  of the  Contractor’s
Representative without the Employer’s
prior written consent, which shall not be
unreasonably withheld. If the Employer
consents thereto, the Contractor shall
appoint some other person as the
Contractor’s Representative, pursuant to
the procedure set out in GCC Sub-Clause
17.2.1.

17.2.3 The Contractor’s Representative
may, subject to the approval of the
Employer  which  shall not be
unreasonably withheld, at any time
delegate to any person any of the powers,
functions and authorities vested in him or
her. Any such delegation may be revoked
at any time. Any such delegation or
revocation shall be subject to a prior
notice signed by the Contractor’s
Representative, and shall specify the
powers, functions and authorities thereby
delegated or revoked. No such delegation
or revocation shall take effect unless and
until a copy thereof has been delivered to
the Employer and the Project Manager.

Any act or exercise by any person of
powers, functions and authorities so
delegated to him or her in accordance
with this GCC Sub-Clause 17.2.3 shall be
deemed to be an act or exercise by the
Contractor’s Representative.

1724 From the commencement of
installation of the Facilities at the Site
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18.Work Program

until  Completion, the Contractor’s
Representative shall appoint a suitable
person as the Construction Manager. The
Construction Manager shall supervise all
work done at the Site by the Contractor
and shall be present at the Site throughout
normal working hours except when on
leave, sick or absent for reasons
connected with the proper performance of
the Contract. Whenever the Construction
Manager is absent from the Site, a
suitable person shall be appointed to act
as the Construction Manager’s deputy.

17.2.5 The Employer may by notice to

the Contractor object to any representative
or person employed by the Contractor in
the execution of the Contract who, in the
reasonable opinion of the Employer, may
behave  inappropriately, @ may  be
incompetent or negligent, or may commit
a serious breach of the Site regulations
provided under GCC Sub-Clause 22.4.
The Employer shall provide evidence of
the same, whereupon the Contractor shall
remove such person from the Facilities.

17.2.6 If any representative or person

employed by the Contractor is removed
in accordance with GCC Sub-Clause
17.2.5, the Contractor shall, where
required, promptly appoint a replacement
at his own cost.

18.1Contractor’s Organization

The Contractor shall supply to the
Employer and the Project Manager a chart
showing the proposed organization to be
established by the Contractor for carrying
out work on the Facilities within twenty-
one (21) days of the Effective Date. The
chart shall include the identities of the key
personnel and the curricula vitae of such
key personnel to be employed shall be
supplied together with the chart. The
Contractor shall promptly inform the
Employer and the Project Manager in
writing of any revision or alteration of
such an organization chart.

18.2Program of Performance

Within twenty-eight (28) days after the
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Effective Date, the Contractor shall
submit to the Project Manager a detailed
program of performance of the Contract,
made in a form acceptable to the Project
Manager and showing the sequence in
which it proposes to design, manufacture,
transport, assemble, install and
precommission the Facilities, as well as
the date by which the Contractor
reasonably requires that the Employer
shall have fulfilled its obligations under
the Contract so as to enable the Contractor
to execute the Contract in accordance
with the program and to achieve
Completion including Commissioning
and Acceptance of the Facilities in
accordance with the Contract.  The
program so submitted by the Contractor
shall accord with the Time Schedule
included in the Appendix to the Contract
Agreement titled Time Schedule, and any
other dates and periods specified in the
Contract. The Contractor shall update and
revise the program as and when
appropriate or when required by the
Project Manager, but without
modification in the Times for Completion
specified in the SCC pursuant to Sub-
Clause 8.2 and any extension granted in
accordance with GCC Clause 40, and
shall submit all such revisions to the
Project Manager.

18.3Progress Report

The Contractor shall monitor progress of
all the activities specified in the program
referred to in GCC Sub-Clause 18.2
above, and supply a progress report to the
Project Manager every month.

The progress report shall be in a form
acceptable to the Project Manager and
shall indicate: (a) percentage completion
achieved compared with the planned
percentage completion for each activity;
and (b) where any activity is behind the
program, giving comments and likely
consequences and stating the corrective
action being taken.

18.4Progress of Performance

If at any time the Contractor’s actual
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19. Subcontracting

19.1The

progress falls behind the program referred
to in GCC Sub-Clause 18.2, or it becomes
apparent that it will so fall behind, the
Contractor shall, at the request of the
Employer or the Project Manager, prepare
and submit to the Project Manager a
revised program, taking into account the
prevailing circumstances, and shall notify
the Project Manager of the steps being
taken to expedite progress so as to attain
Completion of the Facilities within the
Time for Completion under GCC Sub-
Clause 8.2, any extension thereof entitled
under GCC Sub-Clause 40.1, or any
extended period as may otherwise be
agreed upon between the Employer and
the Contractor.

18.5Procedures

The Contract shall be executed in
accordance with the Contract Documents
including the procedures given in the
Forms and Procedures of the Employer’s
Requirements.

The Contractor may execute the Contract
in accordance with its own standard
project execution plans and procedures to
the extent that they do not conflict with
the provisions contained in the Contract.

Appendix to the Contract
Agreement titled List of Major Items of
Plant and Installation Services and List of
Approved  SubContractors,  specifies
major items of supply or services and a
list of approved SubContractors against
each item, including manufacturers.
Insofar as no SubContractors are listed
against any such item, the Contractor shall
prepare a list of SubContractors for such
item for inclusion in such list. The
Contractor may from time to time propose
any addition to or deletion from any such
list. The Contractor shall submit any such
list or any modification thereto to the
Employer for its approval in sufficient
time so as not to impede the progress of
work on the Facilities. Such approval by
the Employer for any of the
SubContractors shall not relieve the
Contractor from any of its obligations,
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duties or responsibilities under the
Contract.

19.2The Contractor shall select and employ
its SubContractors for such major items
from those listed in the lists referred to in
GCC Sub-Clause 19.1.

19.3For items or parts of the Facilities not
specified in the Appendix to the Contract
Agreement titled List of Major Items of
Plant and Installation Services and List of
Approved SubContractors, except when
otherwise required as per the provisions
of the Contract or instructions in writing
by the Project Manager including the
provsions if any specified in SCC, the

Contractor may employ such
SubContractors as it may select, at its
discretion.

19.4Each  sub-contract shall include
provisions which would entitle the
Employer to require the sub-contract to be
assigned to the Employer under GCC 19.5
(if and when applicable), or in event of
termination by the Employer under GCC
42.2.

19.51f a subContractor's obligations extend
beyond the expiry date of the relevant
Defects Liability Period and the Project
Manager, prior to that date, instructs the
Contractor to assign the benefits of such
obligations to the Employer, then the
Contractor shall do so.

20.Design and Engineering 20.1 Specifications and Drawings
20.1.1 The Contractor shall execute
the basic and detailed design and the
engineering work in compliance with the
provisions of the Contract, or where not
so specified, in accordance with good
engineering practice.

The Contractor shall be responsible for
any discrepancies, errors or omissions in
the specifications, drawings and other
technical documents that it has prepared,
whether such specifications, drawings and
other documents have been approved by
the Project Manager or not, provided that
such discrepancies, errors or omissions
are not because of inaccurate information
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furnished in writing to the Contractor by
or on behalf of the Employer.

20.1.2 The Contractor shall be entitled to
disclaim responsibility for any design,
data, drawing, specification or other
document, or any modification thereof
provided or designated by or on behalf of
the Employer, by giving a notice of such
disclaimer to the Project Manager.

20.2 Codes and Standards

Wherever references are made in the
Contract to codes and standards in
accordance with which the Contract shall
be executed, the edition or the revised
version of such codes and standards
current at the date twenty-eight (28) days
prior to date of Bid submission shall apply
unless otherwise specified. During
Contract execution, any changes in such
codes and standards shall be applied
subject to approval by the Employer and
shall be treated in accordance with GCC
Clause 39.

20.3 Approval/Review  of  Technical
Documents by Project Manager

20.3.1 The Contractor shall prepare or
cause its SubContractors to prepare, and
furnish to the Project Manager the
documents listed in the Appendix to
the Contract Agreement titled List of
Documents for Approval or Review, or
elsewhere in the Contract, for its
approval or review as specified and in
accordance with the requirements of
GCC Sub-Clause 18.2 (Program of
Performance).

Any part of the Facilities covered by or
related to the documents to be approved
by the Project Manager shall be
executed only after the Project
Manager’s approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7
shall apply to those documents
requiring the Project Manager’s
approval, but not to those furnished to
the Project Manager for its review only.

20.3.2 Within fourteen (14) days after
receipt by the Project Manager of any
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document  requiring the  Project
Manager’s approval in accordance with
GCC Sub-Clause 20.3.1, the Project
Manager shall either return one copy
thereof to the Contractor with its
approval endorsed thereon or shall
notify the Contractor in writing of its
disapproval thereof and the reasons
therefor and the modifications that the
Project Manager proposes.

20.3.3 The Project Manager shall not

disapprove any document, except on the
grounds that the document does not
comply with the Contract or that it is
contrary to good engineering practice.

20.3.4 If the Project Manager disapproves

the document, the Contractor shall
modify the document and resubmit it
for the Project Manager’s approval in
accordance with GCC Sub-Clause
20.3.2. If the Project Manager approves
the document subject to
modification(s), the Contractor shall
make the required modification(s),
whereupon the document shall be
deemed to have been approved.

20.3.5 If any dispute or difference occurs

between the Employer and the
Contractor in connection with or arising
out of the disapproval by the Project
Manager of any document and/or any
modification(s) thereto that cannot be
settled between the Parties within a
reasonable period, then such dispute or
difference may be referred for dispute
resolution in accordance with GCC 46
hereof. If such dispute or difference is
referred  for dispute resolution in
accordance with GCC 46, the Project
Manager shall give instructions as to
whether and if so, how, performance of
the Contract is to proceed.  The
Contractor shall proceed with the
Contract in accordance with the Project
Manager’s instructions, provided that if
the Contractor’s view on the dispute
has been upheld, then the Contractor
shall be reimbursed by the Employer for
any additional costs incurred by reason
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21.Procurement

21.2.1

of such instructions and shall be
relieved of such responsibility or
liability in connection with the dispute
and the execution of the instructions as
may be decided under the applicable
dispute resolution forum, and the Time
for Completion shall be extended
accordingly.

20.3.6 The Project Manager’s approval,
with or without modification of the
document furnished by the Contractor,
shall not relieve the Contractor of any
responsibility or liability imposed upon
it by any provisions of the Contract
except to the extent that any subsequent
failure results from modifications
required by the Project Manager.

20.3.7 The Contractor shall not depart
from any approved document unless the
Contractor has first submitted to the
Project Manager an amended document
and obtained the Project Manager’s
approval thereof, pursuant to the
provisions of this GCC Sub-Clause
20.3.

21.1Plant

The Contractor shall procure and transport
all Plant in an expeditious and orderly
manner to the Site.

21.2 Emplover-Supplied Plant

If the Appendix to the Contract
Agreement titled Scope of Works and
Supply by the Employer, provides that the
Employer shall furnish any specific items
to the Contractor, the following
provisions shall apply:

The Employer shall, at its own risk
and expense, transport each item to the
place on or near the Site as agreed upon
by the Parties and make such item
available to the Contractor at the time
specified in the program furnished by the
Contractor, pursuant to GCC Sub-Clause
18.2, unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the

Contractor shall inspect the same visually
and notify the Project Manager of any
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detected shortage, defect or default. The
Employer shall immediately remedy any
shortage, defect or default, or the
Contractor shall, if practicable and
possible, at the request of the Employer,
remedy such shortage, defect or default at
the Employer’s cost and expense. After
inspection, such item shall fall under the
care, custody and control of the
Contractor. The provision of this GCC
Sub-Clause 21.2.2 shall apply to any item
supplied to remedy any such shortage or
default or to substitute for any defective
item, or shall apply to defective items
that have been repaired.

21.2.3 The foregoing responsibilities of

the Contractor and its obligations of care,
custody and control shall not relieve the
Employer of liability for any undetected
shortage, defect or default, nor place the
Contractor under any liability for any
such shortage, defect or default whether
under GCC Clause 27 or under any other
provision of Contract.

21.3Transportation

21.3.1 The Contractor shall at its own risk
and expense transport all the materials
and the Contractor’s Equipment to the
Site by the mode of transport that the
Contractor judges most suitable under
all the circumstances.

21.3.2 Unless otherwise provided in the
Contract, the Contractor shall be
entitled to select any safe mode of
transport operated by any person to
carry the materials and the Contractor’s
Equipment.

21.3.3 Upon dispatch of each shipment of
materials and the  Contractor’s
Equipment, the Contractor shall notify
the Employer by telex, cable, facsimile
or electronic means, of the description
of the materials and of the Contractor’s
Equipment, the point and means of
dispatch, and the estimated time and
point of arrival at the Site. The
Contractor shall furnish the Employer
with relevant documents to be agreed
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upon between the Parties.

21.3.4 The Contractor shall be
responsible for obtaining, if necessary,
approvals from the authorities for
transportation of the materials and the
Contractor’s Equipment to the Site.
The Employer shall use its best
endeavors in a timely and expeditious
manner to assist the Contractor in
obtaining such approvals, if requested
by the Contractor. The Contractor shall
indemnify and hold harmless the
Employer from and against any claim
for damage to roads, bridges or any
other traffic facilities that may be
caused by the transport of the materials
and the Contractor’s Equipment to the
Site.

21.4Customs Clearance

The Contractor shall, at its own expense,
handle and be responsible and liable for
all imported materials and Contractor’s
Equipment including Customs clearance
and shall handle any formalities for the
same, provided that if applicable laws or
regulations require any application or act
to be made by or in the name of the
Employer, the Employer if considered fit
and appropriate, may take such steps to
comply with such requirement as the
Employer may consider necessary, without
bearing any responsibility or liability for
the same.

22.Installation 22.1Setting Out/Supervision

22.1.1 Bench Mark: The Contractor shall
be responsible for the true and proper
setting-out of the Facilities in relation to
bench marks, reference marks and lines
provided to it in writing by or on behalf
of the Employer.

If, at any time during the progress of
installation of the Facilities, any error
shall appear in the position, level or
alignment of the Facilities, the
Contractor shall forthwith notify the
Project Manager of such error and, at its
own expense, immediately rectify such
error to the reasonable satisfaction of
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the Project Manager. If such error is
based on incorrect data provided in
writing by or on behalf of the
Employer, the expense of rectifying the
same shall be borne by the Employer.

22.1.2 Contractor’s Supervision:  The

Contractor shall give or provide all
necessary superintendence during the
installation of the Facilities, and the
Construction Manager or its deputy
shall be constantly on the Site to
provide full-time superintendence of the
installation. The Contractor shall
provide and employ only technical
personnel who are skilled and
experienced in their respective callings
and supervisory staff who are
competent to adequately supervise the
work at hand.

22.2Labor:
22.2.1 Engagement of Staff and Labor

Except as otherwise stated in the
Specification, the Contractor shall make
arrangements for the engagement of all
staff and labor, local or otherwise, and
for their payment, housing, feeding and
transport.

The Contractor shall provide and
employ on the Site in the installation of
the Facilities such skilled, semi-skilled
and unskilled labor as is necessary for
the proper and timely execution of the
Contract. The Contractor is encouraged
to use local labor that has the necessary
skills.

The Contractor shall be responsible for
obtaining all necessary permit(s) and/or
permissions(s) from the appropriate
authorities for the entry of all labor and
personnel to be employed on the Site.
The Employer will, if requested by the
Contractor, use his best endeavors in a
timely and expeditious manner to assist
the Contractor in obtaining any local,
state, national or  government
permission required for bringing in the
Contractor’s personnel.

The Contractor shall at its own expense
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provide the means of repatriation to all
of its and its SubContractor’s personnel
employed on the Contract at the Site to
the place where they were recruited or
to their domicile. It shall also provide
suitable temporary maintenance of all
such persons from the cessation of their
employment on the Contract to the date
programmed for their departure. In the
event that the Contractor defaults in
providing such means of transportation
and temporary maintenance, the
Employer may provide the same to such
personnel and recover the cost of doing
so from the Contractor.

22.2.2 Persons in the Service of Employer

The Contractor shall not recruit, or
attempt to recruit, staff and labor from
amongst the Employer’s Personnel.

22.2.3 Labor Laws

The Contractor shall comply with all
the relevant labor Laws applicable to
the Contractor’s Personnel, including
Laws relating to their employment,
health, safety, welfare, immigration and
emigration, and shall allow them all
their legal rights.

The Contractor shall at all times during
the progress of the Contract use its best
endeavors to prevent any unlawful,
riotous or disorderly conduct or
behavior by or amongst its employees
and the labor of its Subcontractors

The Contractor shall, in all dealings
with its labor and the labor of its
SubContractors currently employed on
or connected with the Contract, pay due
regard to all recognized festivals,
official holidays, religious or other
customs and all local laws and
regulations pertaining to the
employment of labor.

22.2.4 Rates of Wages and Conditions of

Labor

The Contractor shall pay rates of wages,
and observe conditions of labor, which
are not lower than those established for
the trade or industry where the work is
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carried out. If no established rates or
conditions  are  applicable, the
Contractor shall pay rates of wages and
observe conditions which are not lower
than the general level of wages and
conditions  observed locally by
employers whose trade or industry is
similar to that of the Contractor.

The Contractor shall inform the
Contractor’s Personnel about their
liability to pay personal income taxes in
the Country in respect of such of their
salaries, wages and allowances as are
chargeable under the Laws for the time
being in force, and the Contractor shall
perform such duties in regard to such
deductions thereof as may be imposed
on him by such Laws.

22.2.5 Working Hours

Normally, work may not be carried out
on the Site on locally recognized days
of rest, or outside the normal working
hours, unless:

(a) otherwise stated in the Contract,

(b) the Project Manager gives consent,
or

(c) the work is wunavoidable, or
necessary for the protection of life or
property or for the safety of the
Works, in which case the Contractor
shall immediately advise the Project
Manager.

If and when the Contractor considers it
necessary to carry out work at night or
on public holidays so as to meet the
Time for Completion and requests the
Project Manager’s consent thereto, the
Project Manager shall not unreasonably
withhold such consent.

This Sub-Clause shall not apply to any
work which is customarily carried out
by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the
Specification, the Contractor shall
provide and maintain all necessary
accommodation and welfare facilities
for the Contractor’s Personnel. The
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Contractor shall also provide facilities
for the Employer’s Personnel if and as
stated in the Specification.

The Contractor shall not permit any of
the Contractor’s Personnel to maintain
any temporary or permanent living
quarters within the structures forming
part of the Permanent Works.

22.2.7 Health and Safety

The Contractor shall at all times take all
reasonable precautions to maintain the
health and safety of the Contractor’s
Personnel. In collaboration with local
health authorities, the Contractor shall
ensure that medical staff, first aid
facilities, sick bay and other services
are available at all times at the Site and
at any accommodation for Contractor’s
and Employer’s Personnel, and that
suitable arrangements are made for all
necessary  welfare and  hygiene
requirements and for the prevention of
epidemics.

The Contractor shall appoint an accident
prevention officer at the Site,
responsible for maintaining safety and
protection against accidents. This person
shall be qualified for this responsibility,
and shall have the authority to issue
instructions and  take  protective
measures to  prevent  accidents.
Throughout the performance of the
Contract, the Contractor shall provide
whatever is required by this person to
exercise  this  responsibility  and
authority.

The Contractor shall send to the Project
Manager, details of any accident as soon
as practicable after its occurrence. The
Contractor shall maintain records and
make reports concerning health, safety
and welfare of persons, and damage to
property, as the Project Manager may
reasonably require.

The Contractor shall throughout the
contract  (including the  Defects
Notification  Period): (i) conduct
Information, Education and
Consultation Communication (IEC)

36



Part — 3: Conditions of Contract and Contract Forms

campaigns, as per guidelines of
concerned local, state or government
authorities, addressed to all the Site staff
and labor (including all the Contractor's
employees, all SubContractors, and all
truck drivers and crew making
deliveries to Site for construction
activities) and to the immediate local
communities, concerning the risks,
dangers and impact, and appropriate
avoidance behavior with respect to of
risks of various transmittable diseases,
epidemic etc.

22.2.8 Funeral Arrangements

In the event of the death of any of the
Contractor’s personnel or
accompanying members of their
families, the Contractor shall be
responsible for making the appropriate
arrangements for their return or burial,
unless otherwise specified in the SCC.

22.2.9 Records of Contractor’s Personnel

The Contractor shall keep accurate
records of the Contractor’s personnel,
including the number of each class of
Contractor’s Personnel on the Site and
the names, ages, genders, hours worked
and wages paid to all workers. These
records shall be available for inspection
by the Project Manager until the
Contractor has completed all work.

22.2.10 Supply of Water

The Contractor shall, having regard to
local conditions, provide on the Site an
adequate supply of drinking and

22.2.11 Prohibition of All Forms of

Forced or Compulsory Labor

The Contractor shall not employ
“forced or compulsory labor” in any
form. “Forced or compulsory labor”
consists of all work or service, not
voluntarily performed, that is extracted
from an individual under threat of force
or penalty.

22.2.12 Prohibition of Harmful Child

Labor

The Contractor shall not employ any
child to perform any work that is
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economically exploitative, or is likely to
be hazardous to, or to interfere with, the
child's education, or to be harmful to the
child's health or physical, mental,
spiritual, moral, or social development,
as may be required as per the applicable
laws.

22.3Contractor’s Equipment

22.3.1 Al Contractor’s Equipment
brought by the Contractor onto the Site
shall be deemed to be intended to be
used exclusively for the execution of
the Contract. The Contractor shall not
remove the same from the Site without
the Project Manager’s consent that such
Contractor’s Equipment is no longer
required for the execution of the
Contract.

22.3.2 Unless otherwise specified in the
Contract, upon completion of the
Facilities, the Contractor shall remove
from the Site all Equipment brought by
the Contractor onto the Site and any
surplus materials remaining thereon.

22.3.3 The Employer will, if requested,
use its best endeavors to assist the
Contractor in obtaining any local, state
or national government permission
required by the Contractor for removal
of the equipment from Site, which was
brought to Site by the Contractor for
use in the execution of the Contract that
is no longer required for the execution
of the Contract.

22.4Site Regulations and Safety

The Employer and the Contractor shall
establish Site regulations setting out the
rules to be observed in the execution of
the Contract at the Site and shall comply
therewith. The Contractor shall prepare
and submit to the Employer, with a copy
to the Project Manager, proposed Site
regulations for the Employer’s approval,
which approval shall not be unreasonably
withheld.

Such Site regulations shall include, but
shall not be limited to, rules in respect of
security, safety of the Facilities, gate
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control, sanitation, medical care, and fire
prevention.

22.50pportunities for Other Contractors

22.5.1 The Contractor shall, upon written
request from the Employer or the
Project Manager, give all reasonable
opportunities for carrying out the work
to any other Contractors employed by
the Employer on or near the Site.

2252 If the Contractor, upon written
request from the Employer or the
Project Manager, makes available to
other Contractors any roads or ways the
maintenance for which the Contractor is
responsible, permits the use by such
other Contractors of the Contractor’s
Equipment, or provides any other
service of whatsoever nature for such
other Contractors, the Employer shall
fully compensate the Contractor for any
loss or damage caused or occasioned by
such other Contractors in respect of any
such use or service, and shall pay to the
Contractor reasonable remuneration for
the use of such equipment or the
provision of such services.

22.5.3 The Contractor shall also so
arrange to perform its work as to
minimize, to the extent possible,
interference with the work of other
Contractors. The Project Manager shall
determine the resolution of any
difference or conflict that may arise
between the Contractor and other
Contractors and the workers of the
Employer in regard to their work.

22.5.4 The Contractor shall notify the
Project Manager promptly of any
defects in the other Contractors’ work
that come to its notice, and that could
affect the Contractor’s work.  The
Project Manager shall determine the
corrective measures, if any, required to
rectify the situation after inspection of
the Facilities. Decisions made by the
Project Manager shall be binding on the
Contractor.

22.6Emergency Work
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If, by reason of an emergency arising in
connection with and during the execution
of the Contract, any protective or remedial
work is necessary as a matter of urgency
to prevent damage to the Facilities, the
Contractor shall immediately carry out
such work.

If the Contractor is unable or unwilling to
do such work immediately, the Employer
may do or cause such work to be done as
the Employer may determine is necessary
in order to prevent damage to the
Facilities. In such event the Employer
shall, as soon as practicable after the
occurrence of any such emergency, notify
the Contractor in writing of such
emergency, the work done and the reasons
therefor. If the work done or caused to be
done by the Employer is work that the
Contractor was liable to do at its own
expense under the Contract, the
reasonable costs incurred by the Employer
in connection therewith shall be paid by
the Contractor to the Employer.
Otherwise, the cost of such remedial work
shall be borne by the Employer.

22.7Site Clearance

22.7.1 Site Clearance in Course of
Performance: In the course of carrying
out the Contract, the Contractor shall
keep the Site reasonably free from all
unnecessary  obstruction, store or
remove any surplus materials, clear
away any wreckage, rubbish or
temporary works from the Site, and
remove any Contractor’s Equipment no
longer required for execution of the
Contract.

22.7.2 Clearance of Site after
Completion: After Completion of all
parts of the Facilities, the Contractor
shall clear away and remove all
wreckage, rubbish and debris of any
kind from the Site, and shall leave the
Site and Facilities in a clean and safe
condition.

22.8 Watching and Lighting

The Contractor shall provide and maintain
at its own expense all lighting, fencing,
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23.Test and Inspection

23.4The

and watching when and where necessary
for the proper execution and the
protection of the Facilities, or for the
safety of the owners and occupiers of
adjacent property and for the safety of the
public.

23.1The Contractor shall at its own expense

carry out at the place of manufacture
and/or on the Site all such tests and/or
inspections of the Plant and any part of
the Facilities as are specified in the
Contract.

23.2The Employer and the Project Manager

or their designated representatives shall be
entitled to attend the aforesaid test and/or
inspection, provided that the Employer
shall bear all costs and expenses incurred
in connection with such attendance
including, but not limited to, all traveling
and board and lodging expenses.

23.3Whenever the Contractor is ready to

carry out any such test and/or inspection,
the Contractor shall give a reasonable
advance notice of such test and/or
inspection and of the place and time
thereof to the Project Manager. The
Contractor shall obtain from any relevant
third Party or manufacturer any necessary
permission or consent to enable the
Employer and the Project Manager or
their designated representatives to attend
the test and/or inspection.

Contractor shall provide the
Project Manager with a certified report of
the results of any such test and/or
inspection.

If the Employer or Project Manager or
their designated representatives fails to
attend the test and/or inspection, or if it is
agreed between the Parties that such
persons shall not do so, then the
Contractor may proceed with the test
and/or inspection in the absence of such
persons, and may provide the Project
Manager with a certified report of the
results thereof.

23.5The Project Manager may require the

Contractor to carry out any test and/or
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23.8The

inspection not required by the Contract,
provided that the Contractor’s reasonable
costs and expenses incurred in the
carrying out of such test and/or inspection
shall be added to the Contract Price.
Further, if such test and/or inspection
impede the progress of work on the
Facilities and/or the  Contractor’s
performance of its other obligations under
the Contract, due allowance will be made
in respect of the Time for Completion and
the other obligations so affected.

23.61If any Plant or any part of the Facilities

fails to pass any test and/or inspection, the
Contractor shall either rectify or replace
such Plant or part of the Facilities and
shall repeat the test and/or inspection
upon giving a notice under GCC Sub-
Clause 23.3.

23.71f any dispute or difference of opinion

shall arise between the Parties in
connection with or arising out of the test
and/or inspection of the Plant or part of
the Facilities that cannot be settled
between the Parties within a reasonable
period of time, it may be referred for
settlement of dispute in accordance with
GCC Clause 46.

Contractor shall afford the
Employer and the Project Manager, at the
Employer’s expense, access at any
reasonable time to any place where the
Plant are being manufactured or the
Facilities are being installed, in order to
inspect the progress and the manner of
manufacture or installation, provided that
the Project Manager shall give the
Contractor a reasonable prior notice.

23.9The Contractor agrees that neither the

execution of a test and/or inspection of
Plant or any part of the Facilities, nor the
attendance by the Employer or the Project
Manager, nor the issue of any test
certificate pursuant to GCC Sub-Clause
23.4, shall release the Contractor from

any other responsibilities under the
Contract.
23.10 No part of the Facilities or

foundations shall be covered up on the

42



Part — 3: Conditions of Contract and Contract Forms

24.Precommissioning, Commissioning,

Guarantee Tests and Completion of the

Facilities

23.11

Site without the Contractor carrying out
any test and/or inspection required under
the Contract. The Contractor shall give a
reasonable notice to the Project Manager
whenever any such parts of the Facilities
or foundations are ready or about to be
ready for test and/or inspection; such test
and/or inspection and notice thereof shall
be subject to the requirements of the
Contract.

The Contractor shall uncover any
part of the Facilities or foundations, or
shall make openings in or through the
same as the Project Manager may from
time to time require at the Site, and shall
reinstate and make good such part or
parts.

If any parts of the Facilities or
foundations have been covered up at the
Site  after compliance  with  the
requirement of GCC Sub-Clause 23.10
and are found to be executed in
accordance with the Contract, the
expenses of uncovering, making openings
in or through, reinstating, and making
good the same shall be borne by the
Employer, and the Time for Completion
shall be reasonably adjusted to the extent
that the Contractor has thereby been
delayed or impeded in the performance of
any of its obligations under the Contract.
The Employer/Nodal agency/ Third part
inspecting agency may also deploy
mobile vans with Testing facility to test
the plants and facilities by selecting
random samples from store or from site.
In such a case if the material/ facility fails,
the same shall be replaced with new
material, and one more random sample
would be selected from the same batch for
testing. If the material fails the test again,
then the whole lot shall be replaced by the
Contractor at its own risk and cost.

24.1Pre- Commissioning

24.1.1 As soon as the Facilities or any part

thereof have, in the opinion of the
Contractor/Bidder, been  completed
operationally and structurally and put in a
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24.1.5

tight and clean condition as specified in
the Employer’s Requirements, excluding
minor items not materially affecting the
operation or safety of the Facilities, the
Contractor/Bidder shall so notify the
Employer in writing.

24.1.2 Within seven (7) days after receipt

of the notice from the Contractor/Bidder
under GCC Sub-Clause 24.1.1, the
Employer shall supply the operating and
maintenance personnel specified in the
Appendix to the Contract Agreement
titled Scope of Works and Supply by the
Employer for Precommissioning of the
Facilities or any part thereof.

Pursuant to the Appendix to the Contract
Agreement titled Scope of Works and
Supply by the Employer, the Employer
shall also provide, within the said seven
(7) day period, the utilities, facilities,
services and other matters required for
Precommissioning of the Facilities or any
part thereof.

24.1.3 As soon as reasonably practicable

after the operating and maintenance
personnel have been supplied by the
Employer and the utilities, facilities,
services and other matters have been
provided by the Employer in accordance
with GCC Sub-Clause 24.1.2, the
Contractor shall commence
Precommissioning of the Facilities or the
relevant part thereof in preparation for
Commissioning, subject to GCC Sub-
Clause 24.8.

24.1.4 As soon as all works in respect of

Precommissioning are completed and, in
the opinion of the Contractor, the
Facilities or any part thereof are ready
for Commissioning, the
Contractor/Bidder shall so notify the
Project Manager in writing.

The Project Manager, within
fourteen (14) days after receipt of the
Contractor’s notice under GCC Sub-
Clause 24.1.4, either intimate in writing
to commence Commissioning, or notify
the defects and/or deficiencies to be
rectified/ corrected by the Contractor
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pending which Commissioning cannot be
commenced.

24.1.6  If the Project Manager notifies the
Contractor of any defects and/or
deficiencies, the Contractor shall then
correct/ rectify such defects and/or
deficiencies, and shall repeat the
procedure described in GCC Sub-Clause
24.1.4.

24.1.7 If the Project Manager is satisfied
that the Facilities or that part thereof are
ready for Commissioning, the Project
Manager shall, within seven (7) days
after receipt of the Contractor’s repeated
notice, issue a communication in writing
to the Contractor to commence
Commissioning.

If the Project Manager is not so
satisfied, then it shall notify the
Contractor in writing of any defects
and/or deficiencies within seven (7) days
after receipt of the Contractor’s repeated
notice, and the above procedure shall be
repeated.

24.1.8 If the Project Manager fails to issue
any written communication/ intimation to
the Contractor, and fails to inform the
Contractor of any defects and/or
deficiencies within fourteen (14) days
after receipt of the Contractor’s notice
under GCC Sub-Clause 24.4.1 or within
seven (7) days after receipt of the
Contractor’s repeated notice, then the
Facilities or that part thereof shall be
deemed to be ready for Commissioning
as on expiry of the 14 days/ 7 days
period as aforesaid, as the case may be.

24.2 Commissioning

24.2.1 Commissioning of the Facilities or
any part thereof shall be commenced by
the Contractor immediately after issue of
the written intimation for the same by the
Project Manager.

24.2.2 The Employer shall supply the
operating and maintenance personnel and
all utilities, facilities, services and other
matters required for Commissioning.

24.2.3 In accordance with the requirements
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of the Contract, the Contractor’s and
Project Manager’s advisory personnel
shall  attend the Commissioning,
including the Guarantee Test, and shall
advise and assist the Employer.

24.3 Guarantee Test
24.3.1

Subject to GCC Sub-Clause 24.8,
the Guarantee Test and repeats thereof
shall be conducted by the Contractor
during Commissioning of the Facilities
or the relevant part thereof to ascertain
whether the Facilities or the relevant part
can attain the Functional Guarantees
specified in the Appendix to the Contract
Agreement titled Functional Guarantees.
The Employer shall promptly provide the
Contractor with such information as the
Contractor may reasonably require in
relation to the conduct and results of the
Guarantee Test and any repeats thereof.

24.4 Completion
24.4.1 As soon as all works in respect of

Precommissioning, Commissioning,
Guarantee Tests and geo-tagging of the
assets on GIS portal, are completed in the
opinion of the Contractor, the Facilities
or any part thereof have achieved
Completion, the Contractor shall so
notify the Project Manager in writing.

24.4.2 The Project Manager shall, within

fourteen (14) days after receipt of the
Contractor’s notice under GCC Sub-
Clause 24.4.1, either issue a Completion
Certificate in the form specified in the
Section 8, stating that the Facilities or
that part thereof have reached
Completion as of the date of the
Contractor’s notice under GCC Sub-
Clause 24.4.1, or notify the Contractor in
writing of any defects and/or
deficiencies.

24.4.3 If the Project Manager notifies the

Contractor of any defects and/or
deficiencies, the Contractor shall then
correct such defects and/or deficiencies,
and shall repeat the procedure described
in GCC Sub-Clause 24.4.1.
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24.4.4 If the Project Manager is satisfied
that the Facilities or that part thereof
have reached Completion, the Project
Manager shall, within seven (7) days
after receipt of the Contractor’s repeated
notice, issue a Completion Certificate
stating that the Facilities or that part
thereof have reached Completion as of
the date of the Contractor’s repeated
notice.

If the Project Manager is not so satisfied,
then it shall notify the Contractor in
writing of any defects and/or deficiencies
within seven (7) days after receipt of the
Contractor’s repeated notice, and the
above procedure shall be repeated.

244.5 If the Project Manager fails to
issue the Completion Certificate and fails
to inform the Contractor of any defects
and/or deficiencies within fourteen (14)
days after receipt of the Contractor’s
notice under GCC Sub-Clause 24.4.1 or
within seven (7) days after receipt of the
Contractor’s repeated notice under GCC
Sub-Clause 24.4.4, or if the Employer
makes use of the Facilities or part
thereof, then the Facilities or that part
thereof shall be deemed to have reached
Completion as of the date of the
Contractor’s notice or repeated notice, or
as of the Employer’s use of the Facilities,
as the case may be. The Contractor shall
accordingly issue written
communication/ intimation on the same
to the Project Manager.

24.5As soon as possible after Completion,
the Contractor shall complete all
outstanding minor items so that the
Facilities are fully in accordance with the
requirements of the Contract, failing
which the Employer will undertake such
completion and deduct the costs thereof
from any monies owing to the Contractor.

24.6 Upon Completion, the Employer
shall be responsible for the care and
custody of the Facilities or the relevant
part thereof, together with the risk of loss
or damage thereto, and shall thereafter
take over the Facilities or the relevant part
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thereof.
24.7Partial Acceptance
24.7.1 If the Contract specifies that

Commissioning and Completion shall
be carried out in respect of parts of the
Facilities, the provisions relating to
Commissioning and Completion
including the Guarantee Test shall
apply to each such part of the Facilities
individually, and the Completion
Certificate shall be issued accordingly
for each such part of the Facilities.

24.8 Delayed Precommissioning,
Commissioning and/or Guarantee Test

24.8.1 In the event that the Contractor is

unable to  proceed with  the
Precommissioning of the Facilities
pursuant to GCC Sub-Clause 24.1, or
with the Commissiong/Guarantee Test
pursuant to GCC Sub-Clause 24.2/ 24.3,
for reasons attributable to the Employer
either on account of non availability of
other facilities under the responsibilities
of other Contractor(s), or for reasons
beyond the Contractor’s control, the
provisions leading to  “deemed”
completion of activities such as
Completion, pursuant to GCC Sub-
Clause  24.4, and Operational
Acceptance, pursuant to GCC Sub-
Clause 25, and Contractor’s obligations
regarding Defect Liability Period,
pursuant to GCC Sub-Clause 27.2,
Functional Guarantee, pursuant to GCC
Clause 28, and Care of Facilities,
pursuant to GCC Clause 32, and GCC
Clause 41.1, Suspension, shall not
apply. In this case, the following
provisions shall apply.

24.8.2 When the Contractor is notified by

the Project Manager that he will be
unable to proceed with the activities and
obligations pursuant to above Sub-
Clause 24.8.1, the Contractor shall be
entitled to the following:

(a) the Time of Completion shall be
extended for the period of suspension
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without imposition of liquidated
damages pursuant to GCC Sub-Clause
26.2;

(b) payments due to the Contractor in
accordance  with the provision
specified in the Appendix to the
Contract Agreement titled Terms and
Procedures of Payment, which would
not have been payable in normal
circumstances due to non-completion
of the subject activities, shall be
released to the Contractor against
submission of a security in the form
of a bank guarantee of equivalent
amount acceptable to the Employer,
and which shall become null and void
when the Contractor will have
complied with its  obligations
regarding those payments, subject to
the provision of Sub-Clause 24.8.3
below;

(c) the expenses towards the above
security and extension of other
securities under the contract, of which
validity needs to be extended, shall be
reimbursed to the Contractor by the
Employer;

(d) the additional charges towards the
care of the Facilities pursuant to GCC
Sub-Clause 32.1 shall be reimbursed
to the Contractor by the Employer for
the period between the notification
mentioned above and the notification
mentioned in Sub-Clause 24.8.4
below. The provision of GCC Sub-
Clause 33.2 shall apply to the
Facilities during the same period.

24.8.3 In the event that the period of
suspension under above Sub-Clause
24.8.1 actually exceeds one hundred
eighty (180) days, the Employer and
Contractor shall mutually agree to any
additional compensation payable to the
Contractor.

24.8.4 When the Contractor is notified by
the Project Manager that the plant is
ready for Precommissioning/
Commissioning/ Guarantee Tests, the
Contractor shall proceed without delay in

49



Part — 3: Conditions of Contract and Contract Forms

25.Operational Acceptance

25.1.2

2534

performing Precommissioning,
Commissioning, Guarantee Tests and
achieving Completion in accordance with
GCC Clause 24.

25.1 Operational Acceptance
25.1.1

Subject to GCC Sub-Clause 24.7,
Operational Acceptance shall occur in
respect of the Facilities or any part thereof
when

(a) the Guarantee Test has been
successfully completed and the
Functional Guarantees are met; or

(b) the Contractor has paid the
liquidated damages specified in GCC
Sub-Clause 28.3 hereof; and

(©) any minor items mentioned in
GCC Sub-Clause 24.5 hereof relevant to
the Facilities or that part thereof have
been completed.

In case if the requirements of GCC
25.1.1 have been complied upon or
before achieving the Completion,
Operational Acceptance shall be deemd
to have occurred upon Completion. In
case if the requirements of GCC 25.1.1
have been not been complied upon on or
before achieving the Completion, at any
time after the same are complied, the
Contractor may give a notice to the
Project Manager requesting the issue of
an Operational Acceptance Certificate in
respect of the Facilities or the part thereof
specified in such notice as of the date of
such notice.

25.3.3 The Project Manager shall, after

consultation with the Employer, and
within seven (7) days after receipt of the
Contractor’s notice, issue an Operational
Acceptance Certificate.

If within seven (7) days after
receipt of the Contractor’s notice, the
Project Manager fails to issue the
Operational Acceptance Certificate or
fails to inform the Contractor in writing
of the justifiable reasons why the Project
Manager has not issued the Operational
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Acceptance Certificate, the Facilities or
the relevant part thereof shall be deemed
to have been accepted as of the date of
the Contractor’s said notice. The Contract
shall intimate the same to the Project
Manager through awritten
communication/ intimation.

F. Guarantees and Liabilities

26.Completion Time Guarantee

26.1The Contractor guarantees that it shall
attain Completion of the Facilities (or a
part for which a separate time for
completion is specified) within the Time
for Completion specified in the SCC
pursuant to GCC Sub-Clause 8.2, or
within such extended time to which the
Contractor shall be entitled under GCC
Clause 40 hereof.

26.2If the Contractor fails to attain
Completion of the Facilities or any part
thereof within the Time for Completion or
any extension thereof under GCC Clause
40, the Contractor shall pay to the
Employer liquidated damages in the
amount specified in the SCC as a
percentage rate of the Contract Price or
the relevant part thereof. The aggregate
amount of such liquidated damages shall
in no event exceed the amount specified
as “Maximum” in the SCC as a
percentage rate of the Contract Price.
Once the “Maximum” is reached, the
Employer may consider termination of the
Contract, pursuant to GCC Sub-Clause
42.2.2.

Such payment shall completely satisfy the
Contractor’s  obligation  to  attain
Completion of the Facilities or the
relevant part thereof within the Time for
Completion or any extension thereof
under GCC Clause 40. The Contractor
shall have no further liability whatsoever
to the Employer in respect thereof.

However, the payment of liquidated
damages shall not in any way relieve the
Contractor from any of its obligations to
complete the Facilities or from any other
obligations and liabilities of the
Contractor under the Contract.
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27.Defect Liability

25.2The

Save for liquidated damages payable
under this GCC Sub-Clause 26.2, the
failure by the Contractor to attain any
milestone or other act, matter or thing by
any date specified in the Appendix to the
Contract Agreement titled Time Schedule,
and/or other program of work prepared
pursuant to GCC Sub-Clause 18.2 shall
not render the Contractor liable for any
loss or damage thereby suffered by the
Employer.

Contractor warrants that the
Facilities or any part thereof shall be free
from defects in the design, engineering,
materials and workmanship of the Plant
supplied and of the work executed.
Further, in additions to the provisons
contained herein, the provisons, if any,
specified in SCC shall also apply.

27.2The Defect Liability Period shall be

Twelve (12) from the date of Completion
of the Facilities (or any part thereof)
unless specified otherwise in the SCC
pursuant to GCC Sub-Clause 27.10, and
the duration of every extension applicable
(as per GCC 27.8) should be same as the
duration of the defect liability period
above. The aggregate value of all
extensions will be subject to the
maximum extension permissible (as per
GCC 27.8).

If during the Defect Liability Period any
defect should be found in the design,
engineering, materials and workmanship
of the Plant supplied or of the Installation
Services/ work executed by the
Contractor, the Contractor shall promptly,
in consultation and agreement with the
Employer regarding appropriate
remedying of the defects, and at its own
cost, repair, replace or otherwise make
good such defect as well as any damage
to the Facilities caused by such defect, to
the satisfaction of the Employer. The
Contractor shall not be responsible for the
repair, replacement or making good of any
defect or of any damage to the Facilities
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arising out of or resulting from any of the
following causes:

(a)  improper operation or maintenance
of the Facilities by the Employer;

(b)  operation of the Facilities outside
specifications provided in the Contract;
or

(©) normal wear and tear.

27.3The Contractor’s obligations under this
GCC Clause 27 shall not apply to:

(a)  any materials that are supplied by
the Employer under GCC Sub-Clause
21.2, are normally consumed in
operation, or have a normal life shorter
than the Defect Liability Period stated
herein;

(b)  any designs, specifications or other
data designed, supplied or specified by
or on behalf of the Employer or any
matters for which the Contractor has
disclaimed responsibility herein; or

(¢)  any other materials supplied or any
other work executed by or on behalf of
the Employer, except for the work
executed by the Employer under GCC
Sub-Clause 27.7.

27.4The Employer shall give the Contractor
a notice stating the nature of any such
defect together with all available evidence
thereof, promptly following the discovery
thereof. The Employer shall afford all
reasonable opportunity for the Contractor
to inspect any such defect.

27.5The Employer shall afford the

Contractor all necessary access to the
Facilities and the Site to enable the
Contractor to perform its obligations
under this GCC Clause 27.

The Contractor may, with the consent of
the Employer, remove from the Site any
Plant or any part of the Facilities that are
defective if the nature of the defect, and/or
any damage to the Facilities caused by the
defect, is such that repairs cannot be
expeditiously carried out at the Site.

27.61f the repair, replacement or making
good is of such a character that it may
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affect the efficiency of the Facilities or
any part thereof, the Employer may give
to the Contractor a notice requiring that
tests of the defective part of the Facilities
shall be made by the Contractor
immediately upon completion of such
remedial work, whereupon the Contractor
shall carry out such tests.

If such part fails the tests, the Contractor
shall carry out further repair, replacement
or making good, as the case may be, until
that part of the Facilities passes such tests.
The tests shall be agreed upon by the
Employer and the Contractor.

27.71f the Contractor fails to commence the
work necessary to remedy such defect or
any damage to the Facilities caused by
such defect within a reasonable time
(which shall in no event be considered to
be less than fifteen (15) days), the
Employer may, following notice to the
Contractor, proceed to do such work, and
the reasonable costs incurred by the
Employer in connection therewith shall be
paid to the Employer by the Contractor or
may be deducted by the Employer from
any monies due the Contractor or claimed
under the Performance Security.

27.81f the Facilities or any part thereof
cannot be used by reason of such defect
and/or making good of such defect, the
Defect Liability Period of the Facilities or
such part, as the case may be, shall be
extended by a period equal to the period
during which the Facilities or such part
cannot be used by the Employer because
of any of the aforesaid reasons.

The Defect liability period as 12
months which could be extended to a
maximum of 36 months.

Upon correction of the defects in the
Facilities or any part thereof by
repair/replacement, the repaired/ replaced
item(s) shall have the Defect Liability
Period extended by a period mentioned in
GCC Sub-Clause 27.2 from the time of such
replacement/repair of the facilities or any
part thereof. However, such extension of
Defect Liability Period, in aggregate, shall,
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not exceed the period specified in SCC.

27.8.1 At the end of the Defect Liability
Period, the Contractor's Liability ceases
except for latent defects. The Contractor's
liability for latent defects warranty shall be
limited to period specified in SCC,
reckoned from the end of Defect Liability
Period including extension thereof. For the
purpose of this clause, the latent defects
shall be the defects inherently lying within
the material or arising out of design
deficiency, which do not manifest
themselves during the Defect Liability
Period defined in this GCC Clause 27, but
later.

27.9Except as provided in GCC Clauses 27
and 33, the Contractor shall be under no
liability ~whatsoever and howsoever
arising, and whether under the Contract or
at law, in respect of defects in the
Facilities or any part thereof, the Plant,
design or engineering or work executed
that appear after Completion of the
Facilities or any part thereof, except
where such defects are the result of the
gross negligence, fraud, or criminal or
willful action of the Contractor.

27.10  In addition, any such component
of the Facilities, and during the period of
time as may be specified in the SCC, shall
be subject to an extended defect liability
period. Such obligation of the Contractor
shall be in addition to the defect liability
period specified under GCC Sub-Clause
27.2.

28.Functional Guarantees 28.1The Contractor guarantees that during
the Guarantee Test, the Facilities and all
parts thereof shall attain the Functional
Guarantees specified in the Appendix to
the Contract Agreement titled Functional
Guarantees, subject to and upon the
conditions therein specified.

28.2If, for reasons attributable to the
Contractor, the minimum level of the
Functional Guarantees specified in the
Appendix to the Contract Agreement
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titled Functional Guarantees, are not met
either in whole or in part, the Contractor
shall at its cost and expense make such
changes, modifications and/or additions to
the Plant or any part thereof as may be
necessary to meet at least the minimum
level of such Guarantees. The Contractor
shall notify the Employer upon
completion of the necessary changes,
modifications and/or additions, and shall
request the Employer to repeat the
Guarantee Test until the minimum level of
the Guarantees has been met. If the
Contractor eventually fails to meet the
minimum level of Functional Guarantees,
the Employer may consider termination of
the Contract, pursuant to GCC Sub-Clause
42.2.2 subject to all other actions as
deemed fit by the Employer including but
not limited to legal recourse

28.3If, for reasons attributable to the
Contractor, the Functional Guarantees
specified in the Appendix to the Contract
Agreement titled Functional Guarantees,
are not attained either in whole or in part,
but the minimum level of the Functional
Guarantees specified in the said Appendix
to the Contract Agreement is met, the
Contractor shall, at the Contractor’s
option, either

(a) make such changes, modifications
and/or additions to the Facilities or any
part thereof that are necessary to attain
the Functional Guarantees at its cost and
expense, and shall request the Employer
to repeat the Guarantee Test or

(b) pay liquidated damages to the
Employer in respect of the failure to
meet the Functional Guarantees in
accordance with the provisions in the
Appendix to the Contract Agreement
titled Functional Guarantees.

28.4The payment of liquidated damages
under GCC Sub-Clause 28.3, up to the
limitation of liability specified in the
Appendix to the Contract Agreement
titled Functional Guarantees, shall
completely satisfy the Contractor’s
guarantees under GCC Sub-Clause 28.3,
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29.Patent Indemnity

and the Contractor shall have no further
liability whatsoever to the Employer in
respect thereof. Upon the payment of
such liquidated damages by the
Contractor, the Project Manager shall
issue  the  Operational  Acceptance
Certificate for the Facilities or any part
thereof in respect of which the liquidated
damages have been so paid.

29.1The Contractor shall, subject to the
Employer’s compliance with GCC Sub-
Clause 29.2, indemnify and hold harmless
the Employer and its employees and
officers from and against any and all suits,
actions or administrative proceedings,
claims, demands, losses, damages, costs,
and expenses of whatsoever nature,
including attorney’s fees and expenses,
which the Employer may suffer as a result
of any infringement or alleged
infringement of any patent, utility model,
registered design, trademark, copyright or
other intellectual property right registered
or otherwise existing at the date of the
Contract by reason of: (a) the installation
of the Facilities by the Contractor or the
use of the Facilities in the country where
the Site is located; and (b) the sale of the
products produced by the Facilities in any
country.

Such indemnity shall not cover any use of
the Facilities or any part thereof other than
for the purpose indicated by or to be
reasonably inferred from the Contract, any
infringement resulting from the use of the
Facilities or any part thereof, or any
products produced thereby in association
or combination with any other equipment,
plant or materials not supplied by the
Contractor, pursuant to the Contract
Agreement.

29.21f any proceedings are brought or any
claim is made against the Employer
arising out of the matters referred to in
GCC Sub-Clause 29.1, the Employer shall
promptly give the Contractor a notice
thereof, and the Contractor may at its own
expense and in the Employer’s name
conduct such proceedings or claim and
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30.Limitation of Liability

any negotiations for the settlement of any
such proceedings or claim.

If the Contractor fails to notify the
Employer within twenty-eight (28) days
after receipt of such notice that it intends
to conduct any such proceedings or claim,
then the Employer shall be free to conduct
the same on its own behalf. Unless the
Contractor has so failed to notify the
Employer within the twenty-eight (28)
day period, the Employer shall make no
admission that may be prejudicial to the
defense of any such proceedings or claim.

The Employer shall, at the Contractor’s
request, afford all available assistance to
the Contractor in conducting such
proceedings or claim, and shall be
reimbursed by the Contractor for all
reasonable expenses incurred in so doing.

29.3The Employer shall indemnify and
hold harmless the Contractor and its
employees, officers and SubContractors
from and against any and all suits, actions
or administrative proceedings, claims,
demands, losses, damages, costs, and
expenses of whatsoever nature, including
attorney’s fees and expenses, which the
Contractor may suffer as a result of any
infringement or alleged infringement of
any patent, utility model, registered
design, trademark, copyright or other
intellectual property right registered or
otherwise existing at the date of the
Contract arising out of or in connection
with any design, data, drawing,
specification, or other documents or
materials provided or designed by or on
behalf of the Employer.

30.1Except in cases of criminal negligence
or willful misconduct,

(a) neither Party shall be liable to the
other Party, whether in contract, tort, or
otherwise, for any indirect or
consequential loss or damage, loss of
use, loss of production, or loss of profits
or interest costs, which may be suffered
by the other Party in connection with the
Contract, other than specifically
provided as any obligation of the Party
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in the Contract, and

(b)  the aggregate liability of the
Contractor to the Employer, whether
under the Contract, in tort or otherwise,
shall not exceed the amount resulting
from the application of the multiplier
specified in the SCC, to the Contract
Price or, if a multiplier is not so
specified, the total Contract Price
including any price adjustment
pursuant to the Contract, provided that
this limitation shall not apply to the
cost of repairing or replacing defective
equipment, or to any obligation of the
Contractor to indemnify the Employer
with respect to patent infringement.

G. Risk Distribution

31.Transfer of Ownership 31.10wnership of the Plant (including spare
parts) shall be transferred to the Employer
when the Plant are brought on to the Site.

31.20wnership of the  Contractor’s
Equipment used by the Contractor and its
SubContractors in connection with the
Contract shall remain with the Contractor
or its SubContractors.

31.30wnership of any Plant in excess of the
requirements for the Facilities shall revert
to the Contractor upon Completion of the
Facilities or at such earlier time when the
Employer and the Contractor agree that
the Plant in question are no longer
required for the Facilities.

31.5Notwithstanding  the transfer of
ownership of the Plant, the responsibility
for care and custody thereof together with
the risk of loss or damage thereto shall
remain with the Contractor pursuant to
GCC Clause 32 (Care of Facilities) hereof
until Completion of the Facilities or the
part thereof in which such Plant are
incorporated.

31.6 For the Plant/ goods/
equipment/material to be supplied by the
Contractor under the Contract, it will be
the responsibility of the Contractor to take
delivery, unload and store the materials at
Site and execute an Indemnity Bond and
obtain authorisation letter from Employer
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32.Care of Facilities

as per specified proforma, in favour of the
Employer against loss, damage and any
risks involved for the full value of the
Plant/ goods/ equipment/material. This
Indemnity Bond shall be furnished by the
Contractor before commencement of the
supplies and shall be wvalid till the
Completion of the Facilities.

31.7 Under the Contract, where the
Employer hands over Employer supplied
plant/ goods/ equipment/material to the
Contractor for executing the Contract,
then the Contractor shall, at the time of
taking delivery of the equipment through
Bill of Lading or other despatch
documents, furnish trust Receipt for such
plant/ goods/ equipment/material and also
execute an Indemnity Bond in favour of
the Employer in the form acceptable to the
Employer for keeping the plant/ goods/
equipment/material in safe custody and to
utilize the same exclusively for the
purpose of the Contract as per the
specified proforma for the Trust receipt
and Indemnity Bond.. The Employer shall
also issue a separate Authorization Letter
to the Contractor to enable him to take
physical delivery of plant/ goods/
equipment/material from the Employer as
per specified proforma.

32.1The Contractor shall be responsible for
the care and custody of the Facilities or any
part thereof until the date of Completion of
the Facilities pursuant to GCC Clause 24 or,
where the Contract provides for Completion
of the Facilities in parts, until the date of
Completion of the relevant part, and shall
make good at its own cost any loss or
damage that may occur to the Facilities or
the relevant part thereof from any cause
whatsoever during such period.  The
Contractor shall also be responsible for any
loss or damage to the Facilities caused by
the Contractor or its SubContractors in the
course of any work carried out, pursuant to
GCC Clause 27. Notwithstanding the
foregoing, the Contractor shall not be liable
for any loss or damage to the Facilities or
that part thereof caused by reason of any of
the matters specified or referred to in
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paragraphs (a), (b) and (c) of GCC Sub-
Clauses 32.2 and 38.1.

32.2If any loss or damage occurs to the
Facilities or any part thereof by reason of

(a) insofar as they, in relatation to Site,
relate to nuclear reaction, nuclear
radiation, radioactive  contamination,
pressure wave caused by aircraft or other
aerial objects, or any other occurrences
that an experienced Contractor could not
reasonably foresee, or if reasonably
foreseeable could not reasonably make
provision for or insure against, insofar as
such risks are not normally insurable on
the insurance market and are in the
general excluded of the policy of
insurance, including War Risks and
Political Risks, taken out under GCC
Clause 34 hereof; or

(b) any use or occupation by the
Employer or any third Party other than a
SubContractor, authorized by the
Employer of any part of the Facilities; or

(©) any use of or reliance upon any
design, data or specification provided or
designated by or on behalf of the
Employer, or any such matter for which
the Contractor  has disclaimed
responsibility herein,

the Employer shall pay to the Contractor
all sums payable in respect of the
Facilities executed, notwithstanding that
the same be lost, destroyed or damaged.
If the Employer requests the Contractor in
writing to make good any loss or damage
to the Facilities thereby occasioned, the
Contractor shall make good the same at
the cost of the Employer in accordance
with GCC Clause 39. If the Employer
does not request the Contractor in writing
to make good any loss or damage to the
Facilities  thereby  occasioned, the
Employer shall either request a change in
accordance with GCC Clause 39,
excluding the performance of that part of
the Facilities thereby lost, destroyed or
damaged, or, where the loss or damage
affects a substantial part of the Facilities,
the Employer shall terminate the Contract
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pursuant to GCC Sub-Clause 42.1 hereof.

32.3The Contractor shall be liable for any
loss of or damage to any Contractor’s
Equipment, or any other property of the
Contractor used or intended to be used for
purposes of the Facilities.

32.4With respect to any loss or damage
caused to the Facilities or any part thereof
by reason of any of the matters specified
in GCC Sub-Clause 38.1, the provisions
of GCC Sub-Clause 38.3 shall apply.

33.Loss of or Damage to Property; 33.1Subject to GCC Sub-Clause 33.3, the
Accident or Injury to Workers; Contractor shall indemnify and hold
Indemnification harmless the Employer and its employees
and officers from and against any and all

suits, actions or administrative

proceedings, claims, demands, losses,
damages, costs, and expenses of
whatsoever nature, including attorney’s
fees and expenses, in respect of the death
or injury of any person or loss of or
damage to any property other than the
Facilities whether accepted or not, arising
in connection with the supply and
installation of the Facilities and by reason
of the negligence of the Contractor or its
SubContractors, or their employees,
officers or agents, except any injury, death
or property damage caused by the
negligence of the Employer, its
Contractors, employees, officers or
agents.

33.2If any proceedings are brought or any
claim is made against the Employer that
might subject the Contractor to liability
under GCC Sub-Clause 33.1, the
Employer shall promptly give the
Contractor a notice thereof and the
Contractor may at its own expense and in
the Employer’s name conduct such
proceedings or claim and any negotiations
for the settlement of any such proceedings
or claim.

If the Contractor fails to notify the
Employer within twenty-eight (28) days
after receipt of such notice that it intends
to conduct any such proceedings or claim,
then the Employer shall be free to conduct
the same on its own behalf. Unless the
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34.Insurance

L ()

Contractor has so failed to notify the
Employer within the twenty-eight (28)
day period, the Employer shall make no
admission that may be prejudicial to the
defense of any such proceedings or claim.

33.3The Employer shall indemnify and hold

harmless the Contractor and its
employees, officers and SubContractors
from any liability for loss of or damage to
property of the Employer, other than the
Facilities not yet taken over, that is caused
by fire, explosion or any other perils, in
excess of the amount recoverable from
insurances procured under GCC Clause
34, provided that such fire, explosion or
other perils were not caused by any act or
failure of the Contractor.

33.4 The Party entitled to the benefit of an

indemnity under this GCC Clause 33 shall
take all reasonable measures to mitigate
any loss or damage which has occurred. If
the Party fails to take such measures, the
other  Party’s liabilities shall be
correspondingly reduced.

34.1To the extent specified in the Appendix

to the Contract Agreement titled Insurance
Requirements, the Contractor shall at its
expense take out and maintain in effect, or
cause to be taken out and maintained in
effect, during the performance of the
Contract, the insurances set forth below in
the sums and with the deductibles and
other conditions specified in the said
Appendix. The identity of the insurers
and the form of the policies shall be
subject to the approval of the Employer,
who should not unreasonably withhold
such approval.

a) Marine Cargo Policy/Transit Insurance

Policy:

Marine Cargo policy for imported
equipment

Since imported finished materials are not
permitted under the contract, this policy
shall not be applicable,

(i)  Transit Insurance
indigenous equipment
Transit Insurance Policy shall be taken
wherein only inland transit is involved for

Policy for
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IL.

II.

the movement of Plant and Equipment
supplied from within India. The policy
shall cover movement of Plant and
Equipment from the manufacturer’s
works to the project’s warehouse at final
destination site. Inland Transit Clause
(ITC) ‘A’ along with war & Strike Riots
& Civil Commotion (SRCC) extension
cover shall be taken. The policy shall
cover movement of Plant and Equipment
from the manufacturer’s works to the
project’s warehouse at final destination
site. The policy shall cover all risk for
loss or damage that may occur during
transit of Plant and Equipment from the
Contractor/sub-Contractor’s  works or
stores until arrival at project’s warehouse/
store at final destination. Institute Cargo
Clause (ICC) ‘A’ along with war & Strike
Riots & Civil Commotion (SRCC) cover
shall be taken.

If during the execution of Contract, the
Employer requests the Contractor to take
any other add-on cover(s)/ supplementary
cover(s) in aforesaid insurance, in such a
case, the Contractor shall promptly take
such add-on cover(s)/ supplementary
cover(s) and the charges towards such
premium for such add-on cover(s)/
supplementary  cover(s)  shall  be
reimbursed to the Contractor on
submission documentary evidence of
payment to the Insurance company.
Therefore, charges towards premium for
such add-on cover(s)/ supplementary
cover(s) are not included in the Contract
Price.

The Contractor shall take the policy in the
joint names of Employer and the
Contractor. The policy shall indicate the
Employer as the beneficiary. However, if
the Contractor is having an open policy
for its line of business, it should obtain an
endorsement of the open cover policy
from the insurance company indicating
that the dispatches against this Contract
are duly covered under its open policy
and include the name of the Employer as
jointly Insured in the endorsements to the
open policy.
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b) Erection

All
Policy/Contractor All Risk Policy:

Risk

I. The policy should cover all physical loss

IL.

or damage to the facility at site during
storage, erection and commissioning
covering all the perils as provided in the
policy as a basic cover and the add on
covers as mentioned at Sl. No. (III)
below.

The Contractor shall take the policy in the
joint name of Employer and the
Contractor. All these policies shall
indicate Employer as the beneficiary. The
policy shall be kept valid till the date of
the Operational Acceptance of the project
and the period of the coverage shall be
determined with the approval of the
Employer.

If the work is completed earlier than the

II.

period of policy considered, the
Contractor shall obtain the refund as per
provisions of the policy and pass on the
benefit to Employer. In case no refund is
payable by the insurance company then
the certificate to that effect shall be
submitted to Employer at the completion
of the project.

The following add-on covers shall also be
taken by the Contractor:

. Earthquake
il.
ii.

Terrorism
Escalation cost (approximately @10% of
sum insured on annual basis)

. Extended Maintenance cover for Defect

Liability Period

. Design Defect
Vi.

Other add-on covers viz., 50-50 clause,
72 hours clause, loss minimization clause,
waiver of subrogation clause (for projects
of more than Rs. 100 crores, cover for
offsite storage/fabrication (over Rs. 100
crores).

. Third Party Liability cover with cross

Liability within Geographical limits of
India as on ADD-on cover to the basic
EAR cover:

The third party liability add-on cover shall
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/1.

cover bodily injury or death suffered by
third parties (including the Employer’s
personnel) and loss of or damage to
property  (including the Employer’s
property and any parts of the Facilities
which have been accepted by the
Employer) occurring in connection with
supply and installation of the Facilities.

. The cost of insurance premium is to be

reimbursed to the Contractor for
Employer Supplied Materials (OSM) for
which the insurer is to be finalized by the
Contractor as detailed therein.
Alternatively, the Contractor may take a
single policy covering the entire cost of
the project including the cost of OSM.
For this purpose, the Contractor shall
submit documentary evidence for the
premium paid for the entire project to the
Employer and Employer shall reimburse
to the Contractor the proportion of
premium equal to value of OSM to total
sum insured.

If during the execution of Contract, the
Employer requests the Contractor to take
any other add-on cover(s)/ supplementary
cover(s) in aforesaid insurance, in such a
case, the Contractor shall promptly take
such add-on cover(s)/ supplementary
cover(s) and the charges towards such
premium for such add-on cover(s)/
supplementary  cover(s)  shall  be
reimbursed to the Contractor on
submission documentary evidence of
payment to the Insurance company.
Therefore, charges towards premium for
such add-on cover(s)/ supplementary
cover(s) are not included in the Contract
Price.

¢) Automobile Liability Insurance

The Contractor shall ensure that all the

vehicles deployed by the Contractor or its
SubContractors (whether or not owned by
them) in connection with the supply and
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installation of the Facilities in the project
are duly insured as per RTA act. Further
the Contractor or its SubContractors may
also take comprehensive policy (own
damage plus third party liability) of each
individual vehicles deployed in the project
on their own discretion in their own name
to protect their own interest.

d) Workmen Compensation Policy:

I. Workmen Compensation Policy shall be

IL.

taken by the Contractor in accordance
with the statutory requirement applicable
in India. The Contractor shall ensure that
all the workmen employed by the
Contractor or its SubContractors for the
project are adequately covered under the
policy.

The policy may either be project specific
covering all men of the Contractor and its
SubContractors. The policy shall be kept
valid till the date of Operational
Acceptance of the project.

Alternatively, if the Contractor has an

IL.

existing ‘Workmen Compensation Policy’
for all its employees including that of the
SubContractor(s), the Contractor must
include the interest of the Employer for
this specific Project in its existing
‘Workmen Compensation Policy’.

Without relieving the Contractor of its
obligations and responsibilities under this
Contract, before commencing work the
Contractor shall insure against liability
for death of or injury to persons employed
by the Contractor including liability by
statute and at common law. The insurance
cover shall be maintained until all work
including remedial work is completed
including the Defect Liability Period. The
insurance shall be extended to indemnify
the Principal for the Principal’s statutory
liability to persons employed by the
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e) Contractor’s

Contractor.

The Contractor shall also ensure that each

of its SubContractors shall effect and
maintain insurance on the same basis as
the ‘Workmen Compensation Policy’
effected by the Contractor.

Plant and Machinery

(CPM) Insurance

The Employer (including without limitation

any consultant, servant, agent or employee
of the Employer) shall not in any
circumstances be liable to the Contractor
for any loss of or damage to any of the
Contractor’s Equipment or for any losses,
liabilities, costs, claims, actions or
demands which the Contractor may incur
or which may be made against it as a
result of or in connection with any such
loss or damage.

f)  Other Insurances

Such other insurances as may be
specifically agreed upon by the Parties
hereto as listed in the Appendix to the
Contract Agreement titled Insurance
Requirements.

34.2The Employer shall be named as co-

insured under all insurance policies taken
out by the Contractor pursuant to GCC
Sub-Clause 34.1, except for the Third
Party Liability, Workers’ Compensation
and Employer’s Liability Insurances, and
the Contractor’s SubContractors shall be
named as co-insureds underall insurance
policies taken out by the Contractor
pursuant to GCC Sub-Clause 34.1 except
for the Cargo Insurance During Transport,
Workers’ Compensation and Employer’s
Liability Insurances. All insurer’s rights
of subrogation against such co-insureds
for losses or claims arising out of the
performance of the Contract shall be
waived under such policies.

34.3The Contractor shall, in accordance

with the provisions of the Appendix to the
Contract Agreement titled Insurance
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34.6Unless

Requirements, deliver to the Employer
certificates of insurance or copies of the
insurance policies as evidence that the
required policies are in full force and
effect. The certificates shall provide that
no less than twenty-one (21) days’ notice
shall be given to the Employer by insurers
prior to cancellation or material
modification of a policy.

34.4The Contractor shall ensure that, where

applicable, its SubContractor(s) shall take
out and maintain in effect adequate
insurance policies for their personnel and
vehicles and for work executed by them
under the Contract, unless such
SubContractors are covered by the
policies taken out by the Contractor.

34.51f the Contractor fails to take out and/or

maintain in effect the insurances referred
to in GCC Sub-Clause 34.1, the Employer
may take out and maintain in effect any
such insurances and may from time to
time deduct from any amount due the
Contractor under the Contract any
premium that the Employer shall have
paid to the insurer, or may otherwise
recover such amount as a debt due from
the Contractor

otherwise provided in the
Contract, the Contractor shall prepare and
conduct all and any claims made under
the policies effected by it pursuant to this
GCC Clause 34, and all monies payable
by any insurers shall be paid to the
Contractor. The Employer shall give to
the Contractor all such reasonable
assistance as may be required by the
Contractor. With respect to insurance
claims in which the Employer’s interest is
involved, the Contractor shall not give
any release or make any compromise with
the insurer without the prior written
consent of the Employer. With respect to
insurance  claims in  which the
Contractor’s interest is involved, the
Employer shall not give any release or
make any compromise with the insurer
without the prior written consent of the
Contractor.

69



Part — 3: Conditions of Contract and Contract Forms

35.Unforeseen Conditions

35.11If, during the execution of the Contract,
the Contractor shall encounter on the Site
any physical conditions other than
climatic conditions, or artificial
obstructions that could not have been
reasonably foreseen prior to the date of
the  Contract Agreement by an
experienced Contractor on the basis of
reasonable examination of the data
relating to the Facilities including any data
as to boring tests, provided by the
Employer, and on the basis of information
that it could have obtained from a visual
inspection of the Site if access thereto was
available, or other data readily available to
it relating to the Facilities, and if the
Contractor determines that it will in
consequence of such conditions or
obstructions incur additional cost and
expense or require additional time to
perform its obligations under the Contract
that would not have been required if such
physical conditions or artificial
obstructions had not been encountered, the
Contractor shall promptly, and before
performing additional work or using
additional  Plant or  Contractor’s
Equipment, notify the Project Manager in
writing of
(a)  the physical conditions or artificial

obstructions on the Site that could not
have been reasonably foreseen;

(b)  the additional work and/or Plant
and/or Contractor’s Equipment required,
including the steps which the Contractor
will or proposes to take to overcome
such conditions or obstructions;

(©) the extent of the anticipated delay;
and

(d)  the additional cost and expense
that the Contractor is likely to incur.

On receiving any notice from the
Contractor under this GCC Sub-Clause
35.1, the Project Manager shall promptly
consult with the Employer and Contractor
and decide upon the actions to be taken to
overcome the physical conditions or
artificial obstructions encountered.
Following such consultations, the Project
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36.Change in Laws and Regulations

37.Force Majeure

Manager shall instruct the Contractor,
with a copy to the Employer, of the
actions to be taken.

35.2Any reasonable additional cost and
expense incurred by the Contractor in
following the instructions from the Project
Manager to overcome such physical
conditions or artificial obstructions
referred to in GCC Sub-Clause 35.1 shall
be paid by the Employer to the Contractor
as an addition to the Contract Price.
However the Employer’s decision in this
regard shall be final and binding.

If the Contractor is delayed or impeded in
the performance of the Contract because
of any such physical conditions or
artificial obstructions referred to in GCC
Sub-Clause 35.1, the Time for Completion
shall be extended in accordance with GCC
Clause 40.

36.1 I, after the date twenty-eight (28)
days prior to the date of Bid submission, in
India, any law, regulation, ordinance,
order or by-law having the force of law is
enacted, promulgated, abrogated or
changed which shall be deemed to include
any change in interpretation or application
by the competent authorities, that
subsequently affects the costs and
expenses of the Contractor and/or the
Time for Completion, the Contract Price
shall be correspondingly increased or
decreased, and/or the Time for Completion
shall be reasonably adjusted to the extent
that the Contractor has thereby been
affected in the performance of any of its
obligations under the Contract.
Notwithstanding the foregoing, such
additional or reduced costs shall not be
separately paid or credited if the same has
already been accounted for in the price
adjustment provisions where applicable, in
accordance with the SCC pursuant to
GCC Sub-Clause 11.2 or under other
provisions of the Contract.

37.1“Force Majeure” shall mean any event
beyond the reasonable control of the
Employer or of the Contractor, as the case
may be, and which is unavoidable
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notwithstanding the reasonable care of the
Party affected, and shall include, without
limitation, the following:

(a) war, hostilities or warlike
operations whether a state of war be
declared or not, invasion, act of foreign
enemy and civil war

(b)  rebellion, revolution, insurrection,
mutiny, usurpation of civil or military
government, conspiracy, riot, civil
commotion and terrorist acts

(©) confiscation, nationalization,
mobilization, commandeering or
requisition by or under the order of any
government or de jure or de facto
authority or ruler or any other act or
failure to act of any local state or national
government authority

(d) strike, sabotage, lockout, embargo,
import restriction, port congestion, lack
of usual means of public transportation
and communication, industrial dispute,
shipwreck, shortage or restriction of
power supply, epidemics, quarantine and
plague

(e) earthquake, landslide, volcanic
activity, fire, flood or inundation, tidal
wave, typhoon or cyclone, hurricane,
storm, lightning, or other inclement
weather condition, nuclear and pressure
waves or other natural or physical
disaster

(f)shortage of labor, materials or utilities
where caused by circumstances that are
themselves Force Majeure.

37.21f either Party is prevented, hindered or
delayed from or in performing any of its
obligations under the Contract by an event
of Force Majeure, then it shall notify the
other in writing of the occurrence of such
event and the circumstances thereof
within fourteen (14) days after the
occurrence of such event.

37.3The Party who has given such notice,
unless disputed by the other Party, shall be
excused from the performance or punctual
performance of its obligations under the
Contract for so long as the relevant event
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of Force Majeure continues and to the
extent that such Party’s performance is
prevented, hindered or delayed. The Time
for Completion shall be extended in
accordance with GCC Clause 40.

37.4The Party or Parties affected by the
event of Force Majeure shall use
reasonable efforts to mitigate the effect
thereof upon its or their performance of
the Contract and to fulfill its or their
obligations under the Contract, but
without prejudice to either Party’s right to
terminate the Contract under GCC Sub-
Clauses 37.6 and 38.5.

37.5No delay or nonperformance by either
Party hereto caused by the occurrence of
any event of Force Majeure shall

(a) constitute a default or breach of the
Contract, or

(b)  give rise to any claim for damages
or additional cost or expense occasioned
thereby, subject to GCC Sub-Clauses
32.2,38.3 and 38.4

if and to the extent that such delay or
nonperformance is caused by the
occurrence of an event of Force Majeure.

37.61If the performance of the Contract is
substantially prevented, hindered or
delayed for a single period of more than
ninety (90) days or an aggregate period of
more than one hundred and eighty (180)
days on account of one or more events of
Force Majeure during the currency of the
Contract, the Parties will attempt to
develop a mutually satisfactory solution,
failing which either Party may terminate
the Contract by giving a notice to the
other, but without prejudice to either
Party’s right to terminate the Contract
under GCC Sub-Clause 38.5.

37.7In the event of termination pursuant to
GCC Sub-Clause 37.6, the rights and
obligations of the Employer and the
Contractor shall be as specified in GCC
Sub-Clauses 42.1.2 and 42.1.3.

37.8Notwithstanding GCC  Sub-Clause
37.5, Force Majeure shall not apply to any
obligation of the Employer to make
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payments to the Contractor herein.

38. War Risks 38.1“War Risks” shall mean any event
specified in paragraphs (a) and (b) of
GCC Sub-Clause 37.1 and any explosion
or impact of any mine, bomb, shell,
grenade or other projectile, missile,
munitions or explosive of war, occurring
or existing in the India impacting the Site.

38.2Notwithstanding anything contained in
the Contract, the Contractor shall have no
liability whatsoever for or with respect to

(a)destruction of or damage to Facilities,
Plant, or any part thereof;

(b)destruction of or damage to property of
the Employer or any third Party; or

(c)injury or loss of life

if such destruction, damage, injury or loss
of life is caused by any War Risks, and the
Employer shall indemnify and hold the
Contractor harmless from and against any
and all claims, liabilities, actions,
lawsuits, damages, costs, charges or
expenses arising in consequence of or in
connection with the same.

38.3If the Facilities or any Plant shall
sustain destruction or damage by reason of
any War Risks, the Employer shall pay the
Contractor for

(a) any part of the Facilities or the
Plant so destroyed or damaged to the
extent not already paid for by the
Employer
and so far as may be required by the
Employer, and as may be necessary for
completion of the Facilities; and

(b)  replacing or making good any such
destruction or damage to the Facilities or
the Plant or any part thereof .

If the Employer does not require the
Contractor to replace or make good any
such destruction or damage to the
Facilities, the Employer shall either
request a change in accordance with GCC
Clause 39, excluding the performance of
that part of the Facilities thereby
destroyed or damaged or, where the loss,
destruction or damage affects a substantial
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part of the Facilities, shall terminate the
Contract, pursuant to GCC Sub-Clause
42.1.

If the Employer requires the Contractor to
replace or make good on any such
destruction or damage to the Facilities, the
Time for Completion shall be extended in
accordance with GCC 40.

38.4Notwithstanding anything contained in
the Contract, the Employer shall pay the
Contractor for any increased costs or
incidentals to the execution of the
Contract, to the extent reasonable, that
are in any way attributable to, consequent
on, resulting from, or in any way
connected with any War Risks, provided
that the Contractor shall as soon as
practicable notify the Employer in writing
of any such increased cost.

38.5If during the performance of the
Contract any War Risks shall occur that
financially or otherwise materially affect
the execution of the Contract by the
Contractor, the Contractor shall use its
reasonable efforts to execute the Contract
with due and proper consideration given
to the safety of its and its SubContractors’
personnel engaged in the work on the
Facilities, provided, however, that if the
execution of the work on the Facilities
becomes impossible or is substantially
prevented for a single period of more than
ninety (90) days or an aggregate period of
more than one hundred and eighty (180)
days on account of any War Risks, the
Parties will attempt to develop a mutually
satisfactory solution, failing which either
Party may terminate the Contract by
giving a notice to the other.

38.6In the event of termination pursuant to
GCC Sub-Clauses 38.3 or 38.5, the rights
and obligations of the Employer and the
Contractor shall be specified in GCC Sub-
Clauses 42.1.2 and 42.1.3.

H. Change in Contract Elements

39.Change in the Facilities

39.1 The Employer shall have the right
to propose, and subsequently require, that
the Project Manager order the Contractor
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40.Extension of Time for Completion

from time to time during the performance
of the Contract to make any change,
modification, addition or deletion to, in or
from the Facilities hereinafter called
“Change”, provided that such Change falls
within the general scope of the Facilities
and does not constitute unrelated work
and that it is technically practicable,
taking into account both the state of
advancement of the Facilities and the
technical compatibility of the Change
envisaged with the nature of the Facilities
as specified in the Contract.

39.2Notwithstanding GCC  Sub-Clauses
39.1, no change made necessary because
of any default of the Contractor in the
performance of its obligations under the
Contract shall be deemed to be a Change,
and such change shall not result in any
adjustment of the Contract Price or the
Time for Completion.

39.3The pricing of any Change shall, as far
as practicable, be calculated in
accordance with the rates and prices
included in the Contract.

39.4 Employer has the right to intoduce a
Change by issuing an amendment to the
Contract and amending the Contract
Price, by varying the quanties of items
originally included in the priced Schedule
of Items and Bill of Quantities forming
part of the Contract, within the limit as
specified in SCC at the unit rates of the
items specified in the Contact.

40.1The Time(s) for Completion specified
in the SCC pursuant to GCC Sub-Clause
8.2 shall be extended if the Contractor is
delayed or impeded in the performance of
any of its obligations under the Contract
by reason of any of the following:

(a)  any Change in the Facilities as
provided in GCC Clause 39 except if
otherwise stated therein.

(b)  any occurrence of Force Majeure
as provided in GCC Clause 37,
unforeseen conditions as provided in
GCC Clause 35, or other occurrence of
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any of the matters specified or referred
to in paragraphs (a), (b) and (c) of GCC
Sub-Clause 32.2

(©) any suspension order given by the
Employer under GCC Clause 41 hereof
or reduction in the rate of progress
pursuant to GCC Sub-Clause 41.2 or

(d)  any changes in laws and
regulations as provided in GCC Clause
36 or

(e) any default or breach of the
Contract by the Employer, or any
activity, act or omission of the
Employer, or the Project Manager, or
any other Contractors employed by the
Employer, or

(flany delay on the part of a
SubContractor, provided such delay is
due to a cause for which the Contractor
himself would have been entitled to an
extension of time under this sub-clause,
or

(g)  delays attributable to the Employer
or caused by customs, or

(h) any other matter
mentioned in the Contract

specifically

by such period as shall be fair and
reasonable in all the circumstances and as
shall fairly reflect the delay or impediment
sustained by the Contractor.

40.2Except where otherwise specifically
provided in the Contract, the Contractor
shall submit to the Project Manager a
notice of a claim for an extension of the
Time for Completion, together with
particulars of the event or circumstance
justifying such extension as soon as

reasonably  practicable after  the
commencement of such event or
circumstance. As soon as reasonably

practicable after receipt of such notice and
supporting particulars of the claim, the
Employer and the Contractor shall agree
upon the period of such extension. In the
event that the Contractor does not accept
the Employer’s estimate of a fair and
reasonable time extension, the Contractor
shall be entitled to refer the matter for
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settlement of dispute in acordance with
GCC Sub-Clause 46.

40.3 The Contractor shall at all times use its
reasonable efforts to minimize any delay
in the performance of its obligations under
the Contract.

40.4 In all cases where the Contractor has
given a notice of a claim for an extension
of time under GCC 40.2, the Contractor
shall consult with the Project Manager in
order to determine the steps (if any) which
can be taken to overcome or minimize the
actual or anticipated delay. The
Contractor shall there after comply with
all reasonable instructions which the
Project Manager shall give in order to
minimize such delay. If compliance with
such instructions shall cause the
Contractor to incur extra costs and the
Contractor is entitled to an extension of
time under GCC 40.1, the amount of such
extra costs shall be added to the Contract
Price.

41.Suspension 41.1The Employer may request the Project
Manager, by notice to the Contractor, to
order the Contractor to suspend
performance of any or all of its
obligations under the Contract. Such
notice shall specify the obligation of
which performance is to be suspended, the
effective date of the suspension and the
reasons therefor. The Contractor shall
thereupon suspend performance of such
obligation, except those obligations
necessary for the care or preservation of
the Facilities, until ordered in writing to
resume such performance by the Project
Manager.

If, by virtue of a suspension order given
by the Project Manager, other than by
reason of the Contractor’s default or
breach of the Contract, the Contractor’s
performance of any of its obligations is
suspended for an aggregate period of more
than ninety (90) days, then at any time
thereafter and provided that at that time
such performance is still suspended, the
Contractor may give a notice to the
Project Manager requiring that the
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Employer shall, within twenty-eight (28)
days of receipt of the notice, order the
resumption of such performance or
request and subsequently order a change
in accordance with GCC Clause 39,
excluding the performance of the
suspended obligations from the Contract.

If the Employer fails to do so within such
period, the Contractor may, by a further
notice to the Project Manager, elect to
treat the suspension, where it affects a part
only of the Facilities, as a deletion of such
part in accordance with GCC Clause 39
or, where it affects the whole of the
Facilities, as termination of the Contract
under GCC Sub-Clause 42.1.

41.21f

(a) the Employer has failed to pay the
Contractor any sum due under the
Contract for considerable period beyond
the specified period, has failed to
approve any invoice or supporting
documents without just cause pursuant
to the  Appendix to the Contract
Agreement titled Terms and Procedures
of Payment, or commits a substantial
breach of the Contract, the Contractor
may give a notice to the Employer that
requires payment of such sum, with
interest thereon as stipulated in GCC
Sub-Clause 12.3, requires approval of
such invoice or supporting documents,
or specifies the breach and requires the
Employer to remedy the same, as the
case may be. If the Employer fails to
pay such sum together with such
interest, fails to approve such invoice or
supporting documents or give its reasons
for withholding such approval, or fails
to remedy the breach or take steps to
remedy the breach within fourteen (14)
days after receipt of the Contractor’s
notice or

(b)  the Contractor is unable to carry
out any of its obligations under the
Contract for any reason attributable to
the Employer, including but not limited
to the Employer’s failure to provide
possession of or access to the Site or
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42.Termination

other areas in accordance with GCC
Sub-Clause 10.2, or failure to obtain any
governmental permit necessary for the
execution and/or completion of the
Facilities,

then the Contractor may by fourteen
(14) days’ notice to the Employer
suspend performance of all or any of its
obligations under the Contract, or reduce
the rate of progress.

41.31f the Contractor’s performance of its
obligations is suspended or the rate of
progress is reduced pursuant to this GCC
Clause 41, then the Time for Completion
shall be extended in accordance with GCC
Sub-Clause 40.1, and any and all
additional costs or expenses incurred by
the Contractor as a result of such
suspension or reduction, provided that the
Contractor’s performance of any of its
obligations is suspended for an aggregate
period of more than ninety (90) days, then
for the time of suspension thereafter and
provided that at that time such
performance 1is still suspended, shall be
paid by the Employer to the Contractor in
addition to the Contract Price, except in
the case of suspension order or reduction
in the rate of progress by reason of the
Contractor’s default or breach of the
Contract.

41.4During the period of suspension, the
Contractor shall not remove from the Site
any Plant, any part of the Facilities or any
Contractor’s Equipment, without the prior
written consent of the Employer.

42 .1 Termination for Emplover’s
Convenience

42.1.1 The Employer may at any time
terminate the Contract for any reason by
giving the Contractor a notice of
termination that refers to this GCC Sub-
Clause 42.1.

42.1.2 Upon receipt of the notice of
termination under GCC Sub-Clause
42.1.1, the Contractor shall either
immediately or upon the date specified
in the notice of termination
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(a) cease all further work, except for
such work as the Employer may
specify in the notice of termination for
the sole purpose of protecting that part
of the Facilities already executed, or
any work required to leave the Site in
a clean and safe condition

(b) terminate all subcontracts, except
those to be assigned to the Employer
pursuant to paragraph (d) (ii) below

(c) remove all Contractor’s Equipment
from the Site, repatriate the
Contractor’s and its SubContractors’
personnel from the Site, remove from
the Site any wreckage, rubbish and
debris of any kind, and leave the
whole of the Site in a clean and safe
condition, and

(d) subject to the payment specified in
GCC Sub-Clause 42.1.3,

(1) deliver to the Employer the parts of
the Facilities executed by the
Contractor up to the date of
termination

(i1) to the extent legally possible,
assign to the Employer all right, title
and benefit of the Contractor to the
Facilities and to the Plant as of the
date of termination, and, as may be
required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors;
and

(iii)  deliver to the Employer all
non-proprietary drawings,
specifications and other documents
prepared by the Contractor or its
SubContractors as at the date of
termination in connection with the
Facilities.

42.1.3 In the event of termination of the
Contract under GCC Sub-Clause 42.1.1,
the Employer shall pay to the Contractor
the following amounts:

(a) the Contract Price, properly
attributable to the parts of the
Facilities executed by the Contractor
as of the date of termination
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(b) the costs reasonably incurred by
the Contractor in the removal of the
Contractor’s Equipment from the Site
and in the repatriation of the
Contractor’s and its SubContractors’
personnel

(c) any amounts to be paid by the
Contractor to its SubContractors in
connection with the termination of any
subcontracts, including any
cancellation charges

(d) costs incurred by the Contractor in
protecting the Facilities and leaving
the Site in a clean and safe condition
pursuant to paragraph (a) of GCC Sub-
Clause 42.1.2

(e) the cost of satisfying all other
obligations, commitments and claims
that the Contractor may in good faith
have undertaken with third Parties in
connection with the Contract and that
are not covered by paragraphs (a)
through (d) above.

42 2 Termination for Contractor’s Default

42.2.1 The Employer, without prejudice

to any other rights or remedies it may
possess, may terminate the Contract
forthwith in the following circumstances
by giving a notice of termination and its
reasons therefor to the Contractor,
referring to this GCC Sub-Clause 42.2:

(a) if the Contractor becomes bankrupt
or insolvent, has a receiving order
issued against it, compounds with its
creditors, or, if the Contractor is a
corporation, a resolution is passed or
order is made for its winding up, other
than a voluntary liquidation for the
purposes of amalgamation or
reconstruction, a receiver is appointed
over any part of its undertaking or
assets, or if the Contractor takes or
suffers any other analogous action in
consequence of debt

(b) if the Contractor assigns or
transfers the Contract or any right or
interest therein in violation of the
provision of GCC Clause 43.
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(c) if the Contractor, in the judgment
of the Employer has engaged in Fraud
and Corruption, as defined in
Attachment 1 to the GCC, in
competing for or in executing the
Contract.

42.2.2 If the Contractor

(a) has abandoned or repudiated the
Contract

(b) has without valid reason failed to
commence work on the Facilities
promptly or has suspended, other than
pursuant to GCC Sub-Clause 41.2, the
progress of Contract performance for
more than twenty-eight (28) days after
receiving a written instruction from
the Employer to proceed

(c) persistently fails to execute the
Contract in accordance with the
Contract or persistently neglects to
carry out its obligations under the
Contract without just cause

(d) refuses or is unable to provide
plant, equipment, goods, materials,
services or labor sufficient to execute
and complete the Facilities in the
manner specified in the program
furnished under GCC Sub-Clause 18.2
at rates of progress that give
reasonable assurance to the Employer
that the Contractor can attain
Completion of the Facilities by the
Time for Completion as extended,

then the Employer may, without
prejudice to any other rights it may
possess under the Contract including
encashment of Performance and other
securities, give a notice to the
Contractor stating the nature of the
default and requiring the Contractor to
remedy the same. If the Contractor fails
to remedy or to take steps to remedy the
same within fourteen (14) days of its
receipt of such notice, then the
Employer may terminate the Contract
forthwith by giving a notice of
termination to the Contractor that refers
to this GCC Sub-Clause 42.2.
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42.2.3 Upon receipt of the notice of
termination under GCC Sub-Clauses
42.2.1 or 42.2.2, the Contractor shall,
either immediately or upon such date as
is specified in the notice of termination,

(a) cease all further work, except for
such work as the Employer may
specify in the notice of termination for
the sole purpose of protecting that part
of the Facilities already executed, or
any work required to leave the Site in
a clean and safe condition

(b) terminate all subcontracts, except
those to be assigned to the Employer
pursuant to paragraph (d) below

(c) deliver to the Employer the parts of
the Facilities executed by the
Contractor up to the date of
termination

(d) to the extent legally possible,
assign to the Employer all right, title
and benefit of the Contractor to the
Facilities and to the Plant as of the
date of termination, and, as may be
required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors

(e) deliver to the Employer all
drawings, specifications and other
documents prepared by the Contractor
or its SubContractors as of the date of
termination in connection with the
Facilities.

42.2.4 The Employer may enter upon the
Site, expel the Contractor, and complete
the Facilities itself or by employing any
third Party. The Employer may, to the
exclusion of any right of the Contractor
over the same, take over and use with
the payment of a fair rental rate to the
Contractor, with all the maintenance
costs to the account of the Employer and
with an indemnification by the
Employer for all liability including
damage or injury to persons arising out
of the Employer’s use of such
equipment, any Contractor’s Equipment
owned by the Contractor and on the Site
in connection with the Facilities for such
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reasonable period as the Employer
considers expedient for the supply and
installation of the Facilities.

Upon completion of the Facilities or at
such earlier date as the Employer thinks
appropriate, the Employer shall give
notice to the Contractor that such
Contractor’s Equipment will be returned
to the Contractor at or near the Site and
shall return such Contractor’s
Equipment to the Contractor in
accordance with such notice. The
Contractor shall thereafter without delay
and at its cost remove or arrange
removal of the same from the Site.

42.2.5 Subject to GCC Sub-Clause 42.2.6,
the Contractor shall be entitled to be
paid the Contract Price attributable to
the Facilities executed as of the date of
termination, the value of any unused or
partially used Plant on the Site, and the
costs, if any, incurred in protecting the
Facilities and in leaving the Site in a
clean and safe condition pursuant to
paragraph (a) of GCC Sub-Clause
42.2.3. Any sums due the Employer
from the Contractor accruing prior to the
date of termination shall be deducted
from the amount to be paid to the
Contractor under this Contract.

42.2.6 If the Employer completes the
Facilities, the cost of completing the
Facilities by the Employer shall be
determined.

If the sum that the Contractor is entitled
to be paid, pursuant to GCC Sub-Clause
42.2.5, plus the reasonable costs
incurred by the Employer in completing
the Facilities, exceeds the Contract
Price, the Contractor shall be liable for
such excess.

If such excess is greater than the sums
due the Contractor under GCC Sub-
Clause 42.2.5 and any other monies
otherwise due to the Contractor under
the Contract, and including remittances,
if any, received by the Employer
through securities furnished by the
Contractor, the Contractor shall pay the
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balance to the Employer, and if such
excess is less than the sums as aforesaid,
the Employer shall pay the balance to
the Contractor.

The Employer and the Contractor shall
agree, in writing, on the computation
described above and the manner in
which any sums shall be paid.

42 3 Termination by the Contractor

42.3.1 The Contractor may terminate the
Contract forthwith by giving a notice to
the Employer to that effect, referring to
this GCC Sub-Clause 42.3.1, if the
Employer becomes bankrupt or
insolvent, has a receiving order issued
against it, compounds with its creditors,
or, being a corporation, if a resolution is
passed or order is made for its winding
up (other than a voluntary liquidation for
the purposes of amalgamation or
reconstruction), a receiver is appointed
over any part of its undertaking or
assets, or if the Employer takes or
suffers any other analogous action in
consequence of debt.

42.3.2 If the Contract is terminated under
GCC Sub-Clauses 42.3.1, then the
Contractor shall immediately

(a) cease all further work, except for
such work as may be necessary for the
purpose of protecting that part of the
Facilities already executed, or any
work required to leave the Site in a
clean and safe condition

(b) terminate all subcontracts, except
those to be assigned to the Employer
pursuant to paragraph (d) (ii)

(¢) remove all Contractor’s Equipment
from the Site and repatriate the
Contractor’s and its SubContractors’
personnel from the Site, and

(d) subject to the payment specified in
GCC Sub-Clause 42.3.3,

(1) deliver to the Employer the parts of
the Facilities executed by the
Contractor up to the date of
termination

(i1) to the extent legally possible,
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42.5 In this

assign to the Employer all right, title
and benefit of the Contractor to the
Facilities and to the Plant as of the
date of termination, and, as may be
required by the Employer, in any
subcontracts concluded between the
Contractor and its SubContractors,
and

(iii)  deliver to the Employer all
drawings, specifications and other
documents prepared by the
Contractor or its SubContractors as
of the date of termination in
connection with the Facilities.

42.3.3 If the Contract is terminated under
GCC Sub-Clauses 42.3.1 , the Employer
shall pay to the Contractor all payments
specified in GCC Sub-Clause 42.1.3,
and reasonable compensation for all
loss, except for loss of profit, or damage
sustained by the Contractor arising out
of, in connection with or in consequence
of such termination.

42.3.4 Termination by the Contractor
pursuant to this GCC Sub-Clause 42.3 is
without prejudice to any other rights or
remedies of the Contractor that may be
exercised in lieu of or in addition to
rights conferred by GCC Sub-Clause
42.3.

42 .41In this GCC Clause 42, the expression

“Facilities executed” shall include all
work executed, Installation Services
provided, and all Plant acquired, or
subject to a legally binding obligation to
purchase, by the Contractor and used or
intended to be used for the purpose of the
Facilities, up to and including the date of
termination.

GCC Clause 42, in
calculating any monies due from the
Employer to the Contractor, account shall
be taken of any sum previously paid by the
Employer to the Contractor under the
Contract, including any advance payment
paid pursuant to the Appendix to the
Contract Agreement titled Terms and
Procedures of Payment.

87



Part — 3: Conditions of Contract and Contract Forms

43.Assignment 43.1 Neither the Employer nor the
Contractor shall, without the express prior
written consent of the other Party, which
consent shall not be unreasonably
withheld, assign to any third Party the
Contract or any part thereof, or any right,
benefit, obligation or interest therein or
thereunder.

I.Claims, Disputes and Arbitration

44.Contractor’s Claims 44.11f the Contractor considers himself to
be entitled to any extension of the Time
for Completion and/or any additional
payment, under any Clause of these
Conditions or otherwise in connection
with the Contract, the Contractor shall
submit a notice to the Project Manager,
describing the event or circumstance
giving rise to the claim. The notice shall
be given as soon as practicable, and not
later than 28 days after the Contractor
became aware, or should have become
aware, of the event or circumstance.

If the Contractor fails to give notice of a
claim within such period of 28 days, the
Time for Completion shall not be
extended, the Contractor shall not be
entitled to additional payment, and the
Employer shall be discharged from all
liability in connection with the claim.
Otherwise, the following provisions of
this Sub-Clause shall apply.

The Contractor shall also submit any
other notices which are required by the
Contract, and supporting particulars for
the claim, all as relevant to such event or
circumstance.

The Contractor shall keep such
contemporary records as may be
necessary to substantiate any claim, either
on the Site or at another location
acceptable to the Project Manager.
Without admitting the Employer’s
liability, the Project Manager may, after
receiving any notice under this Sub-
Clause, monitor the record-keeping and/or
instruct the Contractor to keep further
contemporary records. The Contractor
shall permit the Project Manager to
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inspect all these records, and shall (if
instructed) submit copies to the Project
Manager.

Within 42 days after the Contractor
became aware (or should have become
aware) of the event or circumstance
giving rise to the claim, or within such
other period as may be proposed by the
Contractor and approved by the Project
Manager, the Contractor shall send to the
Project Manager a fully detailed claim
which includes full supporting particulars
of the basis of the claim and of the
extension of time and/or additional
payment claimed. If the event or
circumstance giving rise to the claim has a
continuing effect:

(a)this fully detailed claim shall be
considered as interim;

(b)the Contractor shall send further
interim claims at monthly intervals,
giving the accumulated delay and/or
amount claimed, and such further
particulars as the Project Manager may
reasonably require; and

(c)the Contractor shall send a final claim
within 28 days after the end of the
effects resulting from the event or
circumstance, or within such other
period as may be proposed by the
Contractor and approved by the Project
Manager.

Within 42 days after receiving a claim or
any further particulars supporting a
previous claim, or within such other
period as may be proposed by the Project
Manager and approved by the Contractor,
the Project Manager shall respond with
approval, or with disapproval and detailed
comments. He may also request any
necessary further particulars, but shall
nevertheless give his response on the
principles of the claim within such time.

The requirements of this Sub-Clause are
in addition to those of any other Sub-
Clause which may apply to a claim. If the
Contractor fails to comply with this or
another Sub-Clause in relation to any
claim, any extension of time and/or

&9
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45.Disputes and Arbitration

additional payment shall take account of
the extent (if any) to which the failure has
prevented  or  prejudiced  proper
investigation of the claim, unless the
claim is excluded under the second
paragraph of this Sub-Clause.

In the event that the Contractor and the
Employer cannot agree on any matter
relating to a claim, either Party may refer
the matter for settlement of dispute
pursuant to GCC 46 hereof.

45.1 The Parties shall seek to resolve any
dispute amicably by mutual consultation. If
either Party objects to any action or inaction
of the other Party, the objecting Party may
file a written Notice of Dispute to the other
Party providing in detail the basis of the
dispute. The Party receiving the Notice of
Dispute will consider it and respond in
writing within fourteen (14) days after
receipt. If that Party fails to respond within
fourteen (14) days, or the dispute cannot be
amicably settled within fourteen (14) days
following the response of that Party, Clause
GCC 45.2 shall apply. The Parties shall use
their best efforts to settle amicably all
disputes arising out of or in connection with
this Contract or its interpretation.

45.2 If, the parties have failed to resolve
their dispute or difference by such mutual
consultation as per Clause GCC 45.1,
then either the Employer or the
Contractor may give notice to the other
party of its intention to commence
conciliation/ arbitration, as hereinafter
provided, as to the matter in dispute, and
no conciliation/ arbitration in respect of
this matter may be commenced unless
such notice is given. Any dispute or
difference in respect of which a notice of
intention to commence conciliation/
arbitration has been given in accordance
with this Clause shall be finally settled in
accordance with the folloeing provisions:

(1) Disputes shall be settled through
conciliation or arbitration in accordance
with Arbitration and Conciliation Act,
1996 including amendments thereto, as
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applicable from time to time, in
accordance with the rules thereto and the
Applicable Law.

In any arbitration proceeding hereunder:

(a)  proceedings shall be held in the
place mentioned in SCC which shall be
the seat as well as the venue of
arbitration except otherwise agreed by
the Parties.

(b)  English language shall be the
official language for all purposes; and

(c)  the decision of the sole arbitrator
or of a majority of the arbitrators (or of
the third arbitrator if there is no such
majority) shall be final and binding and
shall be enforceable in the court of
competent jurisdiction in India, as per
the Applicable Law

45.3 Notwithstanding any dispute and/or

reference to conciliation/ arbitration
herein,
(a)  the parties shall continue to

perform their respective obligations
under the Contract unless they otherwise
agree; and

the Purchaser shall pay the Supplier any
monies due to the Supplier.

J.Additional

46.Up-front intimation of approved
manufacturers and criterion for Fresh
Vendor approval

46.1 Employer shall up-front intimate list
containing name of already approved
vendors/manufacturers of various sub-
transmission and distribution materials.
Employer shall up-load the list on their
web portal. The turnkey Contractor shall
choose one or more than one vendors
from the pre-approved lists depending
upon capacity and capability of vendors to
supply the materials for RDSS works. No
separate approval for vendor shall be
required from Employer.

Also, normal procedure being followed
for empanelment of new vendors shall be
uploaded and up-front intimated to all
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47.Up-front intimation of Guaranteed
Technical Particulars

48. Turnkey Contractor’s Store at Project
site

turnkey Contractors. In case turnkey
Contractor desires to add new vendor, up-
front intimation shall be available on
criterion and procedure for selection of
vendors.

47.1 Technical Specifications are enclosed

with the bid documents. Employer shall
up-front intimate acceptable Guaranteed
Technical Particulars of various materials
through their web portal.

47.2 The turnkey Contractor will examine

these documents and supply only those
materials which meets the above
acceptable criterion. In case there are
Employer’s approved vendor(s) (one or
more) through which turnkey Contractor
wish to procure the materials and are
complying with the acceptable GTP
parameters of Employer as available on
their web portal, there would not be any
formality needed like approval of sub-
vendor or approval of GTP again.

47.3 In event of change in name of vendor

or change in GTP parameter, separate
approval of Employer shall be sought by
successful turnkey Contractor.

48.1 “Project wise separate Site Stores shall

be maintained and manned by turnkey
Contractor. Same store shall not be used
for more than one projects even if
neighboring districts’ projects are
awarded to the same agency. The turnkey
Contractor shall deploy his own
manpower in stores for round the clock
security and for its day to day operation
through trained Store-keeper.

Since materials received in this stores are
owned by Employer (including owner’s
free issued material) and are pre-dispatch
inspected by Employer’s representative/
or NABL lab inspected, materials in a lot
shall not be issued to the sub-Contractor
for physical execution by turnkey
Contractor. Instead, day to day
requirements shall be issued to the
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49.Handing over of assets

50.Supply of Materials in lots

working teams of sub-vendors by
authorized store-keeper. In exceptional
cases, on prior written permission of
Employer, materials for a week time may
be issued to working team of sub-vendor.
Daily accounting of materials receipt,
materials issues, materials in custody of
sub-vendors are to be maintained by
turnkey Contractor. Handing of Stores
shall, in no circumstances, be off loaded.

In no case, inter-project transfer of
materials shall be permitted.

49.1 On completion of erection and testing
of a section of line, DTR substation,
power substation, contracting agency shall
submit digital photographs in soft copies
of each and every support structures
along-with submission of completion
report in support of their claim for
energisation and handing over of assets.
In addition, Contractor shall also ensure
100% tagging of assets on GIS portal
provided by Employer. The Mobile App
for GIS asset tagging shall be provided by
the Employer. Project Manager within a
week time, shall review the photographs
for acceptance of quality of works and
shall immediately deploy officials for
joint measurement and inspection of
executed works for energisation. In
parallel, a requisition to State Electrical
Inspectorate shall also be submitted by
Project Manager. Fee/Charges for
inspection by electrical inspector shall be
paid by Project Manager (Employer).

While offering section of work /
substation for commissioning and handing
over, turnkey Contractor shall provide
pre-commissioning test reports and detaile
checklist (format provided along with
quality guidelines at Part 2: Section 6).

50.1 Item wise mobilization of materials
shall be planned in various lots as per



Part — 3: Conditions of Contract and Contract Forms

94

51.

Contract Closing

requirement of scheme. Employer shall
arrange pre-dispatch inspections for each
lot at his own expenditure. However, in
case of approved quantity variation,
employer may consider to increase the
number of Lots. In addition, Employer
shall also ensure that samples (as per IS
Sampling standard) from 01 lot and one
other lot randomly selected by the
Employer will be sent to nearest NABL
accredited lab approved by the employer
for testing directly from the
manufacturing unit. TkC shall incur the
expenses of testing. During the Pre
Dispatch inspection of mataerials,
Contractor shall also mandatrorily send its
authorized person in the manufacturing
facility. The authorized person of
Contractor shall also sign the joint
inspection report along with the
Employer. All such cost shall be borne by
the Contractor.

51.1 On completion of handing over
formality and successfully completion of
defect liability / guarantee period, the
contract shall be closed on completion of
following formality:

I. Material reconciliation of owner free

issued materials as well as material
supplied by turnkey Contractor,

II. Payment reconciliations, submission and

verifications that reconciliation of
payment toward statutory provisions like
GST, any other dues etc. Reconciliation
statement shall be verified and vetted by
chartered accountant.

(II. Approval for extension of Completion

period, with or without compensation, as
required.

V. Certification from agency regarding

payment of dues to its
i. Sub-vendors
11. Workers/ contract laborers,
iii. Payment of statutory dues toward
Provident Funds, wages etc as
required.

V. Certification of Project Manager &

agency to the effect that erection, testing
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52.Suspension of business dealings

VL

I

(IL.

XI.

NIR

(IL.

and commissioning of the equipment
have been completed as per
specifications laid down in the contract
and defects noted at the time of
commissioning and notified to the
agency have been liquidated to the
satisfaction of Employer.

Removal of construction meant for site
stores, hutment, labour colony etc. in the
premises of EMPLOYER.

Certificate from Project Manager in
charge regarding final amendment of
drawings and detailed of such
amendments,

Drawing receipt certificate by the Project
Manager,

Receipt of compliance report on Quality
Assurance Mechanism along with
photograph, Assurance documents by
Project Manager

Shortfall in equipment / Line
performance Certificate issued by Project
Manager,

No demand certificate issued by
Contractor,

Certificate about completion of Defect
Liability Period of the package by
Project Manager,

Certificate regarding return of
Performance Security / Indemnity Bond
by Project Manager/Employer.

52.1 Employer shall suspend business

dealings with Contractor on following
grounds for the period as decided by
Project Manager:-

a. If the Contractor fails to submit
Performance Security after issuance of
Letter of Intent (Lol) within 28 days.

b.  If the Contractor fails to accept the
award of contract or has abandoned or
repudiated the Contract.

c. If the Contractor is found to be
non-performing in  execution of
contract by the Employer.

d. If a disaster / major failure /

accident / collapse of a structure /
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system is caused during erection or
during defect liability period due to
negligence of Contractor or design
deficiency or poor quality of execution.

e.  Misbehavior or physical
manhandling by the Contractor or his
representative or any person acting on
his behalf with any official of the
Company dealing with the concerned
contract is established.

f. If the Director / Owner of the
Contractor, proprietor or partner of the
Contractor, is convicted by a court of
law for offences involving corrupt and
fraudulent practices including moral
turpitude in relation to its business
dealings with the government or State
Public Sector Undertakings or Central
Public  Sector  Undertakings  or
Employer or Employer’s group
companies, during the last five years.

g.  If the proprietors of the Contractor
have been guilty of malpractices such
as bribery, corruption, fraud,
substitution of the tenders,
interpolations, etc.

h. If the Contractor continuously
refuses to return / refund the dues of
Employer or Employer’s group
companies, without showing adequate
reason and this is not due to any
reasonable dispute which would attract
proceedings in arbitration or court of
Law;

i.  If the Contractor employs a public
servant dismissed / removed or
employs a person convicted for an
offence  involving corruption or
abetment of such offences;

Jj. If business dealings with the
Contractor have been banned by the
Ministry of Power or Government of
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India and the ban is still in force,

k.  If it is established that Contractor

has resorted to corrupt, fraudulent
practices including misrepresentation
of facts;

1. If the Contractor uses
intimidation/threatening  or  brings
undue outside pressure on the Project
Manager or his authorised
representatives or its officials in
acceptance / performance of the job
under the contract.

m. If the Contractor indulges in
repeated and / or deliberate use of delay
tactics in complying with contractual
stipulations;

n. If the Contractor is found to be
involved in cartel formation during
bidding.

o. On wilful indulgence by the
Contractor in supplying sub-standard
material with respect to Technical
Specifications under the Contract
irrespective of whether pre-dispatch
inspection was carried out by Employer
or not;

p. If the Contractor is declared
bankrupt or insolvent or its financial
position has become unsound, and in
the case of a limited company, it is
wound up or liquidated.

q-  Established litigant nature of the
Contractor to derive undue benefit;

r.  Continued poor performance of the
Contractor;

s. If the Contractor violates the
provisions of the Integrity Pact
provided in the Contract.

t. If the Contractor commits fraud as
defined under the Fraud Prevention
Policy of Employer.
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u. If the Contractor has assigned or

transferred the contract or engaged
subContractor(s) without the prior
approval of the Competent Authority in
violation of the provisions of the
contract.

v. If the Contractor misuses the
premises or facilities of the Employer,
forcefully occupies, tampers or
damages the Employer’s properties
including land, water resources, forests
/ trees, etc.

w. If the security consideration,
including questions of loyalty of the
Contractor to the state, so warrants;
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ATTACHMENT 1 to GCC
Fraud and Corruption

1. Purpose

1.1 Government’s/PVVNL’s  Anti-Corruption Laws/ Guidelines apply with respect to
procurement.

2. Requirements

2.1 PVVNL requires that bidders (applicants/proposers), consultants, Contractors and
suppliers; any sub-Contractors, sub-consultants, service providers or suppliers; any agents
(whether declared or not); and any of their personnel, observe the highest standard of
ethics during the procurement process, selection and contract execution, and refrain from
Fraud and Corruption.

2.2 To this end, PVVNL :
L Defines, for the purposes of this provision, the terms set forth below as follows:

1. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

il. “fraudulent practice” is any act or omission, including misrepresentation, that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv. “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

v. “obstructive practice” is:

(a) deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede investigation into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

IIL. Rejects a proposal (also refrred to as the bid) for award if the PVVNL determines that
the firm or individual recommended for award, any of its personnel, or its agents, or
its sub-consultants, sub-Contractors, service providers, suppliers and/ or their
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

IIL In addition to the legal remedies set out in the relevant Legal Agreement, may take
other appropriate actions,;
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IV.

Pursuant to the Anti- Corruption Laws/ Guidelines and in accordance with due
process, PVVNL, may sanction a firm or individual, either indefinitely or for a stated
period of time, including by publicly declaring such firm or individual ineligible (i) to
be awarded or otherwise benefit from contract awarded by PVVNL or its subsidiaries/
affiliates, financially or in any other manner; (ii) to be a nominated sub-Contractor,
consultant, manufacturer or supplier, or service provider of an otherwise eligible firm
being awarded a contract PVVNL or its subsidiaries/ affiliates; and (iii) to receive the
proceeds of any loan made by the PVVNL or otherwise to participate further in the
preparation or implementation of any PVVNL project.

And the bidders (applicants/proposers), Consultants, Contractors, service providers
and suppliers have entered into Integrity Pact which shall also apply in addition to
the aforesaid.
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Special Conditions of Contract

Number of Amendments of, and Supplements to, Clauses in the General Conditions of

GCC Clause Contract (GCC)

GCC1.1 Mode of contracting is as under:
1. The Contracts is entered into between the Employer and the Contractor as
under:
(i) Contract Part I (Supply of Plant Contract): for Supply of Plant on FOR (final
place of destination Site/ Project Site) basis nteralia including design, engineering,
manufacture, testing, transportation, insurance etc. and other services, incidental
thereto, as applicable,
(i) Contract Part II ((Supply of Services Contract): For providing all services
interalia, including unloading and handling of Plant, all labor, Contractor’s
equipment, temporary works, materials, consumables, design and preparation of
layout, engineering drawings, and all matters and things of whatsoever nature,
including testing, pre-commissioning and commissioning, operations and
maintenance services, the provision of as-built drawings,  operations and
maintenance manuals, training, etc., as specified in Contract and applicable and
necessary for the proper execution of the Installation Services (but excluding the
incidental to supply under Contract Part I) and other services, related to and
incidental to successful installation of the Plant supplied under the " Contract Part
I", at final destination (Site/ Project Site).
2. The award of two separate Contract parts shall not in any way dilute the
responsibility of the Contractor for the successful completion of the Facilities as per
Contract and Specification and a breach in one part of the Contract shall
automatically be construed as a breach of the other part of the Contract which will
confer a right on the Employer to terminate the Contract at the risk and the cost of
the Contractor.
3 The Contract will be signed in two originals and the Contractor shall be provided
with one signed original and the other will be retained by the Employer.
4. If required by the Employer, the Contractor shall provide free of cost to the
Employer all the engineering data, drawing and descriptive materials etc. submitted
with the its Bid, in at least two (2) copies to form a part of the Contract.

GCC11 The Employer is: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED

GCC1.1 The Project Manager is: Mr J K Gupta , Superintending Engineer(MM-2),
PVVNL.

GCCo6.1 Integrity Pact is applicable as indicated in Attachment 1 to the GCC.

GCC173

GCC8.1 15 Days from the receipt of Notification of Award

GCC 8.2 24 Months

GCC 11.2 The Contract Price is subject to adjustment during performance of the contract to
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reflect changes in the cost elements such as labor, material, transport and
Contractor’s equipment in accordance with the procedures specified in the
corresponding Appendix to the Contract Agreement as per which the contract
price for specified goods/ equipment/ material shall be adjustable as per the
method and procedures for the price adjustment specified therein. {Appendix 2 of
Form 5 in Section — 8 of the RFB/ bidding documents).

The Contract Price is subject to alteration in the event of a Change in the Facilities
as per GCC 39, through an amendment to the Contract.

GCC 13.3.1

1. The Performance Security amount is 03% of Contract Price, and the Standard
Form of Performance Security acceptable to the Employer shall be as specified in
Section 8. Contract Forms.

2. The Additional Performance Security amount is 10% of the Contract Price, and
the Standard Form of Performance Security 10acceptable to the Employer shall be
as specified in Section 8. Contract Forms.

3.

GCC13.3.2

The Bank Guarantee towards Performance Security shall issued by a Bank
mentioned below: [Any Nationalized Bank]

GCC 14.2

Only GST applicable in India, on the Plant and Installation Services provided/
supplied by the Contractor to the Employer under the Contract shall be paid/
reimbursed by Employer against requisite documents, at actuals.

GCC19.3

Any subcontract of value equal to more than 5% will necessarily require prior
approval of the Employer. However, sub-contract for engagement of labour shall
not require prior approval of the Employer.

GCC23

1) Category — A (Pre-Dispatch Inspection & Testing at NABL accredited
Labs):

a) This category shall include high ticket materials (Power Transformers,
Distribution Transformers, Circuit Breakers, AB/XLPE Cables, Overhead
Conductor (AAAC/ACSR), Insulator which involves more and important testing
procedures and hence the inspection of these materials will be carried out in the
factory before the dispatch of the material.

b) In addition, Employer shall also ensure that for major materials as discussed
above, samples from 1% lot and one other lot randomly selected by the Employer
shall be directly sent to NABL acredited test labs for third party testing. It is also
to be noted that material clearance of the lots under testing shall only be given
post receipt of successful test results. Contractor shall also mandatorily depute its
authorized official for pre — dispatch inspection at manufacturing facility
alongwith the Employer officials. The inspection and testing report would be
jointly signed by the Employer and the Contractor. All the expenses related to
testing would be beared by the Contractor.

c) Apart from the above mentioned protocol any one power transformer shall be
selected by Employeer from the supply schedule from the vendor, which shall be
jointly sealed and tested for short circuit testing on turnkey-Contractor’s
expenses.

2) Category — B (On-site inspection): This category includes the materials for
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which a factory inspection is not warranted and the material can be inspected upon
arrival at the site before the installation. In case the Employer is apprehensive about
the quality of the material supplied it reserves the right to send the selected lot to the
NABL acredited testing lab for third party testing.

3) Employer also reserves the right to send any installed equipment / materials to the
NABL acredited testing lab for testing. The Employer would have to reimburse the
expenses related to transportation of material from site to testing lab and all testing
expenses in this regard.

4) The material which has to be tested at laboratory shall be sealed in the presence
of authorized official of Employer and Contractor.

5) If the materials tested at Laboratory fails then the entire lot would be rejected.
Contractor shall bear the responsibility of sending back such failed materials from
site. Any subsequent delay in contract performance due to failure of materials in the
test laboratory would be on account of Contractor and no time extension would be
provided by the Employer in this regard. Any LD levies in this regard would be
borne by the Contractor.

Pre-dispatch Inspection:

Pre-dispatch inspection shall be performed on various materials at manufacturer’s
work place for which Contractor shall be required to raise requisition giving at least
10-day time to employer for allocating inspection team. Depending on requirement,
inspection shall be witnessed by representatives of Employer, TPIA and
Contractor/Bidder.

The Contractor shall ensure receipt of material at site within 21 days from date of
receipt of dispatch instructions. In case materials are not received within 21 days
from date of issue of dispatch instruction, the dispatch instruction shall stand
cancelled and a fresh pre -dispatch would be required to issue dispatch
instructionAll expenditure incurred by Employer in performance of dispatch
instruction shall be recovered from turnkey Contractor.

The turnkey Contractor shall ensure that pre-dispatch inspection for materials is
intimated only when the material is completely ready for inspection. On due date of
inspection, if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availability of requisite calibrated
certificate of instruments with manufacturer, closing of works on scheduled date of
inspection, non-availability of sufficient testing/material handling staff at
manufacturer works etc, all expenditures incurred on deployment of various
inspecting officials along with a fine of Rs 50,000/- inclusive of GST shall be
recovered from the bills of the agency and re-inspection shall be carried out on
expense of Contractor.

2nd such situation at same manufacturer/supplier shall result in rejection of name of
manufacturer from list of approved vendors/sub-vendors. In case sub-standard
materials (old component, re-cycled materials, re-used core material, re-used
transformer coil material etc) offered for inspection and are noticed during the
inspection, materials shall be rejected and approval of sub-vendor shall also be
cancelled for all RDSS projects.

In case, a material fails the pre-dispatch inspection as per GCC Clause 23, and also
fails the subsequent repeat inspection of the rectified/replaced material, the
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complete lot of material under inspection will be required to be replaced by the
manufacturer/supplier. If in subsequent inspection of the new lot, the material again
fails the inspection, then materials shall be rejected and approval of vendor/sub-
vendor shall also be cancelled for all RDSS projects.

Third Party Inspection at NABL accredited lab: Employer shall also ensure that for
major materials as discussed above samples from 1* lot and one other lot randomly
selected by the Employer shall be directly sent to nearest NABL accredited lab for
third party testing. In case a material fails in the test, the whole offered lot would be
rejected and complete lot of material under inspection will be required to be
replaced by the manufacturer/supplier. If in subsequent inspection of the new lot,
the material again fails the inspection, then materials shall be rejected and the
vendor/sub-vendor shall also be debarred for all RDSS projects. In case of default
by vendors/manufacturers, Contractor/ Bidder shall also be penalized as per below

table:
Sr. No. of Material/lot rejected in a % Penalty imposed on
No. project/district contract price
1 >5 5%
>3 2.5%
3 >1 1%

Penalty provision for defects found in Field inspection:

There are three categories of defects found in field inspection they are critical,
major and minor defects. There should be a provision to impose penalty on
Contractor based on the percentage of major/critical defects observed by TPQMA.

Sr. No. Defect criteria % Penalty imposed on sanctioned cost
1 Critical Defects 1%
2 Major Defects 0.5%
3 Minor Defects 0% if rectified within 30 days

Electrical Inspector inspection:

After successful completion of the work permission from State Electrical
Inspectorate is required. Necessary fee etc. shall be paid by the Employer. However
if Contractor pays such fee it shall be reimbursed on actual basis on documentary
evidence.

Defects / in-complete works notified by Electrical Inspectorate shall be completed
by the agency at no extra cost implication to Employer.
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GCC 26.2

If the Contractor fails to attain Completion of the Facilities or any part thereof
within the Time for Completion or any extension thereof under GCC Clause 40, the
Contractor shall pay to the Employer liquidated damages at 0.15% for each week or
part thereof, of the value of unexecuted works. The value of unexecuted works shall
be equal to the difference of 1. The approved value of the surveyed & approved
BOQ (inclusive of GST) and 2. The value of executed works (total billed amount
only, inclusive of GST).till the time for completion or any extension thereof under
GCC clause 40. The aggregate amount of such liquidated damages shall in no event
exceed 5% of the value of unexecuted works (inclusive of GST). Once the
“Maximum” is reached, the Employer may consider termination of the Contract,
pursuant to GCC Sub-Clause 42.2.2.

GCC271

(a) Volume of concreting: If it was observed by employer, quality monitoring
agencies and/or REC/MoP that volume and quality of concreting used in foundation
of support, equipment foundation, gantry structure foundation, stay set etc. are not
as per requirement specified in the scope of work/technical specifications, the
Contractor has to dismantle the supports, foundation and redo the concreting of all
the supports in that particular section of line/redo all the foundations in that
particular substation at his own cost. To ensure this, the employer reserves the right
to withhold the payment of Contractor for such defective works till such time the
Contractor conforms to scope of works, technical specification and tender drawings.

(b) Galvanization of metallic structure: All Metallic structures & fabricated items
excluding metallic supports (Steel tubular poles/H-Beam) must be galvanized. In
case any metallic item found rusted during execution of works, the Contractor has to
replace the item used at all places. To ensure this, the employer reserves the right to
withhold the payment of Contractor for such works till such time the Contractor
conforms to scope of works, technical specification and tender drawings.

(c) Painting of metallic supports (Steel tubular poles/H-Beam): Painting of metallic
supports in overhead lines, distribution transformer substation and Power substation
shall be ensured as per specifications. In case metallic supports found rusted during
execution of works, the Contractor has to remove inferior painting, clean the surface
and re-paint it as per given specifications. To ensure this, the employer reserves the
right to withhold the payment of Contractor for such works till such time the
Contractor conforms to scope of works, technical specification and tender drawings.

GCC27.8

The extension of Defect Liability Period, in aggregate, shall, not exceed 36 months.

GCC27.8.1

a. The Contractor's liability for latent defects warranty shall be limited to, 5 years
reckoned from the end of Defect Liability Period including extension thereof

GCC394

The quantity of items given in the Price Schedules forming part of the Contract are
provisional. The variation in quantity of the items shall be within the limit of
plus/minus (+/-) fifty percent (50%) for individual items. In case the quantity
variation of the individual items is beyond the limit specified above, the unit rates
for the quantity beyond the said limit, shall be mutually agreed based on prevailing
market rates as may be fair and reasonable.

It is to be noted that Employer may choose to approve a variation of upto 20% of
contract value (calculated using the rates quoted at the time of bidding) which has
been caused due to quantity variation. For variation of greater than 20% but less
than 50% of contract value(calculated using the rates quoted at the time of bidding),
Employer will need to take DRC approval for approving the said quantity variation.
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GCC 45.2 (a)

Ms REC Limited, Delhi.
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2. BID SECURITY FORM

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper should be in
the name of the issuing Bank)

Bank Guarantee NO.: .........ceovvvvvennnn... .
Date: coovvvvvieeeeie

To: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) ) ,Victoria Park
Meerut. WHEREAS Mis. .... (insert name of Bidder)...... having its Registered/Head Office
at ..... (insert address of the Bidder) ........... (hereinafter called "the Bidder") has submitted
its Bid for the performance of the Contract for Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL under
NIT/RFB No: PVVNL-MT/MM/23/22-23

(hereinafter called "the Bid")

KNOW ALL PERSONS by these present that WE ........ (insert name & address of the
issuing bank) ......... having its Registered/Head Office at ............ (insert address of
registered office of the bank)........ (hereinafter called "the Bank"), are bound unto
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) (hereinafter called
"the Employer") in the sum of .................. (insert amount of Bid Security in figures &
WOFAS) c.eoeeenieeeeeieeees et e e e e e for which payment well and truly to
be made to the said Employer, the Bank binds itself, its successors and assigns by these
presents.

Sealed with the Common Seal of the said Bank this ............... day of .......c.... 20....
THE CONDITIONS of this obligation are:

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder
in the Bid Form; or

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost
of withdrawal stated by him in the bid and/or accept the withdrawals/rectifications
pursuant to the declaration/confirmation made by him in Attachment — Declaration of
the Bid; or
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(3) If the Bidder does not accept the corrections to arithmetical errors identified during
preliminary evaluation of his bid pursuant to ITB Clause 33.1; or

(4) If, as per the requirement of Qualification Requirements the Bidder is required to submit
a Deed of Joint Undertaking and he fails to submit the same, duly attested by Notary
Public of the place(s) of the respective executant(s) or registered with the Indian
Embassy/High Commission in that Country, within ten days from the date of intimation
of post — bid discussion; or

(5) in the case of a successful Bidder, if the Bidder fails within the specified time limit
(1) to sign the Contract Agreement, in accordance with ITB Clause 43, or

(i1) to furnish the required performance security, in accordance with ITB Clause 44.
or

(6) In any other case specifically provided for in ITB.

WE undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand
the Employer will note that the amount claimed by it is due to it, owing to the occurrence of
any of the above-named CONDITIONS or their combination, and specifying the occurred
condition or conditions.

This guarantee will remain in full force up to and including ........... (insert date, which shall
be the date 30 days after the period of bid validity)... ..... , and any demand in respect thereof
must reach the Bank not later than the above date.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile
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Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address

Contact Number(s): Tel. Mobile

email

Note:

1. In case the bid is submitted by a Joint Venture, the bid security shall be in the name of
the Joint Venture and not in the name of the Lead Partner or any other Partner(s) of the
Joint Venture.

2. The Bank Guarantee should be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

Quote
“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed (value in

figures) [ (value in words) /.

2. This Bank Guarantee shall be valid upto (validity date)

111
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3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if we receive a written claim or demand on or before

(validity date) VY

Ungquote
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3a. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK

(Applicable for Forfeiture of Bank Guarantee)
To: (insert Name and Address of the issuing Bank)

Ref..: Forfeiture of Bid Security Amount against Bank Guarantee No. ...... ...............

dated ............ for ...l , issued by you on behalf of M/s. ......... (insert
name of the Bidder) ............
Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour for
......................... as Bid Security for the bid submitted by M/s. .........(insert name of the
Bidder) ............ against Revamped Reforms-based and Results-linked, Distribution Sector
Scheme infrastructure work under Loss Reduction in PVVNL; Specification No. NIT/RFB
No: PVVNL-MT/MM/23/22-23

As per the terms of the said guarantee, the bank has guaranteed and undertaken to pay
immediately on demand by the Employer the amount of ................. without any
reservation, protest, demur and recourse. Further, any demand made by the Employer shall
be conclusive and binding on the Bank irrespective of any dispute or difference raised by the
Bidder.

In terms of the said guarantee, we hereby submit our claim/demand through this letter for
remittance of Bid Security amount to PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED (PVVNL) owing to the occurrence of the condition referred to at Sl. No. ........
The Bank is requested to remit the full guaranteed sum ............................ towards
proceeds of the bid security in the form of Demand Draft in favour of ‘PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED , payable at Meerut.
Thanking you,

For PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED

(AUTHORISED SIGNATORY)

Copy to:
..... (Registered Office of the Bank)....
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3b. FORM OF NOTIFICATION BY THE EMPLOYER TO THE BANK

(Applicable for conditional claim pending extension of Bank Guarantee by the Bidder)

To: (insert Name and Address of the issuing Bank)

Ref..: Conditional Claim against Bank Guarantee No. ...... ............... dated ............ for
................. validup to ............... issued by you on behalf of M/s. .........(insert
name of the Bidder) ............

Dear Sirs,

Please refer to the subject Bank Guarantee executed by you in our favour on behalf of M/s.
......... (insert name of the Bidder) ............, who have submitted this Bank Guarantee to us
towards Bid Security against Revamped Reforms-based and Results-linked, Distribution
Sector Scheme infrastructure work under Loss Reduction in PVVNL; Specification No. -
PVVNL-MT/MM/23/22-23

We, PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED do hereby request you to
lodge our claim/demand against the subject Bank Guarantee for full guaranteed sum. Kindly
note that this claim/demand against the subject Bank Guarantee is without any further notice

in case the amendment to Bank Guarantee No. ................. dated .............. extending its
validity upto ................... is not got arranged by ......... (insert name of the Bidder)
«evv..... in our favour and are not received by us upto ............... In such an event you are

requested to remit the full guaranteed amount in terms of the subject guarantee in its letter
and spirit and proceeds of this Bank Guarantee shall be forwarded to us in form of demand
draft in favour of ‘PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED (PVVNL),
payable at Meerut’.

This is without prejudice to our right under this guarantee and under the law.

Thanking you,

For PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED

(AUTHORISED SIGNATORY)

Copy to:
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(insert Name and Address of the Bidder)

- You are requested to do the needful so that the amendment to the subject Bank Guarantee
extending the validityupto ................ is received byusby ................
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4. FORM OF ‘NOTIFICATION OF AWARD OF CONTRACT’

4a. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT FOR SUPPLY OF
PLANT

Ref. No. :

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following
shall also be included:

(Lead Partner of the Joint Venture of M/s. .................. and M/s.

Sub. : Notification of Award for Supply of Plant Contract (Contract Part I) for Revamped
Reforms-based and Results-linked, Distribution Sector Scheme infrastructure work
under Loss Reduction in PVVNL Specification No : PVVNL-MT/MM/23/22-23
National Competitive Bidding. (Project Funding: .......... )

(Contract Part )

Dear Sir,
1.0 REFERENCE
This has reference to the following:

1.1 Our Request for Bids (RFB) dated 11th April 2022

1.2 RFB/bidding documents for the subject package issued vide our letter Ref. No.
PVVNL-MT/MM/23/22-23 dated 26th April 2022, and downloaded by you from e-
tender portal, comprising the following:

a) Part 1 : Bidding Procedures and Requirements
(Document Code No. .......cceovvienninnnn.. )

b) Part 2 : Employer’s Requirements
(Document Code No. .......ccevvvvnninnn.. )
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c) Part 3 : Conditions of Contract and Contract Forms
(Document Code No. ..........covveniinnn... )

1.2.1 Amendment/Errata No. ...... to Bidding Documents issued to you vide our letter no.
............. dated .............
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued
subsequently)

1.2.2 Clarifications to the Bidding Documents, pursuant to pre-bid conference held on
............. , issued to you vide our letters no. ............. dated ............. (Use as
applicable)

1.3

1.4

1.5

1.6

2.0

2.1

(Applicable only if any clarification to the Bidding Documents has been issued
subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO
BID OPENING)

Technical Part (First envelope) of your Bid submitted/the Bid submitted by the Joint

Venture (JV) of M/s. ... (Lead Partner) and M/s.
.................................. (Other Partner) for the subject package under Letter of
Bid/Proposal reference no. .............. dated ...l , which was
openedon ................... (Use as applicable)

Intimation for Opening of Financial Part (Second Envelope) of Bid issued to you
vide our letter no. ............. dated ...............

Price Part ( Second Envelope) of your Bid/the Bid by the Joint Venture (JV) of M/s.

............................. (Lead Partner) and M/s. ..................eevveeenn.... (Other
Partner) under Letter of Bid/ Proposal reference no. ................ dated .............
which was opened on................... (Use as applicable)

Post bid discussions we had with you on various dates from ................ to

................ resulting into the Minutes of Meeting/ Record Notes of Post Bid
Discussions enclosed as APPENDIX (NOA)-1 with this Notification of Award.

AWARD OF CONTRACT AND ITS SCOPE

We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s.
..................... (Lead Partner) and M/s. .................. (Other Partner) (Use as
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2.1.1

applicable) (referred to at para 1.3 & 1.5 above) read in conjunction with all the
specifications, terms & conditions of the Bidding Documents (referred to at para 1.2,
1.2.1 & 1.2.2 [modify as applicable] above) and specific confirmations recorded in
the Record Notes of Post Bid Discussions (referred to at para 1.6 above), and award
on you/the JV(use as applicable) the ¢ Supply of Plant Contract’ (also referred to as
the ‘Contract Part I’) covering inter-alia supply of Plant on FOR {final place of
destination (Site/ Project Site)} bais interalia including design, engineering,
manufacture, testing, transportation, insurance etc. and other services, incidental thereto,
, required for the complete execution of the Revamped Reforms-based and Results-
linked, Distribution Sector Scheme infrastructure work under Loss Reduction in
PVVNL, as detailed in the documents referred hereinabove. The scope of work inter-
alia includes the following:

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring
works, Cabling in natural disaster prone areas, AB Cabling

The scope of work under this Notification of Award (NOA) shall also include all such
items which are not specifically mentioned in the bidding documents and/or your bid
but are necessary for the successful completion of your scope under the Contract for
the construction of Revamped Reforms-based and Results-linked, Distribution Sector
Scheme infrastructure work under Loss Reduction in PVVNL, unless otherwise
specifically excluded in the Bidding Documents or in this NOA.

You, the Lead Partner of the JV, along with M/s. ......................... , the Other
Partner of JV, shall be liable jointly and severally for the execution of the Contract in
accordance with terms and conditions of the Contract. As per the Power of Attorney
furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the
JV, you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture
for execution of the Contract. (This provision shall be included only in case the
Bidder is a Joint Venture)

2.2 The notification for award of Contract for performance of all other Installation
Services/ activities, as set forth in the bidding documents, viz.

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring
works, Cabling in natural disaster prone areas, AB Cabling

...................... (Indicate brief scope of work of the Contract Part 1)
has been issued on you vide our NOA no. .............. dated ................ (hereinafter
called the “Contract Part II”” or *“ Supply of Installation Services Contract”).
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Notwithstanding the award of work for Completion of the Facilities under the
Contract in two separate parts in the aforesaid manner, you/the JV (use as applicable)
shall be overall responsible to ensure the execution of both the parts of the Contract
to achieve successful completion and taking over of the Facilities/ Works under the
package by the Employer as per the requirements stipulated in the Bidding
Documents. It is expressly understood and agreed by you/the JV (use as applicable)
that any default or breach under the ‘Contract Part II’ shall automatically be deemed
as a default or breach of this ‘Contract Part I’ also and vice-versa, and any such
default or breach or occurrence giving us a right to terminate the ‘Contract Part II,
either in full or in part, and/or recover damages there under, shall give us an absolute
right to terminate this Contract Part I, at your/JV’s (use as applicable) risk, cost and
responsibility, either in full or in part and/or recover damages under this ¢ Contract
Part I’ as well. However, such default or breach or occurrence in the ‘Contract Part
I, shall not automatically relieve you/the JV (use as applicable) of any of your/JV’s
(use as applicable) obligations under this ‘Contract Part I’. It is also expressly
understood and agreed by you/the JV (use as applicable) that the
Plant/equipment/goods/ materials supplied by you/the JV (use as applicable) under
this ‘Contract Part I’, when erected, installed & commissioned by you under the
‘Contract Part II’ shall give satisfactory performance in accordance with the
provisions of the Contract.

3.0 CONTRACT PRICE FOR CONTRACT PART I

3.1

3.2

4.0

The total Contract Price for Contract Part I for the entire scope of work under this

Contract Part I shall be .............. (Specify the currency and the amount in figures &
words) ............. as per the following break-up:

SI. | Price Component Amount

No

1 FOR Price component

Total for Supply of Plant Contract

Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be
construed as a single source responsibility Contract and any breach in any part of the
Contract shall be treated as a breach of the entire Contract.

You/The JV (use as applicable) are/is required to furnish at the earliest a
Performance Security(ies), as per the Bidding Documents, for an amount of ......
(Specify the value) ............ 1.e. equal to [03% (Three percent)] of the Contract
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5.0

6.0

7.0

8.0

9.0

10.0

Price, and valid upto and including ....................... and any other securities as per
the Bidding Documents.

(In case any other performance security is required to be furnished, the same is to be
mentioned here)

For release of advance payment (admissible as per the Bidding Documents) equal to
.....% of the FOR Price component of the Contract Price for Contract part I, you are,
inter-alia, required to furnish a Bank Guarantee for the 110% of the advance amount.
The validity of the Advance Bank Guarantee shall be up to and including ..............
Further, please note that furnishing of all the Contract Performance Securities under
the ‘Contract Part I’ and ‘Contract Part II” shall be one of the conditions precedent to
release of advance under this Contract Part I.

All the bank guarantees shall be furnished from an eligible bank as described in the
Bidding Documents.

The schedule for Taking Over/Completion of Facilities by the Employer upon
successful Completion of the Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL .
shall be 24 months from the date of issue of this Notification of Award for all
contractual purposes.

This Notification of Award constitutes formation of the Contract and comes into force
with effect from the date of issuance of this Notification of Award.

You shall enter into a Contract Agreement with us within twenty-eight (28) days from
the date of this Notification of Award.

This Notification of Award is being issued to you in duplicate. We request you to
return its duplicate copy duly signed and stamped on each page including the
enclosed Appendix as a token of your acknowledgement.

Please take the necessary action to commence the work and confirm action.

Yours faithfully,
For and on behalf of

PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED
(Authorised Signatory)
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Enclosures:
APPENDIX (NOA)—-1 - Record Notes of Post - Bid Discussions held on various dates
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4b. FORM OF 'NOTIFICATION OF AWARD OF CONTRACT' FOR
INSTALLATION OF PLANT AND EQUIPMENT

Ref. No. :

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following
shall also be included.:
(Lead Partner of the Joint Venture of M/s. .................. and M/s.

At Mo

Sub. : Notification of Award for Supply of Installation Services Contract (Contract Part II)
for Revamped Reforms-based and Results-linked, Distribution Sector Scheme
infrastructure work under Loss Reduction in PVVNL, Specification No.:
PVVNL-MT/MM/23/22-23 Domestic Competitive Bidding. (Project Funding:
Domestic).

(Contract Part II)
Dear Sir,
1.0 REFERENCE
This has reference to the following:
1.1 Our Request for Bids (RFB) dated ........... 2022
1.2 RFB/ bidding documents for the subject package issued vide our letter Ref. No.
PVVNL-MT/MM/23/22-23 dated---2022, and downloaded by you from e-tender

portal, comprising the following:

a) Part 1 : Bidding Procedures and Requirements
(Document Code No. .......cceevviinninnn... )

b) Part 2 : Employer’s Requirements



Part — 3: Conditions of Contract and Contract Forms
(Document Code No. .......ccevvvenninnn... )
c) Part 3 : Conditions of Contract and Contract Forms
(Document Code No. .......cevvivnninnn... )
1.2.1 Amendment/Errata No. ...... to Bidding Documents issued to you vide our letter no.
............. dated .............

1.2.2

1.3

1.4

1.5

1.6

2.0

(Applicable only if any Errata/Amendment to the Bidding Documents has been issued
subsequently)

Clarifications to the Bidding Documents, pursuant to pre-bid conference held on
............. , issued to you vide our letters no. ............. dated ............. (Use as
applicable)

(Applicable only if any clarification to the Bidding Documents has been issued
subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE
MADE TO THE BIDDER AFTER ISSUANCE OF BIDDING DOCUMENTS UP TO
BID OPENING)

Technical Part (First envelope) of your Bid submitted/the Bid submitted by the Joint

Venture (JV) of M/s. ... (Lead Partner) and M/s.
.................................. (Other Partner) for the subject package under Letter of
Bid/ Proposal reference no. .............. dated ... , which was
openedon ................... (Use as applicable)

Intimation for Opening of Financial Part (Second Envelope) of Bid issued to you
vide our letter no. ............. dated ...............

Price Part ( Second Envelope) of your our Bid/the Bid by the Joint Venture (JV) of

M/S. i (Lead Partner) and M/s. .........ccooiiiiiiiiiiinnnn..
(Other Partner) under proposal reference no. ................ dated ............ , which
was opened on................... (Use as applicable)

Post bid discussions we had with you on various dates from ................ to

................ resulting into the Minutes of Meeting/ Record Notes of Post Bid
Discussions enclosed as APPENDIX (NOA)-1 with this Notification of Award.

AWARD OF CONTRACT AND ITS SCOPE
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2.1 We confirm having accepted your Bid/Bid of the Joint Venture (JV) of M/s.
..................... (Lead Partner) and M/s. .................. (Other Partner) (Use as
applicable) (referred to at para 1.3 & 1.5 above) read in conjunction with all the
specifications, terms & conditions of the Bidding Documents (referred to at para 1.2, 1.2.1 &
1.2.2 [modify as applicable] above) and specific confirmations recorded in the Record Notes
of Post Bid Discussions (referred to at para 1.6 above), and award on you/the JV (use as
applicable) the ‘Supply of Installation Services Contract’ (also referred to as the ‘Contract
Part II”) for providing/ supplying all Installation Services (excluding the incidental services
included in Contract Part I), interalia, unloading and handling of Plant, all labor,
Contractor’s equipment, temporary works, materials, consumables, design and preparation of
layout, engineering drawings, and all matters and things of whatsoever nature, including
testing, pre-commissioning, guarantee tests and commissioning, the provision of as-built
drawings, operations and maintenance manuals, training, etc., applicable and necessary for
the proper execution of the installation and other services, at final destination (Site/ Project
Site), related to and incidental to successful installation of the Plant supplied under the
Contract Part 1. as set forth in the bidding documents, viz. Segregation of the Agricultural
/Mix feeders, Feeder bifurcation, Reconductoring works, Cabling in natural disaster prone
areas, AB Cabling for the Revamped Reforms-based and Results-linked, Distribution Sector
Scheme infrastructure work under Loss Reductionin PVVNL.

The scope of work under this Notification of Award (NOA) shall also include all such items
which are not specifically mentioned in the bidding documents and/or your bid but are
necessary for the successful completion of your scope under the Contract for the construction
of Revamped Reforms-based and Results-linked, Distribution Sector Scheme infrastructure
work under Loss Reductionin PVVNL, unless otherwise specifically excluded in the bidding
documents or in this NOA.

2.1.1 You, the Lead Partner of the JV, along with M/s. ......................... , the Other
Partner of JV, shall be liable jointly and severally for the execution of the Contract in
accordance with terms and conditions of the Contract. As per the Power of Attorney
furnished in your favour by the Joint Venture, as enclosed with Bid Proposal of the
JV, you shall act as the Partner In-charge (Lead Partner) of the above Joint Venture
for execution of the Contract. (This provision shall be included only in case the
Bidder is a Joint Venture)

2.2 The notification for award of Contract for Supply of Plant including Type Testing to
be conducted, as set forth in the bidding documents, viz.

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring
works, Cabling in natural disaster prone areas, AB Cabling
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has been issued on you vide our NOA no. .............. dated ................ (hereinafter
called the “Supply of Plant Contract” or “Contract Part ).

Notwithstanding the award of work for Completion of the Facilities under the
Contract in two separate parts in the aforesaid manner, you/the JV (use as
applicable) shall be overall responsible to ensure the execution of both the parts of
the Contract to achieve successful completion and taking over of the Facilities/ works
under the package by the Employer as per the requirements stipulated in the Bidding
Documents. It is expressly understood and agreed by you/the JV (use as applicable)
that any default or breach under the ‘Contract Part I’ shall automatically be deemed as
a default or breach of this ‘Contract Part II’ also and vice-versa, and any such default
or breach or occurrence giving us a right to terminate the ‘Contract Part I’, either in
full or in part, and/or recover damages there under, shall give us an absolute right to
terminate this Contract Part II, at your/JV’s (use as applicable) rtisk, cost and
responsibility, either in full or in part and/or recover damages under this ¢ Contract
Part II’ as well. However, such default or breach or occurrence in the ‘Contract Part
I’, shall not automatically relieve you/the JV(use as applicable) of any of your
obligations under this ‘Contract Part II’. It is also expressly understood and agreed by
you/the JV(use as applicable) that the Plant/equipment/goods/ materials supplied by
you/the JV(use as applicable) under the ‘Contract Part I’, when erected, installed &
commissioned by you/the JV(use as applicable) under this ‘Contract Part II” shall
give satisfactory performance in accordance with the provisions of the Contract.

3.0 CONTRACT PRICE FOR CONTRACT PART II

3.1 The total Contract Price Contract Part II for the entire scope of work under this

Contract Part II shall be .............. (Specify the currency and the amount in figures
& words) ............. as per the following break-up:

SI. | Price Component Amount

No

1. | Installation Services

2. | Training Charges Not Applicable

Total for Supply of Installation Services Contract
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3.2

4.0

5.0

6.0

7.0

8.0

9.0

Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be
construed as a single source responsibility Contract and any breach in any part of the
Contract shall be treated as a breach of the entire Contract.

You/the JV(use as applicable) are/is required to furnish at the earliest a Performance
Security(ies), as per the Bidding Documents, for an amount of ...... (Specify the
value) ............ i.e. equal to [3% (Three percent)] of the Contract Price, and valid
upto and including ....................... and any other securities as per the Bidding
Documents.

(In case any other performance security is required to be furnished, the same is to be
mentioned here)

All the bank guarantees shall be furnished from an eligible bank as described in the
Bidding Documents.

The schedule for Taking Over/Completion of Facilities by the Employer upon
successful Completion of the Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL.s .
shall be 24 months from the date of issue of this Notification of Award for all
contractual purposes.

This Notification of Award constitutes formation of the Contract and comes into force
with effect from the date of issuance of this Notification of Award.

You shall enter into a Contract Agreement with us within twenty-eight (28) days from
the date of this Notification of Award.

This Notification of Award is being issued to you in duplicate. We request you to
return its duplicate copy duly signed and stamped on each page including the
enclosed Appendix as a token of your acknowledgement.

Please take the necessary action to commence the work and confirm action.

Yours faithfully,

For and on behalf of

PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED
(Authorised Signatory)
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Enclosures:

APPENDIX (NOA)—-1 - Record Notes of Post - Bid Discussions held on various dates
from............. 170 S

Note:

(1) Instructions indicated in italics in this notification of award are to be taken care of by
the issuing authority. The Forms may be modified appropriately to suit the specific
requirement of the Contract.
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5. FORM OF CONTRACT AGREEMENT

[Alternative — a]

CONTRACT AGREEMENT PART I FOR SUPPLY OF PLANT BETWEEN Meerut
Electricity Supply Company Limited AND M/s. ................. (Name of Contractor)
............... /JOINT VENTURE (JV) OF M/s. ........ (Name of Lead Partner).... (THE LEAD
PARTNER OF THE JV) AND Mss. ..... (Name of Other Partner)...... (THE PARTNER OF
THE JV) [Use as applicable]

THIS CONTRACT AGREEMENT PART I No. .......cccoevennnnn. (also referred to as
‘Supply of Plant Contract/the Contract Part I ) is made on the .....dayof ............... 20.....
BETWEEN

(1) PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED a company incorporated
under the laws of Companies Act 1956/2013 (with amendment from time to time) and having
its Registered Office at Victoria Park Meerut and its Corporate Office at Victoria Park
Meerut (hereinafter called "PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED "
and also referred to as “PVVNL”.

and

(2) M/s ............. (Name of Contractor) ............ , @ company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Principal
place of business at .............(Address of Contractor) ................ccceu.... and Registered
Office at ............. (Registered address of Contractor) ............... (hereinafter called "the
Contractor" and also referred to as “.....(insert abbreviated name of the Contractor) ........ )

or

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner
of JV), a company incorporated under the laws of Companies Act 1956 and having its
Principal place of business at .............(Address of Lead Partner) ................ccecveue.. and
Registered Office at .............(Registered address of Lead Partner) ........................ and M/s
................. (Name of Other Partner) .................. (the Partner of JV), a company incorporated
under the laws of Companies Act 1956/2013 (with amendment from time to time) and having
its Principal place of business at ............. (Address of Other Partner) ............cccoeeoueannenn.
and Registered Office at .............(Registered address of Other Partner) ........................
(hereinafter called "the Contractor" and also referred to as “Joint Venture”/the ‘JV’”’)
(Applicable only in case of Joint Venture)
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WHEREAS the Employer desires to engage the Contractor to design, manufacture, test,
deliver, install, commission and complete certain Facilities, viz. Revamped Reforms-based
and Results-linked, Distribution Sector Scheme infrastructure work under Loss Reduction in
PVVNL. (“the Facilities”) as detailed in the Contract Document, and the Contractor, in
accordance with the mode of contracting specified therein, has agreed to such engagement
upon and subject to the terms and conditions appearing in this Contract Agreement Part I for
Supply of Plant and in Contract Agreement Part II for Supply of Installation Services for the
Facilities, the two parts read together, jointly and in conjunction, constituting the Contract.
and the aggregate of the Contract Price for Contract Part I and the Contrat Price for Contract
Part II constituting the Contract Price for the Contract.

WHERE, the Employer, under this Contract Agreement Part I, desires to engage the
Contractor for the supply of Plant on FOR {final place of destination (Site/ Project Site)}
basis interalia including design, engineering, manufacture, testing, transportation, insurance
etc. and other services, incidental thereto, required for the complete execution of the Revamped

Reforms-based and Results-linked, Distribution Sector Scheme infrastructure work under
Loss Reduction in PVVNL,and the scope of work is briefly described below:

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring works,
Cabling in natural disaster prone areas, AB Cabling

NOW IT IS HEREBY AGREED as follows:
Article 1.  Contract Documents
1.1 Contract Documents (Reference GCC Clause 2)

The following documents shall constitute the Contract between the Employer and the
Contractor, and each shall be read and construed as an integral part of the Contract:

VOLUME - A

1. This Contract Agreement and the Appendices thereto.
2. Notification of Award Ref. No. ............ /NOA-I/01 dated DD/ MM/YYYY.

VOLUME - B

3. Documents comprising of the following:
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o Conditions of Contract and Contract Forms (Part 3 of Bidding
Documents)
o Conditions of Contract including Special Conditions of
Contract (SCC) and General Conditions of Contract (GCC);
(Section 7 of Bidding Documents)
o Contract Forms (Section 8 of Bidding Documents)

o Employers’s Requirements (Part 2 of Bidding Documents)
o Employer’s Requirements (Section 6 of Bidding Document)

o Bidding Procedures and Requirements (Part 1 of Bidding
Documents)
o Request for Bids Notice (Section 1 of Bidding Documents)
o Eligibility and Qualification Requirements (Section 2 of
Bidding Documents)
o Instruction to Bidders and Bid Data Sheets (Section 3 of Bidding
Documents

VOLUME -C

4.  Bid Submitted by the Contractor.

(Only relevant extracts are attached herewith for easy reference. Should the
circumstances warrant, the original Bid along with the enclosures thereof, shall be
referred to.).

1.2 Order of Precedence (Reference GCC Clause 2)

In the event of any ambiguity or conflict between the Contract Documents listed
above, the order of precedence shall be the order in which the Contract Documents
are listed in Article 1.1 (Contract Documents) above.

1.3 Definitions (Reference GCC Clause 1)

Capitalized words and phrases used herein shall have the same meanings as are
ascribed to them in the General Conditions of Contract/Special Conditions of
Contract.
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Article 2. Contract Price and Terms of Payment
2.1 Contract Price (Reference GCC Clause 11) for Contract Part I

The Employer hereby agrees to pay to the Contractor the Contract Price for Contract
Part I in consideration of the performance by the Contractor of its obligations
hereunder. The Contract Price for Contract Part I shall be the aggregate of ........
(amount in Words) ................. (crreereeennnn (amount in figures) ..... ........), or such other
sums as may be determined in accordance with the terms and conditions of the
Contract. The break-up of the Contract Price for Contract Part I is as under:

SI. | Price Component Amount
No

1 FOR Price Component

Total for Supply of Plant Contract

The detailed break-up of Contract Price for Conract Part I is given in the relevant
Appendices hereto.

2.2 Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Employer will
reimburse the Contractor are given in Appendix 1 (Terms and Procedures of
Payment) hereto.

Article 3. Effective Date for Determining Time for Completion
3.1 Effective Date (Reference GCC Clause 1)

The Effective Date from which the Time for Completion of the Facilities shall be
counted and determined is the date of the Notification of Award i.e.,

Article 4.  Appendices

The Appendices listed in the List of Appendices, as mentioned below, shall be
deemed to form an integral part of this Contract Agreement Part I and the Contract.
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Reference in this Contract Agreement Part I and the Contract, to any Appendix shall
mean and include the Appendices attached hereto, and the this Contract Agreement
Part I and the Contract shall be read and construed accordingly.

List of Appendices
Appendix 1 Terms and Procedures of Payment
Appendix 2 Price Adjustment
Appendix 3 Insurance Requirements
Appendix 4 Time Schedule
Appendix 5 List of Approved SubContractors
Appendix 6 Scope of Works and Supply by the Employer
Appendix 7 List of Document for Approval or Review
Appendix 8 Guarantees, Liquidated Damages for Non-Performance
Appendix 9 Price Schedules indicating Price Breakdown of Contract Price
for Contract Part I for Supply of Plant
Appendix 11 Integrity Pact
Article 5.
The Contract Agreement Part II No. ................c.o. has also been made on the ........
day of .............. 20...., between the Employer and the Contractor for the Supply of

Installation Services (hereinafter referred to as the “Contract Part II”) for providing/
supplying all Installation Services (excluding the incidental services included in Contract
Part I), interalia, unloading and handling of Plant, all labor, Contractor’s equipment,
temporary works, materials, consumables, design and preparation of layout, engineering
drawings, and all matters and things of whatsoever nature, including testing, pre-
commissioning, guarantee tests and commissioning, the provision of as-built drawings,
operations and maintenance manuals, training, etc., applicable and necessary for the proper
execution of the installation and other services, at final destination (Site/ Project Site),
related to and incidental to successful installation of the Plant supplied under the Contract
Part I, required for the complete execution of the Revamped Reforms-based and
Resultslinked, Distribution Sector Scheme infrastructure work under Loss Reduction in
PVVNL,and the scope of work is briefly described below:

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring works,
Cabling in natural disaster prone areas, AB Cabling

Notwithstanding the award of work for Completion of the Facilities under the
Contract in two separate parts in the aforesaid manner, the Contractor shall be overall
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responsible to ensure the execution of both the parts of the Contract to achieve
successful completion and taking over of the Facilities by the Employer as per the
requirements stipulated in the Contract. It is expressly understood and agreed by the
Contractor that any default or breach under the ‘Contract Part II’ shall automatically
be deemed as a default or breach of this ‘Contract Part I’ also and vice-versa and any
such breach or occurrence or default giving the Employer a right to terminate the
‘Contract Part II’ either in full or in part, and/or recover damages there under the
Contract Part II, shall give the Employer an absolute right to terminate this Contract
Part I at the Contractor’s risk, cost and responsibility, either in full or in part and /or
recover damages under this ‘Contract Part I’ as well. However, such breach or default
or occurrence in the ‘Contract Part II’ shall not automatically relieve the Contractor
of any of its responsibility/ obligations under this ‘Contract Part I’. It is also expressly
understood and agreed by the Contractor that the Plant/equipment/ goods /materials
supplied by the Contractor under this ‘Contract Part I’ when erected, installed and
commissioned by the Contractor under the ‘Contract Part II’ shall give satisfactory
performance in accordance with the provisions of the Contract.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to
be duly executed by their duly authorized representatives the day and year first above

written.

Signed by for and Signed by for and

on behalf of the Employer on behalf of the Contractor
Signature Signature

Title Title

in the presence of in the presence of
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5.  FORM OF CONTRACT AGREEMENT

[Alternative — b]

CONTRACT AGREEMENT PART II FOR SUPPLY OF INSTALLATION SERVICES
BETWEEN Paschimanchal Vidyut Vitran Nigam Limited AND M/s. ................... (Name of
Contractor) ............... /JOINT VENTURE (JV) OF M/s. ........ (Name of Lead Partner)....
(THE LEAD PARTNER OF THE JV) AND Mss. ..... (Name of Other Partner)...... (THE
PARTNER OF THE JV) [Use as applicable]

THIS CONTRACT AGREEMENT PART I No. ......ccoevvienn... (also referred to as
‘Supply of Installation Services Contract/the Contract Part I1I’) is made on the ..... day of
............... 20.

BETWEEN

(1) Paschimanchal Vidyut Vitran Nigam Limited a company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Registered
Office at MD, PsVVNL Victoria Park Meerut and its Corporate Office at MD, PsVVNL
Victoria Park Meerut (hereinafter called "Paschimanchal Vidyut Vitran Nigam Limited" and
also referred to as “PVVNL”

and

(2) M/s .. (Name of Contractor) ........... , @ company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Principal
place of business at .............(Address of Contractor) ............ccceeeuenn.... and Registered
Office at .............(Registered address of Contractor) ............... (hereinafter called "the
Contractor" and also referred to as “.....(insert abbreviated name of the Contractor) ........ )

or

Joint Venture (JV) of M/s ................. (Name of Lead Partner) .................. (the Lead Partner
of JV), a company incorporated under the laws of Companies Act 1956 and having its
Principal place of business at .............(Address of Lead Partner) ...........cccuueeuueen.... and
Registered Office at .............(Registered address of Lead Partner) ........................ and M/s
................. (Name of Other Partner) .................. (the Partner of JV), a company incorporated
under the laws of Companies Act 1956/2013 (with amendment from time to time) and having
its Principal place of business at ............. (Address of Other Partner) ...........cocoeeeee.
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and Registered Office at .............(Registered address of Other Partner) ........................
(hereinafter called "the Contractor" and also referred to as “Joint Venture/the ‘JV*)
(Applicable only in case of Joint Venture)

WHEREAS the Employer desires to engage the Contractor to design, manufacture, test,
deliver, install, commission and complete certain Facilities, viz. Revamped Reforms-based
and Results-linked, Distribution Sector Scheme infrastructure work under Loss Reduction in
PVVNL . (“the Facilities”) as detailed in the Contract Document, and the Contractor, in
accordance with the mode of contracting specified therein, has agreed to such engagement
upon and subject to the terms and conditions appearing in this Contract Agreement Part II
for Supply of Installation Services and in Contract Agreement Part I for Supply of Plant for
the Facilities, the two parts read together, jointly and in conjunction, constituting the
Contract. and the aggregate of the Contract Price for Contract Part I and the Contrat Price
for Contract Part II constituting the Contract Price for the Contract.

WHERE, the Employer, under this Contract Agreement Part II, desires to engage the
Contractor for the supply of Installation Services for providing/ supplying all Installation
Services (excluding the incidental services included in Contract Part I), interalia, unloading
and handling of Plant, all labor, Contractor’s equipment, temporary works, materials,
consumables, design and preparation of layout, engineering drawings, and all matters and
things of whatsoever nature, including testing, pre-commissioning, guarantee tests and
commissioning, the provision of as-built drawings, operations and maintenance manuals,
training, etc., applicable and necessary for the proper execution of the installation and other
services, at final destination (Site/ Project Site), related to and incidental to successful
installation of the Plant supplied under the Contract Part I, for the complete execution of the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme infrastructure
work under Loss Reduction in PVVNL,and the scope of work is briefly described below:

Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring works,
Cabling in natural disaster prone areas, AB Cabling

NOW IT IS HEREBY AGREED as follows:
Article 1. Contract Documents
1.1 Contract Documents (Reference GCC Clause 2)

The following documents shall constitute the Contract between the Employer and the
Contractor, and each shall be read and construed as an integral part of the Contract:
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VOLUME - A

1. This Contract Agreement and the Appendices thereto.
2. Notification of Award Ref. No. ............ /NOA-II/02 dated DD/MM/YYYY.

VOLUME - B

3. Documents comprising of the following:

o Conditions of Contract and Contract Forms (Part 3 of Bidding
Documents)
o Conditions of Contract including Special Conditions of
Contract (SCC) and General Conditions of Contract (GCC);
(Section 7 of Bidding Documents)
o Contract Forms (Section 8 of Bidding Documents)

o Employers’s Requirements (Part 2 of Bidding Documents)
o Employer’s Requirements (Section 6 of Bidding Document)

o Bidding Procedures and Requirements (Part 1 of Bidding
Documents)
o Request for Bids Notice (Section 1 of Bidding Documents)
o Eligibility and Qualification Requirements (Section 2 of
Bidding Documents)
o Instruction to Bidders and Bid Data Sheets (Section 3 of Bidding
Documents

VOLUME -C

4.  Bid Submitted by the Contractor.

(Only relevant extracts are attached herewith for easy reference. Should the
circumstances warrant, the original Bid along with the enclosures thereof, shall be

referred to.).

1.2 Order of Precedence (Reference GCC Clause 3)
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In the event of any ambiguity or conflict between the Contract Documents listed
above, the order of precedence shall be the order in which the Contract Documents
are listed in Article 1.1 (Contract Documents) above.

1.3 Definitions (Reference GCC Clause 1)

Capitalized words and phrases used herein shall have the same meanings as are
ascribed to them in the General Conditions of Contract/Special Conditions of
Contract.

Article 2. Contract Price and Terms of Payment
2.1 Contract Price (Reference GCC Clause 11) for Contract Part 11

The Employer hereby agrees to pay to the Contractor the Contract Price for Contract
Part II in consideration of the performance by the Contractor of its obligations
hereunder. The Contract Price for Contract Part II shall be the aggregate of ........
(amount in words) ................. (coverreennnnn (amount in figures) ..... ........), or such other
sums as may be determined in accordance with the terms and conditions of the
Contract. The break-up of the Contract Price for Contract Part I is as under:

SI. | Price Component Amount

No

1. | Installation Services

2. | Training Charges (if required) Not Applicable
Total for Supply of Installation Services Contract

The detailed break-up of Contract Price for Contract Part I is given in the relevant
Appendices hereto.

2.2 Terms of Payment (Reference GCC Clause 12)
The terms and procedures of payment according to which the Employer will

reimburse the Contractor are given in Appendix 1 (Terms and Procedures of
Payment) hereto.

Article 3. Effective Date for Determining Time for Completion
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3.1 Effective Date (Reference GCC Clause 1)

The Effective Date from which the Time for Completion of the Facilities shall be
counted and determined is the date of the Notification of Award i.e.,

Article 4.  Appendices

The Appendices listed in the List of Appendices, as mentioned below, shall be
deemed to form an integral part of this Contract Agreement Part II and the Contract.

Reference in this Contract Ageement Part II and the Contract to any Appendix shall
mean and include the Appendices attached hereto, and this Contract Agreement Part
IT and the Contract shall be read and construed accordingly.

List of Appendices
Appendix 1 Terms and Procedures of Payment
Appendix 2 Price Adjustment
Appendix 3 Insurance Requirements
Appendix 4 Time Schedule
Appendix 5 List of Approved SubContractors
Appendix 6 Scope of Works and Supply by the Employer
Appendix 7 List of Document for Approval or Review
Appendix 8 Guarantees, Liquidated Damages for Non-Performance
Appendix 9 Price Schedules indicating Price Breakdown of Contract Price
for Contract Part II for Supply of Installation Services
Appendix 11 Integrity Pact
Article 5.
The Contract Agreement Part  No. .......................... has also been made on the
........ day of .............. 20...., between the Employer and the Contractor for the

Supply of Plant (hereinafter referred to as the “Contract Part I”’) for the supply of
Plant on FOR {final place of destination (Site/ Project Site)} basis interalia
including design, engineering, manufacture, testing, transportation, insurance etc. and
other services, incidental thereto, required for the complete execution of the Revamped
Reforms-based and Results-linked, Distribution Sector Scheme infrastructure work
under Loss Reduction in PVVNL,and the scope of work is briefly described below:
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Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring
works, Cabling in natural disaster prone areas, AB Cabling

Notwithstanding the award of work for Completion of the Facilities under the
Contract in two separate parts in the aforesaid manner, the Contractor shall be overall
responsible to ensure the execution of both the parts of the Contract to achieve
successful completion and taking over of the Facilities by the Employer as per the
requirements stipulated in the Contract. It is expressly understood and agreed by the
Contractor that any default or breach under the ‘Contract Part I’ shall automatically
be deemed as a default or breach of this ‘Contract Part II” also and vice-versa and any
such breach or occurrence or default giving the Employer a right to terminate the
‘Contract Part I’ either in full or in part, and/or recover damages there under the
Contract Part I, shall give the Employer an absolute right to terminate this Contract
Part I at the Contractor’s risk, cost and responsibility, either in full or in part and /or
recover damages under this ‘Contract Part II’ as well. However, such breach or
default or occurrence in the ‘Contract Part I’ shall not automatically relieve the
Contractor of any of its responsibility/ obligations under this ‘Contract Part I’. It is
also expressly understood and agreed by the Contractor that the Plant/equipment
/goods/ materials supplied by the Contractor under the ‘Contract Part I’ when erected,
installed and commissioned by the Contractor under this ‘Contract part II” shall give
satisfactory performance in accordance with the provisions of the Contract.

IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to
be duly executed by their duly authorized representatives the day and year first above

written.

Signed by for and Signed by for and

on behalf of the Employer on behalf of the Contractor
Signature Signature

Title Title

in the presence of in the presence of
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(Separate Contract Agreements shall be executed by the Employer and the Contractor in
accordance with the mode of contracting stipulated at ITB, Section 3 of bidding documents.
The forms of Contract under both Alternative i.e., a & b shall be used).
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IL.

II1.

IV.

Appendix-1: TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the
Employer shall pay the Contractor in the following manner and at the following
times, on the basis of the Price Breakdown given in the Appendix regarding Price
Schedules. Payments will be made in Indian Rupees.

“Billable Items” are worked out and attached to Price Schedule. Items otherwise
required for completion of work but not listed in the Price Schedule shall also be in
the scope of the Contractor. The costs of such “Non- billable Items” is deemed to be
included in the quoted price of “Billable Items” by the bidder in the Price Schedule.
The payment shall be made on billable item wise basis only as indicated in Price
Schedule.

Valid Contract Performance Security to furnished by the Contractor as per the
Contract and accepted by the Employer, shall be a condition precedent for release
of the advance and progressive payment. Further, for release of any advance payment,
requisite securities including Advance Payment Guarantee, as the case may be, to be
furnished by the Contract as specified in the Contract and accepted by the Employer,
shall also be a condition precedent. In case, the duration of contract gets extended
then the Contractor shall furnish the revised Performance Bank Guarantee equal to
3% of the contract value and valid till 30 days beyond the warranty period as per the
new contract timelines. The revised Bank Guarantee shall be submitted by the
Contractor within 28 days from the date of approval of time extension by the
Employer.

The interest rate on advance payment shall be Marginal Cost of Funds Based Lending
Rate (MCLR) for one year of the State Bank of India, prevailing on the date of
advance payment to the Contractor. The interest accrued on interest bearing advance
shall be adjusted first before releasing any payment. The interest rate shall be
calculated on the daily progressive balances outstanding as on the date of
recovery/adjustment i.e. on daily rest basis.

Deleted

Unmeasured ad-hoc payment: The employer, at his discretion in exigencies, to ensure
liquidity of funds with the Contractor may accept un-measured ad-hoc bill of the
Contractor. In this method, following methodology shall be adopted:
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Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings.

Quantum and completion of works is certified by Project Manager jointly with
Contractor and eligible amount of such works are computed as per approved
payment terms.

50% of such eligible amount shall be released to the Contractor immediately
within a week. The amount of un-measured bill should not be more than
average of previous two measured bill.

Next bill of the work shall invariably be a measured bill in which, various
quantities of unmeasured bill shall be verified and measured jointly by Project
Manager and Contractor.

A. Supply, Erection, Testing and Commissioning of works under RDSS:

1. Advance payment (Optional):

a.

b.

C.

Under the Supply of Plant Contract (Contract Part I), initial interest bearing
adjustable Advance of 15% of Contract Price for Contract Part I shall be
released in 2 (two) installments each of 7.5% of the Contract Price for
Contract Part 1.

First installment of 7.5% of of the Contract Price for Contract Part I shall be
released on presentation of the following:

Signing of Contract Agreement Part [ and Contract Agreement Part II by the
Employer and the Contractor.

Contractor’s detailed invoice.

Submission and acceptance of unconditional & irrevocable part Bank
Guarantees (in two (02) equal installments) in favor of employer with total
amounting to 110% of total advance amount as per proforma attached with
Form:7, Section — 8 of Part -3 (Contract Forms). For release of the Ist
Installment of advance the Bank Guarantee equal to 110% of Ist Installment
amount shall be taken . Once it gets adjusted and the 2nd installment is due
for release, the Bank Guarantee for the 2" instalment equal to 110% of 2™
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il.

c.

Installment amount shall be taken.The said Bank Guarantees shall be initially
valid upto end of thirty (30) days after the scheduled month of supply of
materials and shall be extended from time to time till thirty (30) days beyond
revised scheduled month of supply of materials, as may be required under
the Contract.

An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the
total Contract price towards Contract Performance Guarantee (CPG) in
accordance with the provisions of Clause 44.1, Section 3 and as per proforma
attached with Section-8 of Part 3 (Contract forms). The said bank guarantee
shall be initially valid up to thirty (30) days after expiry of the Warranty
Period and shall be extended from time to time till thirty (30) days beyond
successful completion of warranty period, as may be required under the
Contract.

Detailed PERT Network/Bar chart and its approval by the Employer.

The bidder must utilize first advance installment of 7.5% of ex-works supply
component before requesting for second advance installment. Second
installment of 7.5% shall be released on submission of Contractor’s invoice,
bank guarantee equal to 110% of the advance installment and satisfactory
utilization certificate supported with documentary evidences of first advance
installment.

Under the Supply of Installation Services Contract (Contract ppart II), initial
interest bearing adjustable Mobilization Advance of 10% of Contract Price for
Contract Part II shall be released in 2 (two) installments each of 5% of the
Contract Price for Contract Part II :

First installment of 5% of of the Contract Price for Contract Part I shall be
released on presentation of the following:

a. Submission of detailed invoice for advance payment.

b. Establishment of Contractor’s site offices and certification by Engineer
that satisfactory mobilization for erection exists

c. Submission and acceptance of unconditional & irrevocable part Bank
Guarantees (in two (02) equal installments) in favor of employer with total
amounting to 110% of total advance amount as per proforma attached with
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Form:7, Section — 8 of Part -3 (Contract Forms). For release of the Ist
Installment of advance the Bank Guarantee equal to 110% of Ist
Installment amount shall be taken . Once it gets adjusted and the 2nd
installment is due for release, the Bank Guarantee for the 2™ instalment
equal to 110% of 2™ Installment amount shall be taken.The said Bank
Guarantees shall be initially valid upto end of thirty (30) days after the
scheduled month of erection of materials and shall be extended from time
to time till thirty (30) days beyond revised scheduled month of erection of
materials, as may be required under the Contract.

Submission of an unconditional & irrevocable Bank Guarantee in favor of
Employer for ten percent (10%) of the total Contract price towards
Contract Performance Guarantee (CPG) in accordance with Clause 44.1 of
Section-3, Part 1 and as per proforma attached with Section 8 of Part 3
(Contract Forms). The said Bank Guarantee shall be initially valid up to
30 (thirty) days after the expiry of warranty period and shall be extended
from time to time till thirty (30) days beyond successful completion of
warranty period, as may be required under the Contract.

The bidder must utilize first advance installment of 5% of Contract Price for
Contract Part II before requesting for second advance installment. Second
installment of 5% shall be released on submission of Contractor’s invoice,
bank guarantee equal to 110% of the advance installment and satisfactory
utilization certificate supported with documentary evidences of first advance
installment.

2. Progressive payments (Supply of Plant):

2.1. First Installment (60%): Sixty percent (60%) payments for the supply of Plant
under the Contract Part I, against various items in the attached Price Schedule,
including 100% GST thereon reimbursable/ payable by Employer as per
Contract, shall be paid on receipt and acceptance of Plant/ equipment/ goods/
materials on submission of documents indicated herein:

a.

Signing of Contract Agreement Part I and Contract Agreement Part II by
the Employer and the Contractor.

Detailed Project Execution Plan/PERT chart and its approval by the
Employer.

Evidence of dispatch (R/R or receipted L/R)
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d. Contractor’s detailed invoice & packing list identifying contents of each
shipment.

e. Invoice certifying payments of GST

f. Copy of Certificate to the effect of payments of State/ Central taxes,
duties, levies etc have been made against supply of materials through sub-
vendors under the contract.

g. Certified copy of Insurance policy/Insurance Certificate.
h. Manufacturer’s/Contractor’s guarantee certificate of Quality.

i.  Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions
(DI) for dispatch of materials from the manufacturer’s works. MDCC/DI
shall be issued by authorized officer of Employer

j. Manufacturer’s copy of challan

k. submission of the certificate by the Employer’s representative that the
item(s) have been received,

l.  Submission of certificate by Project Manager that materials have been
supplied as per technical specification, scope of work & approved
drawings enclosing certified copy of inspection reports and dispatch
clearances.

a. 60% of proportionate Mobilization Advance against Supply shall be
adjusted while making payments of this installment. In case of delay of
project, the entire mobilization advance shall get recovered from the
Contractor as per supply and erection contracts’ works completion
schedule respectively.

2.2. Second Installment (30%): Thirty percent (30%) payments against various
items of price schedule 1 shall be paid on following conditions:

a. Unconditional acceptance of the Letter of Award and signing of contract
agreement by the Contractor.

b. Detailed Project Execution Plan/PERT chart and its approval by the
Employer.
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c. Evidence of dispatch (R/R or receipted L/R)

d. Contractor’s detailed invoice & packing list identifying contents of each
shipment.

e. Invoice certifying payments of ED, Taxes for the direct transaction between
Employer and Contractor,

f. Copy of Certificate to the effect of payments of State/ Central taxes,
duties, levies etc have been made against supply of materials through sub-
vendors under the contract.

g. Certified copy of Insurance policy/Insurance Certificate.
h. Manufacturer’s/Contractor’s guarantee certificate of Quality.

1. Material Dispatch Clearance Certificate (MDCC) / Dispatch Instructions
(DD) for dispatch of materials from the manufacturer’s works. MDCC/DI
shall be issued by authorized officer of Employer

j.-  Manufacturer’s copy of challan

k. Submission of the certificate on measurement book by the Project Manager
that the item(s) have been received,

l. Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings.

m. Test check certification on Measurement Book be recorded by officers in
hierarchy with the claim as per policy.
While releasing 2™ installment of 30% supply payment following adjustment
shall be made:

a. Balance initial mobilization advance shall be adjusted. Also, up-to-
date accrued interest shall also be recovered.

b. In case of delay of project, the entire mobilization advance shall get
recovered at this stage.

2.3. Third & Final Installment (10%):
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a.

The balance ten percent (10%) of payment against Supply contracts excluding
Excise Duty, Taxes etc shall be reimbursable on successful supply, erection,
testing and commissioning of the works in the project and issuance of
Completion Certificate by the Employer.

‘Commissioning’ for the purpose of payments shall mean satisfactory
completion of all supplies, erection, commissioning checks and successful
completion of all site tests and continuous energisation of the equipment/
materials at rated voltage as per the Contract and to the satisfaction/approval
of the Employer.

On submission of the certificate by the Project Manager that the item(s) have
been received, erected, tested and commissioned.

In case, for any reason not attributable to the Contractor, the commissioning
and charging of equipment/materials is delayed beyond 120 days of successful
completion of final checking and testing of works, the balance 10% payment
shall be released against an unconditional & irrevocable bank guarantee of
equivalent amount initially valid till 6 months from the readiness of works for
commissioning and charging at rated voltage, to be extended till 30 days
beyond actual commissioning & taking over.

3. Progressive payments (Erection):

3.1. First Installment (90%) : Ninety percent (90%) payments against Erection
contracts shall be paid on erection, testing and commissioning of works and on
submission of relevant documents indicated herein under:

Unconditional acceptance of the Letter of Award and signing of contract
agreement by the Contractor.

Detailed Project Execution Plan/PERT chart and its approval by the
Employer.

Certified copy of Insurance policy/Insurance Certificate.

Material reconciliation statement consisting of the materials utilized for
erection, testing & commissioning vis-a-vis erection activity of the lot of
villages.
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.

Submission of certificate on measurement book by Project Manager that
materials under consideration have been erected, tested and commissioned as
per technical specification, scope of work & approved drawings.

Test check certification on Measurement Book be recorded by officers in
hierarchy with the claim as per policy.

While releasing 1% installment of 90% erection payment following adjustment
shall be made:

b. 100% Mobilization Advance against Erection shall be fully adjusted
while making payments of first installment. Also, up-to-date accrued
interest shall also be recovered.

c. In case of delay of project, the entire mobilization advance shall get
recovered from the Contractor as per supply and erection contracts’
works completion schedule respectively.

3.2. Second and Final Installment (10%):

The balance ten percent (10%) of payment against Erection contracts shall be
released on successful commissioning of the works in the project, issuance of
Completion Certificate of the project and asset tagging of the created asset in
GIS portal provided by the Nodal agency.

‘Commissioning’ for the purpose of payments shall mean satisfactory
completion of all supplies, erection, commissioning checks and successful
completion of all site tests and continuous energisation of the equipment/
materials at rated voltage as per the Contract and to the satisfaction/approval
of the Employer.

On submission of the certificate by the Project Manager that the
equipment/materials have been erected, tested and commissioned.

On certification of Project Manager for reconciliation of materials and
payments.

On certification of Project Manager of updating the asset information in the
GIS platform and providing requisite information as per Employer’s GIS data
model. The mobile application for GIS mapping has to be provided by the
Employer.
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f.  On certification of Project Manager that assets under the project are created
and are taken over by Employer.

g. However, in case, for any reason solely attributable to the Owner/Employer,
the commissioning of equipment/materials is delayed beyond 120 days of
successful completion of final checking and testing of line for the purpose of
commissioning as defined in bid documents, the balance 10% payment shall
be released against an unconditional & irrevocable bank guarantee of
equivalent amount initially valid till 6 months from the readiness of
transmission lines/ distribution transformer/ service connections for
commissioning and charging at rated voltage, to be extended till 30 days
beyond actual commissioning & taking over.

h. For development of new lines/ poles, the Contractor should also submit an
automated measurement report based on the GPS coordinates captured
through the mobile application.

4. The Project Manager shall within sixty-five (60) days after receipt of invoices
enclosing requisite documents as per payment terms release the payment through
electronic mode in designated bank account of the Contractor. In the event that
the Contractor has duly followed the procedure enumerated above and the
Employer fails to make any payment on its respective due date, the Employer
shall pay to the Contractor interest on the amount of such delayed payment as
from the end of the 60 days period on certified amount due but not paid at the end
of such period. The applicable interest rate on the delayed amount will be equal to
the marginal cost of funds based lending rate (MCLR) for one year of the State
Bank of India, as applicable on the 1% April of the financial year in which the date
of disbursement of the payment lies. In case the period of default lies in two or
more financial years the interest amount shall be calculated separately for the
periods falling in different years.



Part — 3: Conditions of Contract and Contract Forms 151

Appendix-2 : PRICE ADJUSTMENT

The prices for execution of the entire works covered under the scope of this work shall be
quoted by the Bidder in the manner specified, in the BPS. The Ex-works price component,
less advance will be subject to price adjustment, only for equipment/materials/items of work
specifically stated under clause 1.0 below, (for which the bidder shall quote a base price),
based on separate formulae as per price adjustment provisions given herein. However, it shall
be noted that the Price Adjustment clause will be effective from the contract signing date.
The Employer shall ensure that all the Price Adjustment would be governed as per the
approved L-2 schedule signed by Employer and Contractor, which would be included in the
contract.

Prices for Ex-works price component for all other equipment/items except specified at Clause
1.0 below, Charges for Erection, Inland Freight & Insurance etc shall be FIRM and no price
adjustment shall be applicable for these components for the entire duration of the Contract.

No price adjustment shall be applicable on the portion of the Contract Price payable to the
Contractor as advance payment. However, if a Contractor opts for no advance then Price

Adjustment would be applicable on 100% contract value.

1.0 Materials and Labour portion:

1.0.1 For ACSR Conductor
The price quoted/confirmed for Aluminium Conductor is based on the input cost of
raw materials as on the date of quotation. It is deemed to be related to the prices of
the raw materials, as specified in the price variation clauses mentioned below. In case

of any variation in these prices, the prices payable shall be subject to adjustment up or
down in accordance with the following formula:

For Excise duty units:
P=Po+ WA (AL — ALo) + WF (FE — FEo)

For Excise duty exempted units:
P=Po+ WA (AL. - ALo. ) + WF ( FEe — FEo. )

Wherein,

P = Ex-works price payable in Rs. Per km as adjusted in accordance with the price
variation clause

Po = Ex-works price quoted/confirmed in Rs. Per km.

WA = Weight of Aluminium in ACSR conductor in MT per km. (As per IS: 398)

WF = Weight of Steel content in the ACSR conductor in MT per km. (As per IS: 398)
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1.0.2

AL = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of delivery.

Ale = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender delivery.

ALo = Price of EC Grade Aluminium Ingot/Rod (as per contract) exclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender opening.

ALoe = Price of EC Grade Aluminium Ingot/Rod (as per contract) inclusive of excise
duty in Rs./MT for the conductor. This price is applicable prevailing as on 30 days
prior to the date of tender opening.

FE = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of delivery.

FE. = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of delivery.

FEo = Price (exclusive of excise duty) of high tensile galvanized steel wire in Rs./MT
of appropriate size. This price is applicable prevailing as on 30 days prior to the date
of tender opening.

FEo. = Price (exclusive of excise duty) of high tensile galvanized steel wire in
Rs./MT of appropriate size. This price is applicable prevailing as on 30 days prior to
the date of tender opening.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation  formula  for ACSR conductors given in circular
IEEMA/PVC/CONDUCTOR/2012 effective from I April 2012, In case of any
discrepancies the IEEMA circular mentioned shall prevail.

For Station/ Power Transformer

The price adjustment on the Ex-works price component, less advance, of
Transformers shall be as follows:

1.0.2.1 The price variation clause for ‘Power Transformers’
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The price payable shall be subject to adjustment, up or down in accordance with the
following formula:

P=0.01 X Po(6+32X (C/Co)+27 X (ES/ESo)+ 12X (IS / IS0) + 4 X (IM /
IMo) + 9 X (TO / TOo) + 10 X (W/Wo) )

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

Co = Price of CC copper rods (as published by IEEMA) This price is applicable for
the month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Average price of steel Plates 10 mm thick(as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.

TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index number is applicable for the month, three months prior to the date of
tendering.

C = Price of CC copper rods (as published by IEEMA) This price is applicable for the
month, two months prior to the date of delivery.

ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
is applicable for the month, two months prior to the date of delivery.

IS = Average price of Steel Plates 10 mm thick (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, two months prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index number is as applicable for the month, three months prior to the date
of delivery.
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1.0.3

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/PWR TRF upto 400 KV/2021
effective from I*' September 2021, In case of any discrepancies the IEEMA circular
mentioned shall prevail.

Station / Distribution Transformer (Aluminum/Copper wound)

The price adjustment on the Ex-works price component, less advance, of
Transformers shall be as follows:

1.0.3.1 The price variation clause for Aluminium wound distribution transformers (Single &

Three phase of ratings upto and including 2,500kVA and voltage upto 33kV)
complete with all accessories and components.

The price payable shall be subject to adjustment, up or down in accordance with the
following formula:

P=0.01 XPo(8+22X(AL/ALo)+36 X(ES/ESo)+ 12X (IS/ISo)+5 X (
IM/IMo )+ 10X(TO/ TOo)+7 X (W /Wo)

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

ALo = LME CSP Average of Aluminium (as published by IEEMA) This price as
applicable for the month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.

TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of tendering.

AL = LME CSP Average of Aluminium (as published by IEEMA) This price as
applicable for the month, one month prior to the date of delivery.
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ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of delivery.

IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2001 =
100) This index number is as applicable for the month, three months prior to the date
of delivery.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/DIST AL upto 2.5 MVA/2021
effective from I*' September 2021, In case of any discrepancies the IEEMA circular
mentioned shall prevail.

1.0.3.2 The price variation clause for Copper wound distribution transformers (Single &
Three phase of ratings upto and including 2,500kVA and voltage upto 33kV)
complete with all accessories and components.
The price payable shall be subject to adjustment, up or down in accordance with the
following formula:
P=0.01 XPo(7+41 X(C/Co)+23X(ES/ESo)+ 10X (IS/ISo)+5X (IM/
IMo)+8X(TO/ TOo)+6 X (W/Wo)

Wherein,

P = Price payable as adjusted in accordance with the above formula.

Po = Price quoted / confirmed.

Co = Price of CC copper rods (as published by IEEMA) This price as applicable for
the month, one month prior to the date of tendering.

ESo = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
as applicable for the month, one month prior to the date of tendering.

ISo = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of tendering.

IMo = Price of Insulating Material (as published by IEEMA) This price is as
applicable for the month, one month prior to the date of tendering.
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TOo = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of tendering.

Wo = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of tendering.

C = Price of CC copper rods (as published by IEEMA) This price is as applicable for
the month, one month prior to the date of delivery.

ES = Price of CRGO Electrical steel lamination (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IS = Price of the HR coil of 3.15 mm thickness (as published by IEEMA) This price
is as applicable for the month, one month prior to the date of delivery.

IM = Price of Insulating Material (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

TO = Price of Transformer oil (as published by IEEMA) This price is as applicable
for the month, one month prior to the date of delivery.

W = All India average consumer price index number for industrial workers, as
published by the labour bureau, Ministry of Labour, Govt. of India (Base: 2016 =
100) This index number is as applicable for the month, three months prior to the date
of delivery.

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/DIST CU upto 2.5 MVA/2021
effective from 1*' September 2021, In case of any discrepancies the IEEMA circular
mentioned shall prevail.

Cables

The price adjustment on the Ex-works price component, less advance, of Cables shall
be as follows:

Terms used in price variation formula :

P = Price payable as adjusted in accordance with the appropriate formula (in Rs/km)
Po = Price quoted/confirmed (in Rs/km)

Aluminium

AIF = Variation factor in Aluminium (as published by IEEMA)

Al = Price of EC grade aluminium rods (Properzi rods) (as published by IEEMA).
This price is as applicable on the first working day of the month, one month prior to
the date of delivery.
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Alo = Price of EC grade aluminium rods (Properzi rods) (as published by IEEMA).
This price is as applicable on the first working day of the month, one month prior to
the date of tendering.

Copper

CuF = Variation factor for copper

Cu = Price of CC copper rods (as published by IEEMA). This price is as applicable
on the first working day of the month, one month prior to the date of delivery.

Cuo = Price of CC copper rods (as published by IEEMA). This price is as applicable
on the first working day of the month, one month prior to the date of tendering.

PVC Compound Polymer

PVCc = Price of PVC compound (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
delivery.

PVCco = Price of PVC compound (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
tendering.

CCFAl = Variation factor for PVC Compound/ Polymer for aluminium conductor
cable (as published by IEEMA)

CCFCu = Variation factor for PVC Compound/ Polymer for copper conductor cable
(as published by IEEMA)

XLPE COMPOUND

Cc = Price of XLPE compound. This price is as applicable on first working day of the
month, one month prior to the date of delivery.

Cco = Price of XLPE compound. This price is as applicable on first working day of
the month, one month prior to the date of tendering.

XLFAL = Variation factor for XLPE compound for alluminium conductor cable.
XLFCU = Variation factor for XLPE compound for Copper Conductor cable.

Steel

FeF = Variation factor for steel (as published by IEEMA)

FeW = Variation factor for round wire steel armouring (as published by IEEMA)

Fe = Price of steel strips / steel wire (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
delivery.

Feo = Price of steel strips / steel wire (as published by IEEMA). This price is as
applicable on the first working day of the month, one month prior to the date of
tendering.

The prices and indices mentioned above are published by IEEMA vide circular
reference IEEMA(PVC)/Cable/--/-- prevailing as on 1% working day of the month i.e
one month prior to the date of tendering.
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Price variation formulae for Power Cables
A. Aluminium conductor PVC insulated 1.1kV power cables
P=Po + AIF ( AL — Alo ) + CCFAI (PVCC — PVCco ) + FeF ( Fe — Feo)
For unarmoured multicore cables (without steel armour); FeF = 0
B. Copper conductor PVC insulated 1.1kV power cables
P =Po + CuF ( Cu—Cuo ) + CCFCu ( PVCC —PV Cco ) + Fef ( Fe — Feo) +
AIF (Al -Alo)
For steel armoured cables; AIF = 0
For aluminium armoured cables ; FeF = 0
For unarmoured cables ; FeF, AIF =0
C. Copper conductor PVC insulated 1.1kV control cables
P =Po + CuF( Cu — Cuo) + CCFCu ( CC- Cco) + FeF (Fe — Feo)
For unarmoured cables; FeF =0
D. Aluminium conductor XLPE insulated 1.1kV power cables
P = Po + AIF (AL — Alo) + XLFAL (CC-Cco) + CCFAIl (PVCC - PVCco) +
FeF (Fe — Feo)
For unarmoured cables; FeF =0
E. Copper conductor XLPE insulated 1.1kV power cables
P = Po + CuF (Cu — Cuo) + XLFCU (CC — Cco) + CCFCu (PVCC — PVCco)
+ FeF (Fe -Feo) + AIF (AL — Alo)
For steel armoured cables; AIF =0
For aluminium armoured cables ; FeF = 0
For unarmoured cables ; FeF, AIF =0
F. Copper conductor XLPE insulated 1.1kV control cables
P =Po + CuF (Cu — Cuo) + XLFCU (CC — Cco) + CCFCu (PVCC - PVCco) + FeF
(Fe — Feo)
For unarmoured cables; FeF =0
G. For Aluminium conductor XLPE insulated 3.3 to 33kV power cables
P =Po + AIF (Al -Alo) + XLFAL (CC — Cco) + CCFAI (PVCc — PVCco) + FeF (Fe
— Feo)
For unarmoured multicore cables (without steel armour); FeF = 0
H. Copper conductor XLPE insulated 3.3 to 33kV power cables
P =Po + CuF (Cu — Cuo) + XLFCU (CC — Cco) + CCFCu (PVCC - PVCco) + FeF
(Fe — Feo) + AIF (AL — Alo)
For steel armoured cables; AIF =0
For aluminium armoured cables; FeF = 0
For unarmoured cables; FeF, AIF =0

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/DIV/CAB/05 dated 24.04.2018 effective
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from I°" November 2017, In case of any discrepancies the IEEMA circular mentioned
shall prevail.

A. Steel Structure

Steel structure (excluding nuts, bolts) used in fabrication work at various places in
Sub-Transmission and Distribution network (such as lattice structure used in ST&D
network/line, switchyard etc.), which are billable items in the Bill of quantity (BOQ)
shall be covered under this head. The price adjustment formula for such structural
steel items shall be as mentioned hereinafter.

The price component of the structural steel for any shipment/ dispatch comprises of a
fixed portion (designated as 'F' and the value of which is specified hereunder) and a
variable portion linked with the indices for respective materials and labour
(description and co-efficient as enumerated below).

The amount of price adjustment towards variable portion payable/recoverable on each
shipment/dispatch shall be computed as under:
EC =ECI - ECO

EC1 will be computed as follows in any of appropriate manner as applicable (a or b
or ¢):
a)  For structure using both heavy and lighter angles:
EC1=ECO0 * [F + 0.18 * (HA1/HAO) + 0.40 * (LA1/LAO) + 0.16 * (Zn1/Zn0)
+0.11 * (L1/L0)]
b)  For structure using only heavy angles:
EC1=ECO0 * [F + 0.58 * (HA1/HAO) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)]
c)  For structure using only lighter angles:
EC1=ECO0 * [F + 0.58 * (LA1/LA0) + 0.16 * (Zn1/Zn0) + 0.11 * (L1/L0)]
d) Steel Pole Tower (including Bolts, Nuts & structural component etc.)
EC1 =ECO0 [0.15 + 0.58 * (HA1/HAO) + 0.16 * (Zn1/Zn0) + 0.11 x (L1/L0)] -
ECO
Where
EC = Adjustment to Ex-Works price component payable to Contractor for
each shipment/dispatch
EC1 = Adjusted amount of Ex-works price component of Contract payable to
Contractor for each shipment / dispatch.
ECo= Ex-works price for the respective item of the Contract,
Shipment/dispatch wise (quoted price).
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F= Fixed portion of the ex-works/FOB component of the Con—tract Price

(F) shall be 0.15.

HA = Price of Heavy angle steel, as published by IEEMA

LA = Price of Lighter angle steel, as published by IEEMA

Zn = Price of electrolytic high grade zinc, as published by IEEMA

L= All India average Consumer Price Index Number for Industrial
Workers (base 2001=100) as published/declared by Labour Bureau, Shimla,
Government of India and circulated by IEEMA.

For the indices, subscript 'o' refers to indices as on 30 days prior to date set for
opening of bids. Subscript 'l' refers to indices as of
(a) two months/sixty (60) days prior to the date of shipment/dispatch for labour,
and
(b) at the expiry of two third (2/3) period from the date of Notification of Award to

the date of shipment/dispatch, for material.

For the purpose of this clause the date of shipment/ dispatch shall mean the Schedule

date of shipment/dispatch or actual date of shipment/dispatch, whichever is earlier.

The schedule date of shipment/dispatch shall be as identified in line with provisions

of Time Schedule in the Contract Agreement.

In case of shipments/ dispatches which are delayed beyond the schedule date of

shipment/dispatch for reasons attributable to the Contractor, the price adjustment

provision shall not be applicable for the period of time between the schedule date of

shipment/dispatch and the actual date of shipment/dispatch.

Note: As per IEEMA Circular No. IEEMA(PVC)/TLT/(R)/02/2007-

1)  Heavy Steel Angles of size 150mm*150mm*12mm as per IS-2062 has been
categorized as Heavy Angles (HA).

2)  Re-rolled steel angles of size 50mm*50mm®*4 mm Lighter has been categorized
as Lighter Angles (LA).

3) Input costs for all heavy angles of size above 110m*110mm are deemed to be
related to the price under Sr No.1.

4)  Input costs for all lighter angles of size below & including 110m*110mm are
deemed to be related to the price under Sr No.2.

Steel Tubular Poles: PRICE VARIATION CLAUSE FOR POLES: The price
quoted/confirmed is based on the input cost of raw materials/components and labour
cost as on the date of quotation and the same is deemed to be related to prices of raw
materials and all India average consumer price index number for industrial workers as
specified in the price variation clause given below. In case of any variation in these
prices and index numbers, the price payable shall be subject to adjustment, up or
down in accordance with the following formula:
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(A) Steel Tubular Poles
P=P_100(7+70ISIS +13ZnZn_+10W W)

(B) Polygonal Poles
P=P_100(9+64ISIS_ +13ZnZn_+14WW )
Wherein,
P = Price payable as adjusted in accordance with the above formula.
PO = Price quoted/confirmed.
ISO = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as
applicable for the month, ONE month prior to the date of tendering.
Zn0 = Price of Electrolytic high grade zinc (refer notes) This price is as
applicable on the 1st working day of the month, ONE month prior to the date of
tendering.
WO = All India average consumer price index number for industrial workers, as
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016
=100) (Refer notes)

This index number is as applicable for the month, THREE months prior to the
date of tendering.

For example, if date of tendering falls in May 2022, the applicable prices of HR
Coil (ISO) should be for the month March 2022, Zinc (Zn0) should be for the
month April 2022 and all India average consumer price index number (WO0)
should be for the month of February 2022.

The above prices and indices are as published by IEEMA vide circular reference
number IEEMA (PVC)/TLT-2014 (R-1)/ /  ONE month prior to the date of
tendering.

IS = Price of HR Coil of 3.15 mm thickness (refer notes) This price is as
applicable for the month, FOUR month prior to the date of delivery.

Zn = Price of Electrolytic high grade zinc (refer notes) This price is as
applicable on the Ist working day of the month, ONE month prior to the date of
delivery.

W = All India average consumer price index number for industrial workers, as
published by the Labour Bureau, Ministry of Labour, Govt. of India (Base: 2016
= 100) (Refer notes) This index number is as applicable on the first working day
of the month, THREE months prior to the date of delivery.

For example, if date of delivery falls in December 2022, the applicable prices of
HR Caoil (IS) should be for August 2022 and Zinc (Zn) should be for the month
November 2022 and all India average consumer price index number (W) should
be for the month of September 2022.
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The date of delivery is the date on which Poles are notified as being ready for
inspection/dispatch (in the absence of such notification, the date of
manufacturer’s dispatch note is to be considered as the date of delivery) or the
contracted delivery date (including any agreed extension thereto), whichever is
earlier.

Notes:

(a) All prices of raw materials are exclusive of GST and any other central, state
or local taxes etc.

(b) The details of prices are as under:

1. Price of steel is the average retail price of HR Coil 3.15 mm thickness as
published by Joint Plant Committee (JPC) in Rs./MT.

2. The price of Electrolytic high grade zinc (in Rs/MT) is ex-works price as
quoted by a primary producer.

(C) Note : In case of any clarifications in the above formula kindly refer the IEEMA
price variation formula given in circular 10/PVC/T & D Project/05 effective
Sfrom I*" April 2022, In case of any discrepancies the IEEMA circular mentioned
shall prevail.

1.0.6 66/11 KV & 33/11 KV Switchgear (indoor/outdoor) including 66/33/11 KV

Circuit Breakers and Isolators:

The Contract Price shall be subject to price adjustment during performance of the
Contract to reflect changes in the cost of labour and material components in
accordance with the provisions described below.

The Ex-Works price of 66/11 KV & 33/11 KV Switchgear (Indoor/Outdoor), Circuit
Breakers, and Isolators excluding Mandatory Spares and Type Tests Charges (if any)
will be subject to Price adjustment. The price adjustment formula for the components
of the Contract Price, as mentioned above shall be as stipulated hereinafter.

The price component of the equipment for any shipment/ dispatch comprises of a
fixed portion (designated as 'F' and the value of which is specified hereunder) and a
variable portion linked with the indices for various materials and labour (description
and co-efficient as enumerated below).

The amount of price adjustment towards variable portion payable/recoverable on each
shipment/dispatch shall be computed as under:

P=0.01 XPo (20+28 (IS/IS0)+26(C/Co)+4(AL/ALo)+9 (In/lno)+
13(W/Wo)

Wherein,
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P = Price paybel as adjusted in accordance with the above formula
Po = Price quoted/confirmed

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011-
12 = 100) (as published by IEEMA). This price index number for the month, Three
month prior to the date of tendering

Co = Average LME settlement price of copper wire bars (as published by IEEMA).
This price is applicable for the month, One month prior to the date of tendering

Alo = Price of busbar grade aluminium (as published by IEEMA). This price is
applicable on the 1% working day of the month, One month prior to the date of
tendering

Ino = Price of epoxy resin for indoor circuit breakers and switch gear (as published by
IEEMA). This price is applicable on the 1% working day of the month, One month
prior to the date of tendering

Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as
published by IEEMA). This index number is as applicable for the month, Three
month prior to the date of tendering

Wo = All India average consumer price index number for industrial workers, as
published by the Labour bureau, Ministry of Labour, Government of India (Base :
2001 = 100)

This index number is as applicable for the month, Four month prior to the date of
tendering. (as published by IEEMA)

ISo = Wholesale price index number for ‘Manufacture of Basic Metals’(Base: 2011-
12 = 100) (as published by IEEMA). This price index number for the month, Three
month prior to the date of tendering

Co = Average LME settlement price of copper wire bars (as published by IEEMA).
This price is applicable for the month, One month prior to the date of tendering

Alo = Price of busbar grade aluminium (as published by IEEMA). This price is
applicable on the 1% working day of the month, One month prior to the date of
tendering
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Ino = Price of epoxy resin for indoor circuit breakers and switch gear (as published by
IEEMA). This price is applicable on the 1% working day of the month, One month
prior to the date of tendering

Or wholesale price index of insulator for outdoor circuit breakers (VBF and SDB) (as
published by IEEMA). This index number is as applicable for the month, Three
month prior to the date of tendering

Wo = All India average consumer price index number for industrial workers, as
published by the Labour bureau, Ministry of Labour, Government of India (Base :
2001 = 100) (as published by IEEMA). This index number is as applicable for the
month, Four month prior to the date of tendering

Note : In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA/PVC/MVSWGR/2019 (R-2) effective from
I* January 2019, In case of any discrepancies the IEEMA circular mentioned shall
prevail.

Aerial Bunched Cables

The price payable shall be subject to adjustment up or down in accordance with the
formulae provided in this document.

Terms used in price variation formulae:

P = Price payable as adjusted in accordance with above appropriate formula (in
Rs/Km)

Po = Price quoted/confirmed (in Rs/Km)

n = No. of phase conductor

ALUMINIUM

Alph= Aluminium factor for phase conductor (as published by IEEMA)

Alm= Aluminium factor for messenger conductor (as published by IEEMA)
Alsl= Aluminium factor for street light conductor (as published by IEEMA)
Aln= Aluminium factor for neutral conductor (as published by IEEMA)

Al = Price of LME average Cash SELLER Settlement price of Primary Aluminium in
USS per MT as published by London Metal Bulletin (LME) including Premium for
Aluminium Ingot in US$ per MT converted in Rs./MT

This price is as applicable of first working day of the month, one month prior to the
date of delivery.

Alo = Price of LME average Cash SELLER Settlement price of Primary Aluminium
in US§ per MT as published by London Metal Bulletin (LME) including Premium for
Aluminium Ingot in US$ per MT converted in Rs./MT
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This price is as applicable on first working day of the month, one month prior to the
date of tendering.

XLPE COMPOUND
CCFAlph = XLPE factor for phase conductor (For LV AB Cables) (as published by
IEEMA)

CCF1Alph= XLPE factor for phase conductor (For MV_HV AB Cables) (as
published by IEEMA)

CCFAIm= XLPE factor for messenger conductor (as published by IEEMA)

CCFAlsl= XLPE factor for street light conductor (as published by IEEMA)
CCFAIn= XLPE factor for neutral conductor (as published by IEEMA)

Cc = Price of LV/HV XLPE Compound in Rs/MT of a representative grade
applicable for LV /HV Aerial

Bunch Cables respectively; as quoted by supplier/s. (as published by IEEMA)

This price is as applicable of first working day of the month, one month prior to the
date of delivery

Cco = Price of LV/HV XLPE Compound in Rs/MT of a representative grade
applicable for LV /HV Aerial

Bunch Cables respectively; as quoted by supplier/s.

This price is as applicable of first working day of the month, one month prior to the
date of tendering

PVC/PE Compound

CCF2Alph= PVC(/ PE factor for phase conductor (For MV_HV AB Cables)

PVCec price of PVC compound (equivalent to CW-22 grade) in Rs/MT; as quoted by
supplier/s.

This price is as applicable on first working day of the month, one month prior to the
date of delivery

PVCeco Price of PVC compound (Equivalent to CW-22 Grade) in Rs/MT; as quoted
by suppliet/s.

This price is as applicable on first working day of the month, one month prior to the
date of tendering Copper

CuFtph= Cu tape factor for phase conductor

CU = The LME price of Copper Wire Bars (in Rs./MT) is the LME average
settlement price of Copper

Wire Bars converted into Indian Rupees with average exchange rate of the month.
This price is the
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landed cost, inclusive of applicable customs duty only.
This price is as applicable of first working day of the month, one month prior to the
date of delivery.

CUO = The LME price of Copper Wire Bars (in Rs./MT) is the LME average
settlement price of Copper

Wire Bars converted into Indian Rupees with average exchange rate of the month.
This price is the landed cost, inclusive of applicable customs duty only.

This price is as applicable of first working day of the month, one month prior to the
date of tendering.

The above prices and indices are as published by IEEMA vide Circular reference
IEEMA(PVC)/CABLE(R-1)/--/-- prevailing as on 1st working day of the month i.e.
one month prior to the date of tendering.

Price variation formulae for ‘LV & HV Aerial Bunch Cables’

1. LV Aerial Bunched Cables with Aluminium Conductor , XLPE Insulated
and Aluminium Magnesium-Silicon Alloy Messenger Conductor

P = PO + Alph * n* (Al-A10) + Alm(AI-Al0) + Alsl(Al-Al0) + Aln(Al-AI0) +
CCFAlph *n* (CC-CCO)+ CFAIm(CCCCO) + CCFAlsl (CC-CC0) + CCFAIn(CC-
CCO)

In case messenger is bare; XLPE factor CCFAIm= 0

2. HV Aerial Bunched Cables with Aluminium Conductor, Conductor screened,
XLPE Insulated, insulation screened followed by copper tape and over all
PVC/PE sheathe cores twisted around Bare Aluminium Magnesium-Silicon
Alloy Messenger Conductor

P = PO + Alph *n *(Al-Al0) + Alm(Al-Al0) + CUFtph * n *(Cu-Cu0) + CCF1Alph *
n* (CC-CCO) + CCF2Alph * n *(PVCc-PVCc0) + CCFAlm (CC-CCO)

Note In case of any clarifications in the above formula kindly refer the IEEMA price
variation formula given in circular IEEMA(PVC)/AB CABLE/2017 effective from I*'
November 2017, In case of any discrepancies the IEEMA circular mentioned shall
prevail.

The Employer shall use the recent formula/ revisions published by IEEMA to
calculate the Price adjustment on supply of plants and facilities.

The price adjustment amount towards the price components of materials shall be as
per the price variation formulas mentioned in para 1.0.1 to 1.0.8 without any ceiling.
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1.0.10 For the purpose of price adjustment for Ex-works price component, the date of
shipment for goods shall mean the scheduled date of shipment or actual date of
shipment, whichever is earlier. Scheduled date of shipment will be ex-works date of
dispatch, governed by the approved PERT Chart as per Appendix- 4 Time Schedule.

1.0.11 No price increase shall be allowed beyond the original delivery dates unless
specifically stated in the Time Extension letter, if any, issued by the Employer. The
Employer will, however, be entitled to any decrease in the Contract price which may
be caused due to lower price adjustment amount in case of delivery beyond the
original delivery dates. In such event where the time extension is agreed by the
Employer, a revised L2 schedule is to be released by the Employer for the extended
period in which price variation would also be allowed.

1.0.12 In case of non-publication of applicable indices on a particular date, which happens to
be the applicable date for price adjustment purposes, the published indices prevailing
immediately prior to the particular date shall be applicable.

1.0.13 If the price adjustment amount works out to be positive, the same is payable to the
Contractor by the Employer and if it works out to be negative, the same is to be
recovered by the Employer from the Contractor without any ceiling.

1.0.14 The Contractor shall promptly submit the price adjustment invoices for the supplies
made and works executed at site, positively within three (3) months from the date of
shipment/work done whether it is positive or negative.

1.0.15 Bids shall conform to the price adjustment provisions detailed above. Bids specifying
prices for items on variable basis run the risk of rejection. A bid submitted on a fixed
price basis will not be rejected but the price adjustment will be treated as zero.

1.0.16 In case of extension of the project beyond the scheduled date of completion, the price
adjustment shall remain in effect till the time of scheduled completion, however for
the period beyond the scheduled date of completion for which the Contractor is liable
to pay liquidated damages to the employer, the price adjustment shall not be
applicable.
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Appendix-3 : INSURANCE REQUIREMENTS

A) Insurances to be taken out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take
out and maintain in effect, or cause to be taken out and maintained in effect, during the
performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified. The identity of the insurers and the form of the
policies shall be subject to the approval of the Employer, such approval not to be
unreasonably withheld. The inability of the insurers to provide insurance cover in the sums
and with the deductibles and other conditions as set forth below, shall not absolve the
Contractor of his risks and liabilities under the provisions of GCC Clause 34. However, in
such a case the Contractor shall be required to furnish to the Employer documentary evidence
from the insurer in support of the insurer’s inability as aforesaid.

(a) Marine Cargo Policy/Transit Insurance Policy:

(D Transit Insurance Policy for indigenous equipment

Similarly, Transit Insurance Policy shall be taken wherein only inland transit
is involved for the movement of Plant and Equipment supplied from within
India. The policy shall cover movement of Plant and Equipment from the
manufacturer’s works to the project’s warehouse at final destination site.
Inland Transit Clause (ITC) ‘A’ along with war & Strike Riots & Civil
Commotion (SRCC) extension cover shall be taken.

Amount Deduc- Parties From To
tible insured
Limits
120% of Ex-work Price of all the Nil Contractor Mfrs ware- | Project’s
Plant and Equipment to be & Employer | house ware-
supplied from within India plus house store
Excise Duty and Sales Tax/ GST at final
etc., if additionally payable. destination

(I) ~ If during the execution of Contract, the Employer requests the Contractor to
take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance,
in such a case, the Contractor shall promptly take such add-on cover(s)/
supplementary cover(s) and the charges towards such premium for such add-
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on
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submission documentary evidence of payment to the Insurance company.
Therefore, charges towards premium for such add-on cover(s)/ supplementary
cover(s) are not included in the Contract Price.

(III) ~ The Contractor shall take the policy in the joint names of Employer and the
Contractor. The policy shall indicate the Employer as the beneficiary.
However, if the Contractor is having an open policy for its line of business, it
should obtain an endorsement of the open cover policy from the insurance
company indicating that the dispatches against this Contract are duly covered
under its open policy and include the name of the Employer as jointly Insured
in the endorsements to the open policy.

(b) Erection All Risk Policy/Contractor All Risk Policy:

(D The policy should cover all physical loss or damage to the facility at site
during storage, erection and commissioning covering all the perils as provided
in the policy as a basic cover and the add on covers as mentioned at SI. No.
(I1T) below.

Amount

Deductible
limits

Parties insured

From

To

105%  of
Ex-work
Price of all
the Plant
and
Equipment
to be
supplied
from within
India plus
Excise
Duty and
Sales Tax/
GST etc., if
additionally
payable.
and

100%  of
erection

Nil

Contractor & Employer

Receipt at
site of first
lot of the
Plant and
Equipment

Up to
Operational
Acceptance
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price

component

(D

The Contractor shall take the policy in the joint name of Employer and the
Contractor. All these policies shall indicate Employer as the beneficiary. The
policy shall be kept valid till the date of the Operational Acceptance of the
project and the period of the coverage shall be determined with the approval
of the Employer.

If the work is completed earlier than the period of policy considered, the
Contractor shall obtain the refund as per provisions of the policy and pass on
the benefit to Employer. In case no refund is payable by the insurance
company then the certificate to that effect shall be submitted to Employer at
the completion of the project.

(IIT) ~ The following add-on covers shall also be taken by the Contractor:
1) Earthquake
i1) Terrorism
1i1) Escalation cost (approximately @10% of sum insured on annual basis)
1v) Extended Maintenance cover for Defect Liability Period
V) Design Defect
Vi) Other add-on covers viz., 50-50 clause, 72 hours clause, loss
minimization clause, waiver of subrogation clause (for projects of
more than Rs.100 crores, cover for offsite storage/fabrication (over
Rs.100 crores).
(IV)  Third Party Liability cover with cross Liability within Geographical limits of

India as on ADD-on cover to the basic EAR cover:

The third party liability add-on cover shall cover bodily injury or death
suffered by third parties (including the Employer’s personnel) and loss of or
damage to property (including the Employer’s property and any parts of the
Facilities which have been accepted by the Employer) occurring in connection
with supply and installation of the Facilities.

Amount Deductible Parties From To
limits insured
e For projects upto Rs. 100 Nil Contractor/ | Receipt Upto
crores, the third party liability Sub- at site Defect
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limit shall be 10% of the
project value for single
occurrence/ multiple
occurrences in  aggregate
during the entire policy period.

e For projects from Rs.
100 crores to Rs. 500 crores,
the third party liability limit
shall be Rs. 10 crores for
single occurrence/multiple
occurrences in  aggregate
during entire policy period.
For projects of more than
Rs.500 crores, the third party
liability limit shall be Rs. 25
crores for single occurrence/

Contractor

Liability
Period.

multiple

period.

aggregate during entire policy

occurrences n

V)

As per GCC Clause 30.8, the cost of insurance premium is to be reimbursed to
the Contractor for Owner Supplied Materials (OSM) for which the insurer is
to be finalized by the Contractor as detailed therein. Alternatively, the
Contractor may take a single policy covering the entire cost of the project
including the cost of OSM. For this purpose, the Contractor shall submit
documentary evidence for the premium paid for the entire project to the
Employer and Employer shall reimburse to the Contractor the proportion of
premium equal to value of OSM to total sum insured.

If during the execution of Contract, the Employer requests the Contractor to
take any other add-on cover(s)/ supplementary cover(s) in aforesaid insurance,
in such a case, the Contractor shall promptly take such add-on cover(s)/
supplementary cover(s) and the charges towards such premium for such add-
on cover(s)/ supplementary cover(s) shall be reimbursed to the Contractor on
submission documentary evidence of payment to the Insurance company.
Therefore, charges towards premium for such add-on cover(s)/ supplementary
cover(s) are not included in the Contract Price.
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(c) Automobile Liability Insurance

The Contractor shall ensure that all the vehicles deployed by the Contractor or its
SubContractor (whether or not owned by them) in connection with the supply and
installation of the Facilities in the project are duly insured as per RTA act. Further the
Contractor or its SubContractors may also take comprehensive policy (own damage

plus third party liability) of each individual vehicles deployed in the project on their

own discretion in their own name to protect their own interest.

(d) Workmen Compensation Policy:

Q)

(D

(111)

(e)

Workmen Compensation Policy shall be taken by the Contractor in
accordance with the statutory requirement applicable in India. The Contractor
shall ensure that all the workmen employed by the Contractor or its
SubContractors for the project are adequately covered under the policy.

The policy may either be project specific covering all men of the Contractor
and its SubContractors. The policy shall be kept valid till the date of
Operational Acceptance of the project.

Alternatively, if the Contractor has an existing ‘Workmen Compensation
Policy’ for all its employees including that of the SubContractor(s), the
Contractor must include the interest of the Employer for this specific Project
in its existing ‘Workmen Compensation Policy’.

Without relieving the Contractor of its obligations and responsibilities under
this Contract, before commencing work the Contractor shall insure against
liability for death of or injury to persons employed by the Contractor
including liability by statute and at common law. The insurance cover shall be
maintained until all work including remedial work is completed including the
Defect Liability Period. The insurance shall be extended to indemnify the
Principal for the Principal’s statutory liability to persons employed by the
Contractor.

The Contractor shall also ensure that each of its SubContractors shall effect
and maintain insurance on the same basis as the ‘Workmen Compensation

Policy’ effected by the Contractor.

Contractor’s Plant and Machinery (CPM) Insurance
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The Employer (including without limitation any consultant, servant, agent or
employee of the Employer) shall not in any circumstances be liable to the
Contractor for any loss of or damage to any of the Contractor’s Equipment or
for any losses, liabilities, costs, claims, actions or demands which the
Contractor may incur or which may be made against it as a result of or in
connection with any such loss or damage.

The Employer shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC Sub-Clause 34.2, except for the Third Party Liability, Workmen
Compensation Policy Insurances, and the Contractor’s SubContractors shall be named as co-
insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-
Clause 34.2 except for the Cargo Insurance During Transport and Workmen Compensation
Policy Insurances. All insurer’s rights of subrogation against such co-insureds for losses or
claims arising out of the performance of the Contract shall be waived under such policies.

B) Insurances to be taken out by the Employer

The Employer shall at its expense take out and maintain in effect during the performance of
the Contract the following insurances.

Amount Deductible limits Parties Insured From To

NIL

-- End —

173



Part — 3: Conditions of Contract and Contract Forms 174

Appendix-4 : TIME SCHEDULE

1. The Project Completion Schedule shall be as follows:

SI. | Activities Duration in Months from the
No. effective date of Contract
Handing Over and Taking Over by

the Employer upon successful
Completion of:

1. | Development of Distribution 24 Months
Infrastructure for loss reduction work
in PsVVNL at Sambhal and J.P. Nagar
(Amroha) District of UTTAR
PRADESH) under the Revamped
Reforms-based and Results-linked,
Distribution Sector Scheme
[Specification No.:
PVVNL-MT/MM/23/22-23

1.1  The activity(ies) under the Contractor’s programme for Project Completion shall be in
the form a PERT chart and shall identify the various activities like engineering, vendor
finalization, placement of orders to sub-vendors, survey, Resource mobilization,
erection, testing & commissioning including submission of closure proposals. Format
of PERT chart is enclosed at Annexure-A. The PERT Chart shall conform to the above
Project Completion Schedule.

This PERT Chart shall be discussed and agreed before Award in line with above,
engineering drawing and data submission schedule shall also be discussed and
finalised before Award. Liquidated damages for delay in successful Completion of the
Facilities or specific part thereof (where specific parts are specified in SCC) and
Operational Acceptance at rates specified in Clause 26 of GCC shall be applicable
beyond the date specified above.

1.2 The Employer reserves the right to request minor changes in the work schedule at the
time of Award of Contract to the successful Bidder.
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1.3

1.4

1.5

The successful Bidder shall be required to prepare detailed PERT Chart and finalise
the same with the Employer as per the requirement, which shall from a part of the

Contract.

In case of new substations the date of start of the works shall be counted from the date
of land made available to the Contractor by the employer.

The start date of the contract will be the date of contract signing between the Contractor
and employer. In the L1 and L2 schdule all the milestone timelines should be from the

date of start of contract.

175



Part — 3: Conditions of Contract and Contract Forms 176

Appendix-5 : LIST OF APPROVED SUBCONTRACTORS

Prior to award of Contract, the following details shall be completed indicating those sub-
Contractors proposed by the Bidder by Attachment to its bid that are approved by the
Employer for engagement by the Contractor during the performance of the contract.

The following SubContractors are approved for carrying out the item of the facilities
indicated. Where more than one SubContractor is listed, the Contractor is free to choose
between them, but it must notify the Employer of its choice in good time prior to appointing
any selected SubContractor. In accordance with GCC Sub-Clause 19.1, the Contractor is free
to submit proposals for SubContractors for additional items from time to time. No
Subcontracts shall be placed with any such SubContractors for additional items until the
SubContractors have been approved in writing by the Employer and their names have been
added to this list of Approved SubContractors.

Item of Facilities Approved SubContractors Nationality

Further, erection portion of the contract shall not be subcontracted without the prior
approval of the Employer. However, such approval shall not be necessary for engaging
labour.
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Appendix-6 : SCOPE OF WORKS AND SUPPLY BY THE EMPLOYER

The following personnel, facilities, works and supplies will be provided/supplied by the
Employer, and the provisions of GCC 10, 20, 21 and 24 as well as Employer responsibilities
stated in technical specifications shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Employer in good time
so as not to delay the performance of the Contractor in accordance with the approved Time
Schedule and Program of Performance pursuant to GCC Sub-Clause 18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free
of charge to the Contractor.

Personnel Charge to Contractor — None
NIL-----

Facilities Charge to Contractor - None except as noted

Electricity and Water Charge to Contractor - as noted

The Contractor shall be entitled to use for the purposes of the facilities such supplies of
electricity and water as may be available on the Site and shall provide any apparatus
necessary for such use. The Contractor shall pay the Employer at the applicable tariff plus
Employer's overheads, if any, for such use. Where such supplies are not available, the
Contractor shall make his own arrangement for provision of any supplies he may require.

Works Charge to Contractor - None

Supplies Charge to Contractor — None
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Appendix-7 : LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its SubContractor
to prepare, and present to the Project Manager in accordance with the requirements of GCC
Sub-Clause 18.2 (Program of Performance), the following documents for:

A. Approval

B. Review

Note:

Bidder shall furnish the exhaustive list, which shall be discussed and finalised for
incorporation into the Contract Agreement.
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Appendix-8 : GUARANTEES, LIQUIDATED DAMAGES FOR NON -
PERFORMANCE

I. The equipment offered shall meet the rating and performance requirements stipulated
in Technical Specification for various equipment or indicated in Data requirement.

2. The ratings and performance figures of the below mentioned equipment are
guaranteed as per losses given in respective Indian Standard (up to date) by bidder.

SL
Description

No
A. | 12/10/8/6.3/5/3.15/1.6 MV A 33/11kV, 3 ph. Power Transformer
B

1000/630/500/315/200/100/63/25/16 KVA, 11/0.433kV, 3 phase Station &
Distribution Transformer
C. 16/10KVA, 11/0.250kV, 1 phase Distribution Transformer

3. If the aforementioned guarantees are not established at factory tests, then the
Employer shall reject the equipment.
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6. PERFORMANCE SECURITY FORM

Bank Guarantee No. .................c.oeeee Date...................
Contract NO....coooveereieiieeiiieeieene

Revamped Reforms-based and Results-linked, Distribution Sector Scheme infrastructure
work under Loss Reduction in PVVNL .

To: MD, PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL), Urja
Bhawan, Victoria Park, Meerut.

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") signed on .............. (insert date of the
Contract)........ between M/s. PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED ,
having its Registered Office at Victoria Park “the Employer” / PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED” on behalf of XXXX (Name of owner) (hereinafter

referred to as ‘XXXX (Short Name of Owner)’ / ’°Owner’), and M/s ................. (Name of
Contractor) .................. , having its Principal place of business at .............(Address of
Contractor) .......ccceceeeeeeceenennn. and Registered Office at ............. (Registered address of
CONPACLOT) oottt et e sav e s sae e e s ("the Contractor")
CONCerning ..........ccceeeuene..... (Indicate brief scope of Work) ...........cceeeveeeenen. for the
complete execution of the ...... (insert name of Package alongwith name of the
Project)... ..... [Applicable for Bank Guarantees issued by Contractor/Associate for those

Contracts awarded to them]
Or

We refer to the Contract signed on Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL..(insert
date of the Contract)........ between M/s. PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED ....., having its Registered Office at Victoria Park Meerut “the Employer”/
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED) on behalf of XXXX (Name
of owner) (hereinafter referred to as ‘XXXX (Short Name of Owner)’ / ’Owner’), and

M/S e (Name of Contractor) .................. , having its Principal place of business at
vivieenenn(Address  of  Contractor) —...........ceeeeenenne. and Registered Office at
veveeeneee(Registered address of Contractor)

........................................................................................ ("the Contractor") and the Contract
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("the Contract") signed on .............. (insert date of the Contract)........ between Meerut
Electricity Supply Company Limited on behalf of Owner and M/s ................. (Name of
Associate) .................. , having its Principal place of business at ............. (Address of
ASSOCIALE) e and Registered Office at .............(Registered address of
ASSOCIALE) .ottt et esnbaesnseeens , the Associate of the
Contractor for executing the Facilities concerning ............................ (Indicate brief scope of
WOTK) oeeeeeeieeieeieen, for the complete execution of the ...... (insert name of Package
alongwith name of the Project)........ [Applicable for Bank Guarantees to be issued by

Contractor against those Contracts awarded to their Associate]

By this letter we, the undersigned, ......... (insert name & address of the issuing bank)
......... , a Bank (which expression shall include its successors, administrators, executors and
assigns) organized under the laws of .........c.ccocvvviiienenennn. and having its Registered/Head
Office at ............ (insert address of registered office of the bank)........... do hereby
irrevocably guarantee payment to the Employer up to .............o..cooii i.e., Three
percent (03%) of the Contract Price until thirty (30) days beyond the Defect Liability Period
i.e., upto and inclusive of ................ (dd/mm/yy).

We undertake to make payment under this Letter of Guarantee upon receipt by us of your
first written demand signed by the Employer duly authorized officer or the authorized officer
of Owner declaring the Contractor to be in default under the Contract and without cavil or
argument any sum or sums within the above named limits, without your need to prove or
show grounds or reasons for your demand and without the right of the Contractor to dispute
or question such demand.

Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the
lesser of the sum so requested or the amount then guaranteed hereunder in respect of any
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being
entitled to inquire whether or not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue
until thirty (30) days beyond the Defect Liability Period of the Facilities i.e. upto and
inclusive of ................ (dd/mm/yy) and shall be extended from time to time for such period
(not exceeding one year), as may be desired by M/s. ............cooiiiiiini. on whose behalf
this Letter of Guarantee has been given.

Except for the documents herein specified, no other documents or other action shall be
required, notwithstanding any applicable law or regulation.
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Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry
or after the aggregate of the sums paid by us to the Employer shall equal the sums guaranteed
hereunder, whichever is the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at
the address herein set out or as otherwise advised by and between the parties hereto.

We hereby agree that any part of the Contract may be amended, renewed, extended,
modified, compromised, released or discharged by mutual agreement between you and the
Contractor, and this security may be exchanged or surrendered without in any way impairing
or affecting our liabilities hereunder without notices to us and without the necessity for any
additional endorsement, consent or guarantee by us, provided, however, that the sum
guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law should operate to discharge us
from liability hereunder shall have any effect and we hereby waive any right we may have to
apply such law so that in all respects our liability hereunder shall be irrevocable and, except
as stated herein, unconditional in all respects.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:
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Signature
Name
Address
Contact Number(s): Tel. Mobile
email
Note :
I. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and should invariably be witnessed.

3. The Bank Guarantee should be in accordance with the proforma as provided.
However, in case the issuing bank insists for additional paragraph for limitation of
liability, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of
the issuing authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed (value in
figures) [ (value in
words) ].

2. This Bank Guarantee shall be valid upto (validity date)

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before (validity date) ?

Unquote
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7. BANK GUARANTEE FORM FOR ADVANCE PAYMENT

Bank Guarantee No. ........................ Date......ccceenue.e.
Contract NO....covoveeveieiieeiiieeieene

Revamped Reforms-based and Results-linked, Distribution Sector Scheme infrastructure
work under Loss Reduction in PVVNL

To: PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL), MD
Office, Victoria Park, Meerut.

Dear Ladies and/or Gentlemen,

We refer to the Contract ("the Contract") signed on .............. (insert date of the
Contract)........ between you and M/s ................. (Name of Contractor) .................. , having
its Principal place of business at .............(Address of Contractor) ............cccceceveeuenn.... and
Registered Office at .............(Registered address of Contractor)

........................................................................................ ("the Contractor") concerning
Segregation of the Agricultural/Mix feeders, Feeder bifurcation, Reconductoring works,
Cabling in natural disaster prone areas, AB Cabling for the complete execution of the
Revamped Reforms-based and Results-linked, Distribution Sector Scheme infrastructure
work under Loss Reduction in PVVNL.

Whereas, in accordance with the terms of the said Contract, the Employer has agreed to pay
or cause to be paid to the Contractor an Advance Payment in the amount of

By this letter we, the undersigned, ......... (insert name & address of the issuing bank)
......... , a Bank (which expression shall include its successors, administrators, executors and
assigns) organized under the laws of .........cccoveeiiineiinnnen. and having its Registered/Head
Office at ............ (insert address of registered office of the bank)........... do hereby
irrevocably guarantee repayment of the said amounts upon the first demand of the Employer
without cavil or argument in the event that the Contractor fails to commence or fulfill its
obligations under the terms of the said Contract, and in the event of such failure, refuses to
repay all or part (as the case may be) of the said advance payment to the Employer.

Provided always that the Bank's obligation shall be limited to an amount equal to the
outstanding balance of the advance payment, taking into account such amounts, which have
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been repaid by the Contractor from time to time in accordance with the terms of payment of
the said Contract as evidenced by appropriate payment certificates.

This Guarantee shall remain in full force from the date upon which the said advance payment
is received by the Contractor upto thirty (30) days beyond the date on which the entire
advance so advanced alongwith the interest if any due thereon has been fully adjusted in
terms of the Contract i.e., upto of thirty (30) days beyond the date of Completion of the
Facilities under the Contract. This Guarantee may be extended from time to time, as may be
desired by M/s. ....oovviiiiiiiiiiiiiin, on whose behalf this Guarantee has been issued.

Any claims to be made under this Guarantee must be received by the Bank during its period
of validity, i.e. upto thirty (30) days beyond the date of Completion of the Facilities by the
Employer i.e. upto and inclusive of ................ (dd/mm/yy).

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address
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Contact Number(s): Tel. Mobile
email
Note:
1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and should invariably be witnessed.

3. The Bank Guarantee should be in accordance with the proforma as provided.
However, in case the issuing bank insists for additional paragraph for limitation of
liability, the following may be added at the end of the proforma of the Bank
Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of
the issuing authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed (value in
figures) [ (value in
words) ].

2. This Bank Guarantee shall be valid upto (validity date)

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before (validity date) ?

Unquote



Part — 3: Conditions of Contract and Contract Forms 189

8. FORM OF COMPLETION CERTIFICATE

To:
(Name and address of the Contractor)
Dear Ladies and/or Gentlemen,

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into

between yourselves and the Employer dated ..................... relating to the
.............................. (insert brief description of the
Facilities).... . we hereby notify you that the following

part(s) of the Fac111t1es was (Were) complete on the date specified below, and that, in
accordance with the terms of the Contract, the Employer hereby takes over the said part(s) of
the Facilities, together with the responsibility for care and custody and the risk of loss thereof
on the date mentioned below :

1. Description of the Facilities or part thereof ............cccooevieiiiiiiiiciieee e,
2. Date of Completion :.........cceeevueeevieeeiieiie e

However, you are required to complete the outstanding items listed in the attachment hereto
as soon as practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities
in accordance with the Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Project Manager)
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9. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR
FOR THE EQUIPMENT HANDED OVER IN ONE LOT BY MEERUT
ELECTRICITY SUPPLY COMPANY LIMITED (PVVNL)
FOR PERFORMANCE OF ITS CONTRACT

INDEMNITY BOND

THIS INDEMNITY BOND is made this.............. day of ... 20..... by
................................. a Company registered under the Companies Act, 1956/2013 (with
amendment from time to time)/Partnership firm/ proprietary concern having its Registered
Office at...............(hereinafter called as 'Contractor' or "Obligor" which expression shall
include its successors and permitted assigns) in favour of PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL), a Company incorporated under the Companies Act,
1956/2013 (with amendment from time to time) having its Registered Office at MD Office,
Victoria Park Meerut and its project at District Sambhal and J.P. Nagar (Amroha).
(hereinafter called "PVVNL." which expression shall include its successors and assigns):

WHEREAS PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) has
awarded to the Contractor a Contract for........... ....... vide its Notification of
Award/Contract No................... dated........... and its Amendment No. .................
(applicable when amendments have been issued) (hereinafter called the "Contract") in
terms of which PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) is
required to hand over various Equipment to the Contractor for execution of the Contract.

And WHEREAS by virtue of Clause No............. of the said Contract, the Contractor is
required to execute an Indemnity Bond in favour of PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL) for the Equipment handed over to it by
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) for the purpose of
performance of the Contract/Erection portion of the contract (hereinafter called the
"Equipment").

AND THEREFORE, This Indemnity Bond witnesseth as follows:

1. That in consideration of various Equipment as mentioned in the Contract, valued at
(amount in words........ccccceeeeevieiiieiiiieeienneee.oeee.) handed  over to the Contractor for
the purpose of performance of the Contract, the Contractor hereby undertakes to
indemnify and shall keep PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL) indemnified, for the full value of the Equipment. The
Contractor hereby acknowledges receipt of the Equipment as per despatch title
documents handed over to the Contractor duly endorsed in their favour and

191
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detailed in the Schedule appended hereto. It is expressly understood by the
Contractor that handing over of the despatch title documents in respect of the said
Equipments duly endorsed by PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL) in favour of the Contractor shall be construed as handing over
of the Equipment purported to be covered by such title documents and the Contractor
shall hold such Equipment in trust as a Trustee for and on behalf of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL)

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Equipment at PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL) project Site against all risks whatsoever till
the Equipment are duly used/erected in accordance with the terms of the Contract and
the Plant/Package duly erected and commissioned in accordance with the terms of the
Contract, is taken over by PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL) The Contractor undertakes to keep PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED, (PVVNL) harmless against any loss or
damage that may be caused to the Equipment.

3. The Contractor undertakes that the Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the equipment shall be utilised for any other work of
purpose whatsoever. it is clearly understood by the Contractor that non-
observance of the obligations under this Indemnity Bond by the Contractor shall
inter-alia constitute a criminal breach of trust on the part of the Contractor for all
intents and purpose including legal/penal consequences.

4. That PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) is and
shall remain the exclusive Employer of the Equipment free from all encumbrances,
charges or liens of any kind, whatsoever. The equipment shall at all times be open to
inspection and checking by the Employee or Employer's Representative in this
regard. Further, PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED,
(PVVNL) shall always be free at all times to take possession of the Equipment in
whatever form the equipment may be, if in its opinion, the Equipment are likely to be
endangered, misutilised or converted to uses other than those specified in the
Contract, by any acts of omission or commission on the part of the Contractor or
any other person or on account of any reason whatsoever and the Contractor binds
himself and undertakes to comply  with  the directions of demand of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) to return the
equipment without any demur or reservation.
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That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to
the Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Employer's
Representative as to assessment of loss or damage to the Equipment shall be final
and binding on the Contractor. The Contractor binds itself and undertakes to replace
the lost and/or damaged Equipment at his own cost and/or shall pay the amount
of loss to PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL )
without any demur, reservation or protest. This is without prejudice to any other
right or remedy that may be available to PASCHIMANCHAL VIDYUT VITRAN
NIGAM LIMITED, (PVVNL) against the Contractor under the Contract and under
this Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and
punctually comply with the terms and conditions of this Bond to the satisfaction of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL), THEN,
the above Bond shall be void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized
representative under the common seal of the Company, the day, month and year first above
mentioned.

SCHEDULE

193

Particulars of the | Quantity Particulars of Despatch Value of the | Signature of the

Equipment title Documents Equipment Attorney in
handed over RR/GR No. token of receipt

date of lading Carrier

For and on behalf of

WITNESS

1.
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Address.......ccooveieeneennn. Address.......ccooeevieniennnn.
2. Signature..........cccueennnne. Authorised representative
Name.....cocoovvevveeiiieeiene (Common Seal)
Address......ccoovveieenieennen. (In case of Company)

Indemnity Bonds are to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (i1) having the power of attorney issued
under common seal of the company with authority to execute Indemnity Bonds, (iii) In
case of (ii), the original Power of Attorney if it is specifically for this Contract or a
Photostat copy of the Power of Attorney if it is General Power of Attorney and such
documents should be attached to Indemnity Bond.
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10. FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR
FOR THE EQUIPMENT HANDED OVER IN INSTALLMENTS BY PVVNL
FOR PERFORMANCE OF ITS CONTRACT

INDEMNITY BOND

THIS INDEMNITY BOND is made this ..................ooe.. day of ............... 20...... by
.................................. a Company registered under the Companies Act, 1956/2013
(with amendment from time to time)/Partnership firm/proprietary concern having its
Registered Office at .............................(hereinafter called as ‘Contractor' or 'Obligor' which
expression shall include its successors and permitted assigns) in favour of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL), a company
incorporated under the Companies Act, 1956/2013 (with amendment from time to time)
having its Registered Office at MD Office, Victoria Park, Meerut and its project at district
Sambhal and J.P. Nagar (Amroha) . (hereinafter called " PVVNL" which
expression shall include its successors and assigns):

WHEREAS PVVNL has awarded to the Contractor a Contract for ................. vide its
Notification of Award/Contract No. ......ccoonnnnnn.... dated .................. and Amendment
NO. e, (applicable when amendments have been issued) (hereinafter called the

"Contract") in terms of which PVVNL is required to handover various Equipment to the
Contractor for execution of the Contract.

AND WHEREAS by virtue of Clause No........... of the said Contract, the Contractor is
required to execute an Indemnity Bond in favour of PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL) for the Equipment handed over to it by (PVVNL)
for the purpose of performance of the contract/Erection portion of the Contract (hereinafter
called the "Equipment".)

NOW THEREFORE, This Indemnity Bond witnesseth as follows:

I. That in consideration of various Equipments as mentioned in the Contract, valued at
(amount in words ) to be handed over to the Contractor in
installments from time to time for the purpose of performance of the contract, the
Contractor hereby undertakes to indemnify and shall keep PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED, (PVVNL) indemnified, for the full value of
Equipment. The Contractor hereby acknowledges receipt of the initial installment of

the equipment per details in the schedule appended hereto. Further, the Contractor
agrees to acknowledge receipt of the subsequent installments of the Equipment as
required by PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL)
in the form of Schedules consecutively numbered which shall be attached to this

195
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Indemnity bond so as to form integral parts of this Bond. It is expressly understood by
the Contractor that handing over the despatch title documents in respect of the said
Equipments duly endorsed by PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL) in favour of the Contractor shall be construed as handing over
the Equipment purported to be covered by such title documents and the Contractor
shall hold such Equipments in trust as a Trustee for and on behalf of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL).

2. That the Contractor is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Equipment at . PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL) project Site against all risks whatsoever till
the Equipment are duly used/erected in accordance with the terms of the Contract and
the Plant/Package duly erected and commissioned in accordance with the terms of the
Contract, is taken over by PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL).The Contractor undertakes to keep PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED, (PVVNL) harmless against any loss or
damage that may be caused to the Equipment.

3. The Contractor undertakes that the Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and
conditions and no part of the equipment shall be utilised for any other work or
purpose whatsoever. It is clearly understood by the Contractor that non-observance of
the obligations under this Indemnity Bond by the Contractor shall inter-alia constitute
a criminal breach of trust on the part of the Contractor for all intents and purpose
including legal/penal consequences.

4. That PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL) is and
shall remain the exclusive Employer of the Equipment free from all encumbrances,
charges or liens of any kind, whatsoever. The equipment shall at all times be open to
inspection and checking by the Employer or Employer's Representative in this regard.
Further, PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL)
shall always be free at all times to take possession of the Equipment in whatever form
the Equipment may be, if in its opinion, the Equipment are likely to be endangered,
misutilised or converted to uses other than those specified in the Contract, by any
acts of omission or commission on the part of the Contractor or any other person or
on account of any reason whatsoever and the Contractor binds himself and
undertakes to comply with the directions of demand of PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED, (PVVNL) to return the equipment without
any demur or reservation.
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That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to
the Equipment or the same or any part thereof is misutilised in any manner
whatsoever, then the Contractor hereby agrees that the decision of the Employer’s
Representative as to assessment of loss or damage to the Equipment shall be final and
binding on the Contractor. The Contractor binds itself and undertakes to replace the
lost and/or damaged Equipment at its own cost and/or shall pay the amount of loss to
.. PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL).. without
any demur, reservation or protest. This is without prejudice to any other right or
remedy that may be available to ... PASCHIMANCHAL VIDYUT VITRAN NIGAM
LIMITED, (PVVNL)... against the Contractor under the Contract and under this
Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and
punctually comply with the terms and conditions of this Bond to the satisfaction of ..
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL)...., THEN,
the above Bond shall be void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first above
mentioned.

SCHEDULE No. 1

Particulars of the | Quantity | Particulars of Despatch title | Value of the | Signature of
Equipment Documents Equipment | the Attorney
handed over RR/GR No. in token of

date of lading Carrier receipt

For and on behalf of

M/Suiiieei e
WITNESS

1. Signature........ccccceerunennen. Signature..........cceeeenee.
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Address.......cccoeevveiiennne. Address.......ccoeevverieennnen.
2. Signature............ccceeueene Authorised representative
Name.....c.cooveeveeeieeeiens (Common Seal)
Address.......c.cccevveennennne. (In case of Company)

Indemnity Bonds are to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the power of attorney issued
under common seal of the company with authority to execute Indemnity Bonds, (iii) In
case of (ii), the original Power of Attorney if it 1is specifically for this Contract or a
photostat copy of the Power of Attorney if it is General Power of Attorney and such
documents should be attached to Indemnity Bond.
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11. FORM OF AUTHORISATION LETTER

Ref. No:

Date :

To

MYSuiiiiiie e

REF.: Contract NO. .......c.ccoeiiiiiinne. dated .......ccceeenee. fOr o
awarded by .. PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED,
(PVVNL)...

Dear Sir,

Kindly refer to Contract No. ........cooveviiiiiiiiiiiiiiinnnnn. dated ............ for

........................... You are hereby authorised on behalf of PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED, (PVVNL)... a company incorporated under the laws of
Companies Act 1956/2013 (with amendment from time to time) and having its Registered
Office at ... MD Office, Victoria Park, Meerut... and its Project at . .District Sambhal and
J.P. Nagar (Amroha). to take physical delivery of materials/equipments covered under
Despatch  Document/Consignment Note No. ..........%...... dated ... and as
detailed in the enclosed schedule for the sole purpose of successful performance of the
aforesaid contract and for no other purpose, whatsoever.
(Signature of Project Authority)**

Designation........c.ccceceevvennene
Date.................

Encl: As Above.

** To be signed not below the rank of Manager.

* Mention LR/RR No.



Part — 3: Conditions of Contract and Contract Forms

Schedule of Material/Equipment covered under Despatch Title Document (RR No./LR No.

................. )
SI. | Contract | NOA No./ | Description of Spec. Qty. | Value | Remarks
No Name CA No. Materials/ No.

Equipments

(Signature of the Project Authority)

(Designation)

200
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12. FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS

RECEIVED
We M/s. ..oovennnann. (insert name of the Contractor) .................. having our Principal place
of business at ........cccccevvevcierveeenenns having been awarded a Contract No. .....cccecvvrreeeennen.
dated ......cevvveirennn for Revamped Reforms-based and Results-linked, Distribution Sector

Scheme infrastructure work under Loss Reduction in PVVNL. by PASCHIMANCHAL
VIDYUT VITRAN NIGAM LIMITED, (PVVNL)

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully
described and mentioned under Documents of Title/RR/LR etc. and in the schedule annexed
hereto, which shall form an integral part of this receipt as "Trustee" of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, a Company (PVVNL)..... The
aforesaid materials etc. so received by us shall be exclusively used in the successful
performance of the aforesaid Contract and for no other purpose whatsoever. We undertake
not to create any charge, lien or encumbrance over the aforesaid materials etc, in favour of
any other person/institution(s)/Banks.

FOr MI/S oo
(Contractor's Name)

(AUTHORISED SIGNATORY)

SEAL OF COMPANY
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13. FORM OF EXTENSION OF BANK GUARANTEE

To: [Name and address of the Employer]

Dear Sirs,

Sub.: Extension of Bank Guarantee No. ...... ............... dated ............ for
................. , issued to you on behalf of M/s. .........(insert name of the Contractor)
............... in respect of Contract No. ................ dated ................. for ...

Revamped Reforms-based and Results-linked, Distribution Sector Scheme
infrastructure work under Loss Reduction in PVVNL. (hereinafter called original Bank

Guarantee).
At the request of Mys............. (insert name of the Contractor) ............... , We
......... (insert name & address of the issuing bank) ........., a Bank organized under the laws
0) SR and having its Registered/Head Office at ............ (insert address of
registered office of the bank)..................... do hereby extend our liability under the above-
mentioned Guarantee No. ...................cceeeoee.e.. Dated ............... for a further period of
.............. Years/Months from ................ to expire on .................. Except as provided above,
all other terms and conditions of the original Bank Guarantee No. ........................ dated

........... shall remain unaltered and binding.
Please treat this as an integral part of the original Guarantee to which it would be attached.
For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile
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Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address
Contact Number(s): Tel. Mobile
email
Note:

I. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of

appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating
their POA nos. and should invariably be witnessed.
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14. FORM OF POWER OF ATTORNEY FOR JOINT VENTURE

KNOW ALL MEN BY THESE PRESENTS THAT WE , the Partners whose details are

given hereunder .........coccoooviiiiiiiiieiee e have formed a Joint
Venture under the laws of .. and having our Registered
Office(s)/Head Office(s) at ...ccccooevviieiceeiieeciieeeeeee e (hereinafter called the 'Joint
Venture' which expression shall unless repugnant to the context or meaning thereof, include
its successors, administrators and assigns) acting through M/s
................................................................................. being the Partner in-charge do hereby
constitute, nominate and appoint M/S......cccoceiiiiiieiiieeniiieeeee e a Company
incorporated under the laws of ........ccovvveiiviiiieiiinn .. . and having its

Registered/Head Office at ........ccecevvivevienienienienenne, as our duly constituted lawful Attorney
(hereinafter called "Attorney" or "Authorised Representative" or "Partner In-charge") to
exercise all or any of the powers for and on behalf of the Joint Venture in regard to
Specification No. PVVNL-MT/MM/23/22-23. Package Revamped Reforms-based and
Results-linked, Distribution Sector Scheme infrastructure work under Loss Reduction in
PVVNL the bids for which have been invited by PASCHIMANCHAL VIDYUT VITRAN
NIGAM LIMITED, (PVVNL), MD Oftfice Victoria Park, Meerut (hereinafter called the
'Employer') to undertake the following acts :

1) To submit proposal and participate in the aforesaid Bid Specification of the Employer
on behalf of the "Joint Venture".

i) To negotiate with the Employer the terms and conditions for award of the Contract
pursuant to the aforesaid Bid and to sign the Contract with the Employer for and on
behalf of the "Joint Venture".

1i1) To do any other act or submit any document related to the above.

v) To receive, accept and execute the Contract for and on behalf of the "Joint Venture".
It is clearly understood that the Partner In-charge (Lead Partner) shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
respective portions of the Contract(s), the same shall be deemed to be a default by all

the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the Defect Liability Period in terms of the Contract.
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The Joint Venture hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Attorney/Authorised Representatives/Partner in-charge quotes in
the bid, negotiates and signs the Contract with the Employer and/or proposes to act on
behalf of the Joint Venture by virtue of this Power of Attorney and the same shall
bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid
have executed these presents on this ........... day of ...................... under the

Common Seal(s) of their Companies.

for and on behalf of the
Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:
The Common Seal has been affixed there unto in the presence of:

WITNESS

Designation ..........cccceeeeveenieenveeniin s e

OCCUPALION ...t e e

Designation .........cocceeeeeveeneeenieenieeein e

OCCUPALION ..o e
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Note:

For the purpose of executing the Agreement, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Joint Venture.

The Agreement shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.
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15. FORM OF UNDERTAKING BY THE JOINT VENTURE PARTNERS

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of........... Two
Thousand  and..........ccc.. DY oot a company
incorporated under thelaws of ..................... and having its Registered Office at
........................ (hereinafter called the "Party No.1" which expression shall include its
successors, executors and permitted assigns) and M/s............... a company incorporated

under the laws of ....................o.l. and having its  Registered Office at

....................... (hereinafter called the "Party No.2" which expression shall include its
successors, executors and permittedassigns ) and M/s.. .. .. ... ...................a Company
incorporated under the laws of .................... and having  its Registered Office at
................ (hereinafter called the "Party No.3" which expression shall include its
successors, executors and permitted assigns) for the purpose of making a bid and entering
into a contract [hereinafter called the "Contract" {in case of award)] against the Specification
No PVVNL-MT/MM/23/22-23 for Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL. of
PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED, (PVVNL)....., a Company
incorporated under the Companies Act of 1956/2013 (with amendment from time to time)
having its registered office at MD Office, Victoria Park, Meerut...... (hereinafter called the
"Employer").

WHEREAS the Party No.l, Party No.2 and Party No.3 have entered into an Agreement

AND WHEREAS the Employer invited bids as per the above mentioned Specification for the
design, manufacture, supply, erection, testing and commissioning of Equipment/ Materials
stipulated in the Bidding Documents under Revamped Reforms-based and Results-linked,
Distribution Sector Scheme infrastructure work under Loss Reduction in PVVNL...

AND WHEREAS Clause 10.2, Section 3 of Part 1 and Section 2 (Eligibility and qualification
requirements) of Part-1 forming part of the Bidding Documents, inter-alia stipulates that an
Undertaking of two or more qualified manufacturers as partners, meeting the requirements of
Section 2, as applicable may bid, provided, the Joint Venture fulfills all other requirements
under Section 2 and in such a case, the Bid Forms shall be signed by all the partners so as to
legally bind all the Partners of the Joint Venture, who will be jointly and severally liable to
perform the Contract and all obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the
Contract performance guarantee will be as per the format enclosed with the Bidding
Documents without any restrictions or liability for either party.
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AND WHEREAS the bid is being submitted to the Employer vide proposal
NO ot dated ........... by Party No.l based on this Undertaking between all the
parties; under these presents and the bid in accordance with the requirements of Clause 10.2,
Section 3 of Part 1 and Section 2 (Eligibility and qualification requirements) of Part-1, has
been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties of this Deed of
Undertaking do hereby declare and undertake:

1. In requirement of the award of the Contract by the Employer to the Joint Venture
Partners, we, the Parties do hereby undertake that M/s......... the Party No.1, shall
act as Lead Partner and further declare and confirm that we the parties to the Joint
Venture shall jointly and severally be bound unto the Employer for the successful
performance of the Contract and shall be fully responsible for the design,
manufacture, supply and successful performance of the equipment in accordance with
the Contract:

2. In case of any breach or default of the said Contract by any of the parties to the Joint
Venture, the party(s) do hereby undertake to be fully responsible for the successful
performance of the Contract and to carry out all the obligations and responsibilities
under the Contract in accordance with the requirements of the Contract.

3. Further, if the Employer suffers any loss or damage on account of any breach in the
Contract or any shortfall in the performance of the equipment in meeting the
performances guaranteed as per the specification in terms of the Contract, the Party(s)
of these presents undertake to promptly make good such loss or damages caused to
the Employer, on its demand without any demur. It shall not be necessary or
obligatory for the Employer to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), the Employer can proceed
against any of the parties who shall be jointly and severally liable for the performance
and all other liabilities/obligations under the Contract to the Employer.

4. The financial liability of the Parties of this Deed of Undertaking to the Employer,
with respect to any of the claims rising out of the performance or non-performance of
the obligations set forth in this Deed of Undertaking, read in conjunction with the
relevant conditions of the Contract shall, however not be limited in any way so as to
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restrict or limit the liabilities or obligations of any of the Parties of this Deed of
Undertaking.

5. It is expressly understood and agreed between the Parties to this Undertaking that the
responsibilities and obligations of each of the Parties shall be as delineated in
Appendix — I (to be suitably appended by the Parties alongwith this Undertaking in
its bid) to this Deed of Undertaking. It is further undertaken by the parties that the
above sharing of responsibilities and obligations shall not in any way be a limitation
of joint and several responsibilities of the Parties under the Contract.

6. It is also understood that this Undertaking is provided for the purposes of undertaking
joint and several liabilities of the partners to the Joint Venture for submission of the
bid and performance of the Contract and that this Undertaking shall not be deemed to
give rise to any additional liabilities or obligations, in any manner or any law, on any
of the Parties to this Undertaking or on the Joint Venture, other than the express
provisions of the Contract.

7. This Undertaking shall be construed and interpreted in accordance with the provisions
of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do
hereby agree that we shall be jointly and severally responsible for furnishing a
Contract performance security from a bank in favour of the Employer in the
currency/currencies of the Contract.

9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form
an integral part of the bid and shall continue to be enforceable till the Employer
discharges the same or upon the completion of the Contract in accordance with its
provisions, whichever is earlier. It shall be effective from the date first mentioned
above for all purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their
authorised representatives executed these presents and affixed Common Seals of their
companies, on the day, month and year first mentioned above.

Common Sealof ......................ool. For Lead Partner (Party No.-1)
has been affixed in my/ our For and on behalf of M/s
presence pursuant to Boardof

Director’s Resolution dated ................
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Name ......coooovviiiiiiin
Designation ......................
(Signature of the authorized
Signature .............cooeiinnnn. representative)
WITNESS :
I
Common Seal of ... For Party No.-2
has been affixed in my/ our For and on behalf of
presence pursuant to Board of M/S.oiiiiiiiiiiii,

Director’s Resolution dated ................

Designation ......................
Signature ..............cooeennnnn.
WITNESS :

Lo

IL o

Common Seal of ...
has been affixed in my/ our

presence pursuant to Board of

Director’s Resolution dated ................

(Signature of the authorized
representative)

For Party No.-3
For and on behalf of M/s.
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Designation ......................
(Signature of the authorized
Signature ..............cooeennnnn. representative)
WITNESS :
Lo
Lo
Note
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp

papers of appropriate value shall be purchased in the name of Joint Venture.

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.
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16. FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT/FACILITIES

BANK CERTIFICATE

This is to certify that M/s. (insert Name & Address of the
Contractor) who have submitted their bid to PASCHIMANCHAL VIDYUT
VITRAN NIGAM LIMITED (PVVNL) against their tender specification Vide ref. No.
PVVNL-MT/MM/23/22-23 for Revamped Reforms-based and Results-linked, Distribution
Sector Scheme infrastructure work under Loss Reduction in PVVNL is our customer for the

Their financial transaction with our Bank have been satisfactory. They enjoy the following
fund based and non fund based limits including for guarantees, L/C and other credit facilities
with us against which the extent of utilization as on date is also indicated below:

SIL. Type of Facility Sanctioned Limit as on Utilisation as on Date
No. Date

This letter is issued at the request of M/s.

Signature

Name of Bank

Name of Authorised Signatory

Designation

Phone No.
Address

SEAL OF THE BANK
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17. FORM OF OPERATIONAL ACCEPTANCE

To:
(Name and address of the Contractor)
Dear Ladies and/or Gentlemen,

Pursuant to GCC 24.4 (Completion) of the General Conditions of the Contract entered into

between yourselves and the Employer dated ..................... relating to the
.............................. (insert brief description of the
Facilities).... . . we hereby notify you that the we System

tests and Acceptance tests of the followmg part(s) of the Facilities were satisfactorily
completed on the date specified below :

2. Date of Operational ACCEPLanCe:.........oevvveeruereieeeriieeriieeseienieeeiee s

This letter does not relieve you of your obligation during the Defects Liability Period and
Latent Defect warranty.

Very truly yours,

Title
(Project Manager)
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18. FORM OF SAFETY PLAN TO BE SUBMITTED BY THE CONTRACTOR
WITHIN SIXTY DAYS OF AWARD OF CONTRACT

[TO BE EXECUTED ON A NON JUDICIAL STAMP PAPER WORTH RS. TWENTY
ONLY]

SAFETY PLAN

THIS SAFETY PLAN is made this ........................ day of ............... 20...... by
.................................. a Company registered under the Companies Act, 1956/2013
(with amendment from time to time)/Partnership firm/proprietary concern having its
Registered Office at ..........................[to be modified suitably for JV Contractor]
(hereinafter called as ‘Contractor' which expression shall include its successors and permitted
assigns) for approval of PASCHIMANCHAL VIDYUT VITRAN NIGAM LIMITED
(PVVNL), a company incorporated under the Companies Act, 1956/2013 (with amendment
from time to time) having its Registered Office at MD Office, Victoria Park, Meerut.. for
its Contract for Revamped Reforms-based and Results-linked, Distribution Sector Scheme
infrastructure work under Loss Reduction in PVVNL.

WHEREAS PVVNL has awarded to the Contractor the aforesaid Contract vide its
Notification of Award/Contract No. .......cc..c..oeeee dated .................. and Amendment
NO. i, (applicable when amendments have been issued) (hereinafter called the
"Contract") in terms of which the Contractor is required to submit ‘Safety Plan’ alongwith
certain documents to the Engineer In-Charge/Project Manager of the Employer within Sixty
(60) days of Notification of Award for its approval.

NOW THEREFORE, the Contractor undertakes to execute the Contract as per the safety plan
as follows:

1.  THAT the Contractor shall execute the works as per provisions of Bidding Documents
including those in regard to Safety Precautions / provisions as per statutory
requirements.

2. THAT the Contractor shall execute the works in a well planned manner from the
commencement of Contract as per agreed mile stones of work completion schedule so
that planning and execution of construction works goes smoothly and consistently
through out the contract duration without handling pressure in last quarter of the
financial year/last months of the Contract and the shall be finalized in association with
PVVNL (Name of Employer) Engineer In-charge/Project Manager from time to time as
required.



Part — 3: Conditions of Contract and Contract Forms 216

3. THAT the Contractor has prepared the safe work procedure for each activity i.e.
foundation works including civil works, erection, stringing (as applicable), testing &
commissioning, disposal of materials at site / store etc. to be executed at site, which is
enclosed at Annexure — 1A (SP) for acceptance and approval of Engineer In-
charge/Project Manager. The Contractor shall ensure that on approval of the same
from Engineer In-charge/Project Manager , the approved copies will be circulated to
Employer’s personnel at site [Supervisor(s)/Executive(s)] and Contractor’s personnel at
site [Gang leader, supervisor(s) etc.] in their local language / language understood by

gang.

THAT the Contractor has prepared minimum manpower deployment plan, activity wise
as stated above, which is enclosed at Annexure — 1B (SP) for approval of Engineer In-
charge/Project Manager.

4. THAT the Contractor shall ensure while executing works that they will deploy
minimum 25% of their own experienced work force who are on the permanent roll of
the company and balance 75% can be a suitable mixed with the hired gangs / local
workers / casual workers if required. The above balance 75% work force should be
provided with at least 10 days training by the construction agencies at sites and shall be
issued with a certificate. No worker shall be engaged without a valid certificate. Hired
gang workers shall also follow safe working procedures and safety norms as is being
followed by company’s workmen. It should also be ensured by the Contractor that
certified workers fitters who are climbing towers / doing stringing operations can be
easily identifiable with a system like issue of Badge / Identification cards (ID cards)
etc. Colour identification batches should be worn by the workers. Contractor has to
ensure that inexperience workers / unskilled workers should not be deployed for skilled
job.

5. THAT the Contractor’s Gang leader / Supervisor / Senior most member available at
every construction site shall brief to each worker daily before start of work about safety
requirement and warn about imminent dangers and precautions to be taken against the
imminent dangers (Daily Safety Drill). This is to be ensured without fail by Contractor
and maintain record of each gang about daily safety instructions issued to workers and
put up to PVVNL site In-charge for his review and record.

6. THAT the Contractor shall ensure that working Gangs at site should not be left at the
discretion of their Gang Leaders who are generally hired and having little knowledge
about safety. Gang leader should be experienced and well versed with the safe working
procedures applicable for transmission line/ Sub Station works. In case gang is having
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Gang leader not on permanent roll of the company then additional Supervisor from
company’s own roll having thorough knowledge about the works would be deployed so
as to percolate safety instructions upto the grass root level in healthy spirits. Contractor
has to ensure close supervision while executing critical locations of transmission lines /
sub stations and ensures that all safety instructions are in place and are being followed.

7. THAT the Contractor shall maintain in healthy and working condition all kind of
Equipments / Machineries / Lifting tools / Lifting tackles / Lifting gears / All kind of
Ropes including wire ropes / Polypropylene ropes etc. used for Lifting purpose during
execution of the project and get them periodically examined and load tested for safe
working load in accordance with relevant provisions and requirement of Building &
other construction workers Regulation of Employment and Conditions of Services Act
and Central Rule 1998 or latest, Factories Act 1948 or latest, Indian Electricity Act
2003 before start of the project. A register of such examinations and tests shall be
properly maintained by the Contractor and will be promptly produced as and when
desired by the Engineer In-charge/Project Manager or by the person authorised by him.
The Contractor has to ensure to give special attention on the formation / condition of
eye splices of wire rope slings as per requirement of IS 2762 Specification for wire
rope slings and sling legs.

THAT the Contractor has prepared a list of all Lifting machines, lifting Tools / Lifting
Tackles / Lifting Gears etc. / All types of ropes and Slings which are subject to safe
working load is enclosed at Annexure — 2 (SP) for review and approval of Engineer
In-charge/Project Manager.

8.  THAT the Contractor has to procure sufficient quantity of Personal Protective
Equipment (PPE)conforming to Indian / International standards and provide these
equipment to every workman at site as per need and to the satisfaction of Engineer-in-
charge/Project Manager of PVVNL. The Contractor’s Site Supervisor/ Project
Manager has to ensure that all workmen must use Personal Protective Equipment at
site. The Contractor shall also ensure that Industrial Safety helmets are being used by
all workmen at site irrespective of their working (at height or on ground). The
Contractor shall further ensure use of safety shoes by all ground level workers and
canvas shoes for all workers working at height, Rubber Gum Boots for workers
working in rainy season and concreting job, Use of Twin Lanyard Full body Safety
Harness with attachment of light weight such as aluminium alloy etc. and having
features of automatic locking arrangement of snap hook, by all workers working at
height for more than three meters and also for horizontal movement on tower shall be
ensured by Contractor. The Contractor shall not use ordinary half body safety harness
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10.

at site. The Contractor has to ensure use of Retractable type fall arrestors by workers
for ascending / descending on suspension insulator string and other similar works etc.,
Use of Mobile fall arrestor for ascending / descending from tower by all workers. The
Contractor has to provide cotton / leather hand gloves as per requirement, Electrical
Resistance Hand gloves for operating electrical installations / switches, Face shield for
protecting eyes while doing welding works and Dust masks to workers as per
requirement. The Contractor will have to take action against the workers not using
Personal Protective Equipment at site and those workers shall be asked to rest for that
day and also their Salary be deducted for that day. PVVNL may issue warning letter to
Project Manager of Contractor in violation of above norms.

THAT the Contractor shall prepare a detailed list of PPEs, activity wise, to
commensurate with manpower deployed, which is enclosed at Annexure — 3 (SP) for
review and approval of Engineer In-charge/Project Manager. It shall also be ensured
that the sample of these equipment shall be got approved from PVVNL supervisory
staff before being distributed to workers. The Contractor shall submit relevant test
certificates as per IS / International Standard as applicable to PPEs used during
execution of work. All the PPE’s to be distributed to the workers shall be checked by
PVVNL supervisory staff before its usage.

The Contractor also agrees for addition / modification to the list of PPE, if any, as
advised by Engineer In-Charge/Project Manager.

THAT the Contractor shall procure, if required sufficient quantity of Earthing
Equipment / Earthing Devices complying with requirements of relevant IEC standards
(Generally IECs standards for Earthing Equipments / Earthing Devices are — 855, 1230,
1235 etc.) and to the satisfaction of Engineer In-Charge/ Project Manager and
Contractor to ensures to maintained them in healthy condition.

THAT the Contractor has prepared / worked out minimum number of healthy Earthing
Equipments with Earthing lead confirming to relevant IS / European standards per gang
wise during stringing activity/as per requirement, which is enclosed herewith at
Annexure — 4 (SP) for review and acceptance of Engineer In-Charge/ Project Manager
prior to execution of work.

THAT the Contractor shall provide communication facilities i.e. Walky — Talkie /
Mobile Phone, Display of Flags / whistles for easy communication among workers
during Tower erection / stringing activity, as per requirement.
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1.

12.

13.

THAT the Contractor undertakes to deploy qualified safety personnel responsible for
safety as per requirements of Employer/Statutory Authorities.

THAT the Contractor employing more than 250 workmen whether temporary, casual,
probationer, regular or permanent or on contract, shall employ at least one full time
officer exclusively as qualified safety officer having diploma in safety to supervise
safety aspects of the equipment and workmen who will coordinate with Engineer In-
charge /Project Manager/Safety Co-ordinator of the Employer. In case of work being
carried out through sub Contractors the sub — Contractor’s workmen / employees will
also be considered as the Contractor’s employees / workmen for the above purpose. If
the number of workers are less than 250 then one qualified safety officer is to be
deployed for each contract. He will report directly to his head of organization and not
the Project Manager of Contractor He shall also not be assigned any other work except
assigning the work of safety. The curriculum vitae of such person shall be got cleared
from PVVNL Project Manager / Construction staff.

The name and address of such safety officers of Contractor will be promptly informed
in writing to Engineer In-charge with a copy to safety officer - In-charge before start of
work or immediately after any change of the incumbent is made during the currency of
the contract. The list is enclosed at Annexure — 5A (SP).

THAT the Contractor has also prepared a list including details of Explosive Operator
(if required), Safety officer / Safety supervisor / nominated person for safety for each
erection / stringing gang, list of personnel trained in First Aid Techniques as well as
copy of organisation structure of the Contractor in regard to safety. The list is enclosed
at Annexure — 5B (SP).

The Project Manager shall have the right at his sole discretion to stop the work, if in his
opinion the work is being carried out in such a way that it may cause accidents and
endanger the safety of the persons and/or property, and/or equipment. In such cases, the
Contractor shall be informed in writing about the nature of hazards and possible
injury/accident and he shall comply to remove shortcomings promptly. The Contractor
after stopping the specific work can, if felt necessary, appeal against the order of
stoppage of work to the Project Manager within 3 days of such stoppage of work and
decision of the Project Manager in this respect shall be conclusive and binding on the
Contractor.

THAT, if, any Employer’s Engineer/ supervisor at site observes that the Contractor is
failing to provide safe working environment at site as per agreed Safety Plan / PVVNL
Safety Rule/ Safety Instructions / Statutory safety requirement and creates hazardous

219



Part — 3: Conditions of Contract and Contract Forms

14.

15.

conditions at site and there is possibility of an accident to workmen or workmen of the
other Contractor or public or the work is being carried out in an un safe manner or he
continues to work even after being instructed to stop the work by Engineer / Supervisor
at site / RHQ / Corp. Centre, the Contractor shall be bound to pay a penalty of Rs.
10,000/ - per incident per day till the instructions are complied and as certified by
Engineer / Supervisor of Employer at site. The work will remain suspended and no
activity will take place without compliance and obtaining clearance / certification of
the Site Engineer / Supervisor of the Employer to start the work.

THAT, if the investigation committee of Employer observes any accident or the
Engineer In-charge/Project Manager of the Employer based on the report of the
Engineer/Supervisor of the Employer at site observes any failure on the Contractor’s
part to comply with safety requirement / safety rules/ safety standards/ safety
instruction as prescribed by the Employer or as prescribed under the applicable law for
the safety of the equipment, plant and personnel and the Contractor does not take
adequate steps to prevent hazardous conditions which may cause injury to its own
Contractor’s employees or employee of any other Contractors or Employer or any other
person at site or adjacent thereto, or public involvement because of the Contractor’s
negligence of safety norms, the Contractor shall be liable to pay a compensation of Rs.
10,00,000/- (Rupees Ten Lakh only) per person affected causing death and Rs.
1,00,000/- (Rupees One Lakh only) per person for serious injuries / 25% or more
permanent disability to the Employer for further disbursement to the deceased family/
Injured persons. The permanent disability has the same meaning as indicated in
Workmen’s Compensation Act 1923 or latest. The above stipulations is in addition to
all other compensation payable to sufferer as per workmen compensation Act / Rules

THAT as per the Employer’s instructions, the Contractor agrees that this amount shall
be deducted from their running bill(s) immediately after the accident, That the
Contractor understands that this amount shall be over and above the compensation
amount liable to be paid as per the Workmen’s Compensation Act /other statutory
requirement/ provisions of the Bidding Documents.

THAT the Contractor shall submit Near-Miss-Accident report alongwith action plan
for avoidance such incidence /accidents to Engineer — In-charge/ Project Manager.
Contractor shall also submit Monthly Safety Activities report to Engineer — In-charge/
Project Manager and copy of the Monthly Safety Activities report also to be sent to
Safety In-charge at RHQ of the Employer for his review record and instructions.
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16.

17.

18.

19.

20.

THAT the Contractor is submitting a copy of Safety Policy/ Safety Documents of its
Company which is enclosed at Annexure — 6 (SP) and ensure that the safety Policy
and safety documents are implemented in healthy spirit.

THAT the Contractor shall make available of First Aid Box [Contents of which shall
be as per Building & other construction workers (Regulation of Employment and
Conditions of Services Act and Central Rule 1998 or latest / PVVNL Guidelines)] to
the satisfaction of Engineer In-Charge/ Project Manager with each gang at site and not
at camp and ensures that trained persons in First Aid Techniques with each gang before
execution of work.

THAT the Contractor shall submit an ‘Emergency Preparedness Plan’ for different
incidences i.e. Fall from height, Electrocution, Sun Stroke, Collapse of pit, Collapse of
Tower, Snake bite, Fire in camp / Store, Flood, Storm, Earthquake, Militancy etc. while
carrying out different activities under execution i.e. foundation works including civil
works, erection, stringing (as applicable), testing & commissioning, disposal of
materials at site / store etc. which is enclosed at Annexure — 7 (SP) for approval of the
Engineer In-Charge/ Project Manager before start of work.

THAT the Contractor shall organise Safety Training Programs on Safety, Health and
Environment and for safe execution of different activities of works i.e. foundation
works including civil works, erection, stringing (as applicable), testing &
commissioning, disposal of materials at site / store etc. for their own employees
including sub-Contractor workers on regular basis.

The Contractor, therefore, submits copy of the module of training program, enclosed at
Annexure — 9 (SP), to Engineer In-charge/Project Manager for its acceptance and
approval and records maintained.

THAT the Contractor shall conduct safety audit, as per Safety Audit Check Lists
enclosed at Annexure — 8 (SP), by his Safety Officer(s) every month during
construction of Transmission Lines / Sub Stations / any other work and copy of the
safety audit report will be forwarded to the Employer’s Engineer In-charge / Site In-
charge/Project Manager for his comments and feedback. During safety audit,
healthiness of all Personal Protective Equipment (PPEs) shall be checked individually
by safety officer of Contractor and issue a certificate of its healthiness or rejection of
faulty PPEs and Contractor has to ensure that all faulty PPEs and all faulty lifting tools
and tackles should be destroyed in the presence of PVVNL construction staff.
Contractor has to ensure that each gang be safety audited at least once in two months.
During safety audit by the Contractor, Safety officer’s feedback from PVVNL
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22.

23.

24.

25.

concerned shall be taken and recorded. The Employer’s site officials shall also conduct
safety audit at their own from time to time when construction activities are under
progress. Apart from above, the Employer may also conduct surveillance safety audits.
The Employer may take action against the person / persons as deemed fit under various
statutory acts/provisions under the Contract for any violation of safety norms / safety
standards.

THAT the Contractor shall develop and display Safety Posters of construction activity
at site and also at camp where workers are generally residing.

THAT the Contractor shall ensure to provide potable and safe drinking water for
workers at site / at camp.

THAT the Contractor shall do health check up of all workers from competent agencies
and reports will be submitted to Engineer In-Charge within fifteen (15) days of health
check up of workers as per statutory requirement.

THAT the Contractor shall submit information alongwith documentary evidences in
regard to compliance to various statutory requirements as applicable which are
enclosed at Annexure — 10A (SP).

The Contractor shall also submit details of Insurance Policies taken by the Contractor
for insurance coverage against accident for all employees are enclosed at Annexure —
10B (SP).

THAT a check-list in respect of aforesaid enclosures alongwith the Contractor’s
remarks, wherever required, is attached as Annexure — Check List herewith.

THE CONTRACTOR shall incorporate modifications/changes in this ‘Safety Plan’
necessitated on the basis of review/comments of the Engineer In-Charge/Project Manager

within fourteen (14) days of receipt of review/comments and on final approval of the
Engineer In-Charge/Project Manager of this ‘Safety Plan’, the Contractor shall execute the
works under the Contract as per approved ‘Safety Plan’. Further, the Contractor has also
noted that the first progressive payment towards Services Contract shall be made on

submission of ‘Safety Plan’ alongwith all requisite documents and approval of the same by
the Engineer In-Charge/Project Manager.
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IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised
representative under the common seal of the Company, the day, month and year first above
mentioned.

For and on behalf of
M/Sueiiiii e
WITNESS
1. Signature........ccceevverunnnne Signature..........ccceeuveenee.
Name......cccoevviiiniiinniens Name......ccooeevvvieniiinineens
Address.......ccooeeeeiniennnnne. Address.......ccoceeeeiiniennen.
2. Signature...........coceeueeee. Authorised representative
Name.....ccoovevveeiiieeiene (Common Seal)
Address.......cccoeevveiiennne. (In case of Company)
Note:

All the annexure referred to in this “Safety Plan“ are required to be enclosed by the
Contractor as per the attached “ Check List

1.  Safety Plan is to be executed by the authorised person and (i) in case of contracting
Company under common seal of the Company or (ii) having the power of attorney
issued under common seal of the company with authority to execute such contract
documents etc., (iii) In case of (ii), the original Power of Attorney if it is specifically
for this Contract or a Photostat copy of the Power of Attorney if it is General Power of
Attorney and such documents should be attached to this Safety Plan.

2. For all safety monitoring/ documentation, Engineer In-charge / Regional In-charge of
safety at RHQ will be the nodal Officers for communication.
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CHECK LIST FOR SEFETY PLAN
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

Annexure — 1A (SP)

Safe work procedure for each activity i.e.
foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /
store etc. to be executed at site.

Yes/No

Annexure — 1B (SP)

Manpower deployment plan, activity wise
foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /
store etc.

Yes/No

Annexure — 2 (SP)

List of Lifting Machines i.e. Crane, Hoist,
Triffor, Chain Pulley Blocks etc. and Lifting
Tools and Tackles i.e. D shackle, Pulleys, come
along clamps, wire rope slings etc. and all types
of ropes i.e. Wire ropes, Poly propylene Rope
etc. used for lifting purposes along with test
certificates.

Yes/No

Annexure — 3 (SP)

List of Personal Protective Equipment (PPE),
activity wise including the following along
with test certificate of each as applicable:

Yes/No

A. Industrial Safety Helmet to all
workmen at site. (EN 397 / IS 2925) with chin
strap and back stay arrangement.

B. Safety shoes without steel toe to
all ground level workers and canvas shoes for
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

workers working on tower.

C. Rubber Gum Boot to workers
working in rainy season / concreting job.

D. Twin lanyard Full Body Safety
harness with shock absorber and leg strap
arrangement for all workers working at height
for more than three meters. Safety Harness
should be with attachments of light weight
such as of aluminium alloy etc. and having a
feature of automatic locking arrangement of
snap hook and comply with EN 361 / IS 3521
standards.

E. Mobile fall arrestors for safety of
workers during their ascending / descending
from tower / on tower. EN 353 -2 (Guided
type fall arresters on a flexible anchorage
line.)

F. Retractable type fall arrestor
(EN360: 2002) for ascending / descending on
suspension insulator string etc.

G. Providing of good quality cotton
hand gloves / leather hand gloves for workers
engaged in handling of tower parts or as per
requirement at site.

H. Electrical Resistance hand gloves
to workers for handling electrical equipment /
Electrical connections. IS : 4770

L. Dust masks to workers handling
cement as per requirement.

J. Face shield for welder and
Grinders. IS: 1179 /1S : 2553

K. Other PPEs, if any, as per
requirement etc.

Annexure — 4 (SP)

Yes/No
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S.N.

Details of Enclosure

Status
of Submission
of information/
documents

Remarks

List of Earthing Equipment / Earthing devices
with Earthing lead conforming to IECs for
earthing equipment are — (855, 1230, 1235 etc.)
gang wise for stringing activity/as per
requirement

Annexure — 5A (SP)

List of Qualified Safety Officer(s) alongwith
their contact details

Yes/No

Annexure — 5B (SP)

Details of Explosive Operator (if required),
Safety officer / Safety supervisor for every
erection / stinging gang, any other person
nominated for safety, list of personnel trained
in First Aid as well as brief information about
safety set up by the Contractor alongwith copy
of organisation of the Contractor in regard to
safety

Yes/No

Annexure — 6 (SP)
Copy of Safety Policy/ Safety Document of the
Contractor’s company

Yes/No

Annexure — 7 (SP)

‘Emergency Preparedness Plan’ for different
incidences i.e. Fall from height, Electrocution,
Sun Stroke, Collapse of pit, Collapse of
Tower, Snake bite, Fire in camp / Store, Flood,
Storm, Earthquake, Militancy etc. while
carrying out different activities under execution
1.e. foundation works including civil works,
erection, stringing (as applicable), testing &
commissioning, disposal of materials at site /

Yes/No
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S.N. Details of Enclosure Status Remarks
of Submission
of information/
documents
store etc.
10. Annexure — 8 (SP) Yes/No
Safety Audit Check Lists ( Formats to be
enclosed)
11. Annexure — 9 (SP) Yes/No
Copy of the module of Safety Training
Programs on Safety, Health and Environment,
safe execution of different activities of works
for Contractor’s own employees on regular
basis and sub-Contractor employees.
12. Annexure — 10A (SP)
Information alongwith documentary evidences
in regard to the Contractor’s compliance to
various statutory requirements including the
following:
(1) Electricity Act 2003 Yes/No
[Name of Documentary evidence in support of
compliance]
(i1) Factories Act 1948 or latest Yes/No

[Name of Documentary evidence in support of
compliance]
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S.N. Details of Enclosure Status Remarks
of Submission
of information/
documents
(111) Building & other construction workers Yes/No
(Regulation of Employment and Conditions of
Services Act and Central Act 1996 or latest)
and Welfare Cess Act 1996 or latest with
Rules.
[Name of Documentary evidence in support of
compliance]
(iv) Workmen Compensation Act 1923 or latest and Yes/No
Rules.
[Name of Documentary evidence in support of
compliance]
(v) Public Insurance Liabilities Act 1991 or latest Yes/No
and Rules.
[Name of Documentary evidence in support of
compliance]
(vi) Indian Explosive Act 1948 or latest and Rules. Yes/No
[Name of Documentary evidence in support of
compliance]
(vil) | Indian Petroleum Act 1934 or latest and Rules. Yes/No
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S.N. Details of Enclosure Status Remarks
of Submission
of information/

documents
[Name of Documentary evidence in support of
compliance]
(viii) | License under the contract Labour (Regulation Yes/No
& Abolition) Act 1970 or latest and Rules.
[_Name of Documentary evidence in support of
compliance]
(ix) Indian Electricity Rule 2003 and amendments Yes/No
if any, from time to time.
[Name of Documentary evidence in support of
compliance]
(x) The Environment (Protection) Act 1986 or Yes/No
latest and Rules.
[Name of Documentary evidence in support of
compliance]
(x1) Child Labour (Prohibition & Regulation) Act Yes/No

1986 or latest.
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Details of Enclosure

Status
of Submission
of information/
documents

Remarks

[Name of Documentary evidence in support of
compliance]

(xii)

National Building Code of India 2005 or latest
(NBC 2005).

[Name of Documentary evidence in support of
compliance]

Yes/No

(xiii)

Indian standards for construction of Low/
Medium/ High/ Extra High Voltage
Transmission Line

[Name of Documentary evidence in support of
compliance]

Yes/No

(iv)

Any other statutory requirement(s)
[please specify]

[Name of Documentary evidence in support of
compliance]

Yes/No

13.

Annexure — 10B (SP)

Details of Insurance Policies alongwith
documentary evidences taken by the Contractor
for the insurance coverage against accident for
all employees as below:
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S.N. Details of Enclosure Status Remarks
of Submission
of information/
documents
(1) Under Workmen Compensation Act 1923 or Yes/No
latest and Rules.
[Name of Documentary evidence in support of
insurance taken)
(i1) Public Insurance Liabilities Act 1991 or latest Yes/No
[Name of Documentary evidence in support of
insurance taken)
(111) Any Other Insurance Policies Yes/No

[Name of Documentary evidence in support of
insurance taken]
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19. FORM OF JOINT DEED OF UNDERTAKING BY THE SUB-CONTRACTOR
ALONGWITH THE CONTRACTOR

THIS DEED OF UNDERTAKING executed this ................ day of ...l
Two Thousand and ............ by M/S. oo, , a Company incorporated under
the laws of ... and having its Registered Office at
...................................... (hereinafter called the “Sub-Contractor” which expression
shall include its successors, executors and permitted assigns), and M/s. ...................e.e. ,a
Company incorporated under the laws of ...................... having its Registered Office at

...................... (hereinafter called the “Bidder”/”Contractor” which expression shall
include its successors, executors and permitted assigns) in favour of PVVNL (Name of the
Employer) a Company incorporated under the Companies Act of 1956/2013 (with
amendment from time to time) having its registered office at MD Office, Victoria Park,
Meerut. (Registered Address of the Employer) (hereinafter called the “Employer” which
expression shall include its successors, executors and permitted assigns)

WHEREAS the “Employer” invited Bid as per its Specification No................... for RDSS
WOrks of ..ceevvevinnnnnnnnnnn.. including installation of Sub-stations, lines, bays, DTs and
providing service connections etc.

AND WHEREAS Clause No. .............. , Section ............ ,of oo , Part...
forming part of the Bid Documents inter-alia stipulates that the Bidder and/or Sub-Contractor
must fulfill the Qualifying Requirements and be jointly and severally bound and responsible
for the quality and timely execution of RDSS works in the event the Bid submitted by the
Bidder is accepted by the Employer resulting in a Contract.

AND WHEREAS the Bidder has submitted its Bid to the Employer vide Proposal No.
...................... dated .......... based on tie-up with the Sub-Contractor for execution of
aforesaid RDSS works.

NOW THEREFORE THIS UNDERTAKING WITNESSETH as under:

1.0 In consideration of the award of Contract by the Employer to the Bidder (hereinafter
referred to as the “Contract”) we, the Sub-Contractor and the Contractor do hereby
declare that we shall be jointly and severally bound unto the PVVNL (Name of the
Employer), for execution of RDSS works in accordance with the Contract
Specifications.

2.0  Without in any way affecting the generality and total responsibility in terms of this
Deed of Undertaking, the Sub-Contractor hereby agrees to depute their
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3.0

4.0

representatives from time to time to the Employer’s Project site as mutually
considered necessary by the Employer, Contractor and the Sub-Contractor to ensure
proper quality, manufacture, testing and supply on FOR destination delivery at site
basis and successful performance of RDSS works in accordance with Contract
Specifications. Further, if the Employer suffers any loss or damage on account of
non-performance of the material fully meeting the performance guaranteed as per Bid
Specification in terms of the contract. We the Sub-Contractor and the Contractor
jointly and severally undertake to pay such loss or damages to the Employer on its
demand without any demur.

This Deed of Undertaking shall be construed and interpreted in accordance with the
laws of India and the Courts in MEERUT (Headquarter of Employer) shall have
exclusive jurisdiction in all matters arising under the Undertaking.

We, the Bidder/Contractor and Sub-Contractor agree that this Undertaking shall be
irrevocable and shall form an integral part of the Contract and further agree that this
Undertaking shall continue to be enforceable till the Employer discharges it. It shall
become operative from the effective date of Contract.

IN WITNESS WHEREOQF the Sub-Contractor and/or the Contractor have through their
Authorised Representatives executed these presents and affixed Common seals of their
respective Companies, on the day, month and year first above mentioned.

WITNESS (For Sub-Contractor)
Signature .............coeeiinnnn.

(Signature of the authorized
Name .....cooevveiiinineinnnnn representative)
Office Address ................... Name .....coovvvevninninnnnnn

Common Seal of Company
WITNESS (For Bidder)

Signature ..............ceoeennnnn.
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(Signature of the authorized
Name ......ooovvviviviiiiinnn, representative)
Office Address ................... Name ........oooviiiiiiin,

Common Seal of Company
Note:
1. For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp

papers of appropriate value shall be purchased in the name of executant(s).

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and should invariably be witnessed.

3. This Deed of Joint Undertaking duly attested by Notary Public of the place(s) of the
respective executant(s), shall be submitted alongwith the bid.

4. In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners,
then the Joint deed of undertaking shall be modified accordingly.
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20. FORM OF CERTIFICATE OF FINANCIAL PARAMETERS FOR QR

(as per clause ref. no. 2 of Section 2 of Part 1))
(Rupees in Lakhs)

S. Financial parameters | 2014-15 | 2013-14 | 2012-13 | 2011-12 2010-11

1. | Net Worth

a) | Paid up Capital

b) | Free Reserves and
Surplus*

c) | Misc expenses to the

extent not written off
Net Worth (a+b-c)

2. Annual Turnover **

3. | Liquid Asset (Total
Current Asset —
Inventories)

* Free Reserve and Surplus should be Exclusive of Revaluation Reserve, written back of
Depreciation Provision and Amalgamation.
** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding non
recurring income, i.e. sale of fixed asset etc.

It is certified that all the figures are based on audited accounts read with auditors report and Notes
to Accounts etc.
Date Certified By
Place
(Chartered Accountants)
Membership No.
Seal
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