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PVVNL-MT/MM/48(s)/22-23

SPECIAL CONDITIONS OF REPAIR CONTRACT AGAINST
SPECIFICATION NO. PVVNL-MT/MM/48(s)/22-23

These special conditions shall be read and construed along with the General
Conditions of contract From ‘A’ in case of any conflict or inconsistency the
Purchaser’s version shall prevail:

VALIDITY OF CONTRACT:

This repair contract shall be valid for period of twelve months from the date of issue.
The currency of the contract can however be extended by another twelve months on
mutual consent of Engineer & Contractor. All allotment made during the currency of
contract period shall be honoured by the contractor and all damaged transformer
delivered (for allotment made during currency of the contract) up to three months of
expiry of validity of this contract shall be repaired.

SECURITY DEPOSIT:

The contractor shall deposit security as required under clause ‘3’ of General
Conditions of contract Form ‘A’ @ 30% of repair cost of each transformer to be
allotted to the firm. This security shall be in the form of Govt. interest bearing
securities or Bank Draft/Guarantee Bond from scheduled Bank of India. The B.G.
should be executed on stamp paper of requisite value on approved Proforma in favour
of M.D., PVVNL-Meerut, within 15 days of receipt of proposal for allotment. Bank
guarantee shall be valid for the maintenance period as defined in clause ‘36’ of form
‘A’. The contractor shall initially submit this Bank guarantee valid for 18 months with
the provision that it shall be extended suitably to cover the maintenance period of the
last batch of transformer repair and delivered against the allotment. In case the security
deposit furnished is in the form of FDR/CDR, the same shall be duly pledged in favour
of M.D, PVVNL-Meerut.

ALLOTMENT:

All allotment of damaged transformers to the firms shall be made by the
Superintending Engineer, Material Management, PVVNL-Meerut.

On the allotment issued by the Superintending Engineer, (MM-I) PVVNL-Meerut,
Superintending Engineer, Electricity Store Circle, PVVNL-Meerut shall arrange
to make available the allotted transformers and intimate following information to
the repairer:-

(a) Make

(b) S1. No. & year of manufacture as per name plate.

(©) Capacity in MVA & Voltage ratio.

(d) Place of availability to carry out preliminary inspection.

(e) Designation of the officer, his telephone numbers (office & residence and
complete postal address of office, who is to be associated with preliminary
inspection of the damaged transformers).

® Concerned Zone, Circle & Division.

After repairing of 75% of the allotted quantity satisfactorily, Superintending
Engineer, ESC, PVVNL-Meerut shall again intimate to Superintending Engineer,
Material Management, PVVNL-Meerut for further allotment to the firm.
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PRELIMINARY INSPECTION:

In order to ascertain the suitability of transformers for repair every damaged
transformer shall be inspected preliminarily by the representative of the Contractor at
the site/workshop of the Purchaser in presence of the concerned PVVNL-Meerut
Officer. Upon receipt of information as per clause 3.0 above, the Contractor shall sent
notice to the allottee unit informing date and time of arrival of his representative at
site Preliminary Inspection shall be carried out within 2 weeks of intimation from
concerned circle.

The transformer shall be considered repairable when the total liability of PVVNL-
Meerut i.e total cost of repair, replacement of part/component, to & from
transformation and new transformer oil etc. Giving credit of old transformer oil
serviceable component/accessories and salvage value of burnt/damaged components
shall be within the declared economical limit. The purchaser from time to time shall
communicate the economical limit as applicable to various ratings of transformers,
during the currency of contract.

The Contractor’s representative shall after preliminary inspection give in writing
preliminary inspection report to Purchaser’s Officer as per clause ‘3’ (e) above with a
copy to Executive Engineer, Electy. Stores Division concerned and Superintending
Engineer, (ESC), PVVNL-Meerut clearly stating whether or not the damaged
transformer has been considered within economical limits. In case of transformer
being found un-economical and explanatory note leading to it’s being considered un-
economical shall be furnished in the preliminary inspection report.

The transformers, which are burnt, and having partially damaged core are normally
expected to be beyond economical limits. However, in case where the expenditure in
setting right the core is small and repair is expected to be within economical limits,
such damaged transformers are also required to be inspected.

The transformer requiring minor repairs shall not be sent the work of the Contractor.
These are to be repaired at PVVNL-Meerut. Site/workshop by the Purchaser at his
end. HV/LV leg coils required for such damaged transformers shall be supplied by
the Contractor on the rates and other terms and conditions as specified in the contract.

Only those transformers which have been declared economically repairable shall be
transported to Contractor’s works. If per chance during detailed inspection at
Contractor’s works it is found that the transformer is not economically repairable no
payment for preliminary inspection shall be made to the Contractor and the
Contractor shall re-imburse the transport charges incurred by PVVNL-Meerut and
shall also transport the damaged transformers to its original site within two months of
transformer declared un-economical.

TRANSFORMER OIL & TRANSPORTATION / CARRIAGE OF
TRANSFORMER

TRANSFORMER OIL:

The old transformer oil shall be drained out by the concerned workshop/distribution
division before sending the damaged transformers to Contractor for repair. The M.B.
No. and page No. vide which old transformer oil is received back shall be mentioned
on joint inspection report of respective transformers so that credit on account of
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3
transformer oil is allowed in the estimate of repair. However, if by oversight
any damaged transformer is sent for repair without draining out the old transformer
oil, the old transformer oil shall be drained out of the damaged transformer whether
useable or not by the Contractor and the same shall be returned by the Contractor to
the concerned consignees failing which recovery of the cost of the same shall be made
at the rate of 10% higher than the prevailing rate of fresh transformer oil.

All the repaired transformer shall be filled with fresh transformer oil as detailed in
the tech. specification. The quantity of fresh transformer oil shall be filled up to the
required level and billed as per quantity mentioned on the nameplate of the
transformer or actual which ever is lower.

SPECIAL CONDITIONS OF REPAIR CONTRACT:

Transportation of damaged transformers from various sites of PVVNL-Meeurt to Con
-tractor’s works and transportation of the repaired transformers from Contractor’s
works to various sites shall be done by the Contractor. Loading, un-loading and
handling of the transformers at site and Contractor’s works shall also be done by the
Contractor. Any loss or damage of transformer during transportation shall be the
responsibility of the Contractor. The rates for this transportation shall be quoted in
Schedule —P-1(B) for required distance slabs.

The transportation of required transformers from Contractor’s works shall be done as
per dispatch instructions issued by Superintending Engineer (ESC),PVVNL-Meerut.

JOINT INSPECTION;

Immediately after receipt of damaged transformer, the Contractor shall inform to the
Executive Engineer, Electy. Stores Division concerned through letter under registered
cover of having received the quantity and capacity of each damaged transformer
requesting him to arrange joint inspection. He shall also inform to allot tee Division
as specified in clause 3 to immediately arrange for joint inspection clearly STATING

THAT OIL CREDIT DETAILS M.B.NO.......... PAGE NO........ &
QUANTITY......... ) SHALL BE ESSENTIALLY REQUIRED DURING JOINT
INSPECTION.)

Executive Engineer, Electy. Stores Division concerned shall fix-up the program of
joint inspection in consultation with concerned Executive Engineer, Electy.
Distribution/Workshop Division and the Con tractor. The Contractor shall not refuse
for joint inspection when the PVVNL team or facilities shall be provided by the
Contractor during the joint inspection to assess the extent of repair/replacement
involved. In order to avoid delay and un-necessary detention of the Inspecting officers
the Contractor shall also ensure that their technical representative is always present
for joint inspection and preparation of estimate. The joint inspection report shall
clearly indicate whether a particular item being provided is for replacement of
defective damaged or missing components.

In case one or more HT/LT leg coils is found damaged all the three HT as well as LT
leg coils of the damaged transformers shall be replaced by new leg coils. In case no
leg coils is to be replaced, then the winding of which insulation is suspected to have
weakened shall be re-insulated after straightening the conductor and polishing. No
joint or burns on coil conductor shall be allowed.

After joint inspection by PVVNL for Assessment and estimation of repairs, the
contractor shall retain at least one sample of the damaged/burnt leg coil of each type,
duly tagged with details such as make, type and capacity of transformer, weight of the
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leg coils and name of the division etc. duly signed by the joint inspecting
officers under his seal till the time of inspection and testing by inspecting officer of
PVVNL for the purpose of verification of the technical details of fresh leg coils used
by the Contractor in the repaired transformers. The remaining old/damaged/burnt leg
coils shall however be mutilated by the joint inspecting officer the time of assessment
and estimation of repairs and certificate to this effect shall be recorded by him under
his seal on each and every estimate as under:-

Certified that one sample of the burnt/damaged leg coils of the type required for
replacement in this transformer has been properly tagged with necessary details and
kept with Contractor for the purpose of verification by inspecting officer and the
remaining......... damaged/burnt leg coils bearing Sl. No......... have been
completely mutilated by us.

PREPARATION AND SUBMISSION OF ESTIMATES:

For estimation purpose the weight of the new leg coils shall be same as that of the old
burnt/damaged leg coils taken from the damaged transformers. However the bill shall
be done on the basis of actual weight ascertained at the time of stage inspection. Since
the design of the transformer is being maintained and old/burnt leg coils has soaked
oil, there arises no question of billing more than actual weight of damaged/burnt leg
coils. Tolerance to the extent of the minus 10% shall be accepted in billing. All
individual cases of variation in weight on positive side shall be referred by Contractor
to Engineer of the contract for consideration. In such cases resistance of sample leg
coils shall also be measured on test results. The transformers shall not be dispatched
and sample of leg coils of such transformer will not be disposed off till the time
decision is taken without having any liability on the part of the Purchaser.

SALVAGE:

The salvage of the damaged parts other than leg coils damaged metal parts of the
bushing and transformer oil requiring replacement shall however be property of the
Contractor. The credit for burnt/damaged leg coils shall be on the ruling up-dated
rates of item no.5 of price schedule. In case of old/used transformer oil the credit shall
be given at the ruling rates issued by Material management Organisation of PVVNL.

EXTRA WORK:

The Contractor, when asked in writing by the Purchaser to perform extra work and
supply extra material not covered by the specn. And not forming part of the plant
offered for completeness as specified under clause 2 & 3 of technical specification
shall perform such work and material shall be paid extra at the rates and terms to be
mutually agreed upon.

Seven copies of the estimates for repair of each and every transformer shall be
prepared and signed by Contractor as well as the representative of the Purchaser as
token of having consented for the extent of repair involved. Contractor shall ensure
that such six copies of the estimate are submitted to the executive Engineer, Electy.
Stores Division, concerned within 7 days of joint inspection for being sanctioned.
Joint inspection report duly signed by concerned Executive Engineer, Electy. Stores
Division and Executive Engineer, Electy. Distribution Division/Executive Engineer,
Electy. Workshop Division shall be enclosed with the estimate.

APPROVAL OF ESTIMATE:

The estimate submitted by the Contractor as per clause 7.4 will be approved through
Superintending Engineer (ESC), PVVNL - Meerut concerned who shall ensure that
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the repair estimate is within economical limits. Three copies of the same
will be forwarded to the Contractor as a token of giving go ahead for repair.

Out of three copies of the approved estimate received by the Contractor, one copy
shall be retained by him for his record and one copy shall be attached by him
alongwith the bill after satisfactory repairs and testing. The remaining spare copies of
the approved estimates shall be given by the Contractor to the inspection officers
along with a copy of joint inspection report at the time of inspection and testing of
repaired transformers to facilitate checking and to ensure that the repairs have been
strictly as per estimates.

STAGE INSPECTION:

At the time of commencement of manufacture of HV/LV winding contractor shall
inform Superintending Engineer, (ESC), PVVNL Meerut and Engineer of the
Contract so that the Nigam representative may be deputed to assess the quantity of
repair during process of manufacturing of HV/LV coils.

The random checking of coils and core assembly of repaired transformers shall be
done by an officer of Stores organization of not less than the rank of Executive
Engineer for 5 MVA, 8 MVA and Superintending Engineer for 10 MVA capacity of
transformer or by the authorized 31 party deputed by S.E. (ESC), PVVNL, Meerut,
from time to time before boxing and taking of transformers to check actual repairs
done as per provisions of the estimate and to examine the quality of raw material used
and the workmanship etc. The officer carrying out above checking shall give
following certificate which shall be produced by the repairer at the time of final
inspection and testing by officers nominated by Superintending Engineer, (ESC),
PVVNL, Meerut.

“Certified that I have carried out random checking of coils of limbs

and core assembly of ....... MVA repaired transformer bearing sl.
No.oovinn. of make............. before boxing of the transformer
on date...... and date.......... and [ have found that the repair has

been done according to provisions of estimate and the quality of
raw material and workmanship is also satisfactory.

The weight of HV/LV leg coils shall be noted as under:--

LIMB HV LEG COILS LV LEG COILS
(LOOKING FROM LV) (kg) (kg)

LEFT

MIDDLE

RIGHT

TEST AND TEST CERTIFICATES:

Before offering a repaired transformer for final inspection and testing it shall be
subjected to all routine tests specified in IS: 2026/1977 and any amendment thereof as
detailed in clause-16 of Technical specification appended hereto.
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Besides testing of transformer for the routine tests, the inspection officer
shall be authorized for random checking of the coils and assembly of the repaired
transformers to check the actual repairs done and to examine the quality of raw
material used and workmanship.

The Engineer of Contract reserves to itself the right of having at Contractor’s
expenses any test of reasonable nature carried out at the Contractor or sub-
Contractor’s premises or at site in addition to the aforesaid tests and those included in
the contract to satisfy itself that the spare parts supplied and repair etc. carried out
comply with the specification. The Contractor shall be required to rectify the defects
found in such tests at his own cost. The Contractor shall send copies of test
certificates to the Superintending Engineer, (ESC), PVVNL-Meerut. For approval.

The Engineer of the Contract also reserves the right of associating any other officer of
PVVNL-Meerut or any authorized independent agency at any time during repair and

testing at Contractors works or at site during currency of the contract.

INSPECTION AND TESTING:

The Contractor shall give 15 days notice along with routine test report to
Superintending Engineer, (ESC), PVVNL, Meerut of every lot of material being ready
for dispatch so that he may depute his representative as designated in clause 9.2 of
stage inspection for inspection and testing as required in clause ‘15’ of General
Conditions of Form ‘A’ . Along with above offer letter for inspection of repaired
transformers a list mentioning actual weight of leg coils and actual quantity of
transformer oil used in respective repaired transformer shall also be submitted so that
inspecting officer may verify the above statement during inspection at the time of
physical checking of repaired transformers in addition to test certificates mentioned
above.

The Purchaser at his discretion may depute any out side agency to carry out final
testing/inspection of transformers repaired and offered by firm, in order to ensure the
quality of transformer oil shall be checked by oil level gauge. The quality of
transformer oil shall be checked by carrying out test as prescribed in “Technical
Specification”, Physical Dimensions and clearance which can be measured without
opening transformer shall be measured and recorded by inspecting officer.

The Contractor shall record either of the following certificates on the invoice packing
list (challan) as the case may be:-

“Certified that consignment (lot) of repaired transformers sent
through this invoice has been inspected and tested by a
representative of Superintending Engineer, (ESC), PVVNL-Meerut
in accordance with clause ‘10’ of the Special Conditions of repair
contract. The tests results were found to be within the value
specified in relevant ISS/contract as per true copy of test results
enclosed.”
OR

“Certified that inspection and testing of consignment (lot) of
repaired transformers sent through this invoice, has been waived
off by M.D, PVVNL-Meerut vide his letter
NO.oeveiieeen dated......... It is further certified that these
repaired transformers were however tested in test laboratory at our
works however tested and the test results were found to be within
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the value specified in the relevant ISS/ contract as per true
copy of test certificates enclosed.”

MATERIAL:

The fresh transformer oil to be filled in the transformers shall be purchased by the
Contractor directly from loading transformer oil manufactures such as APAR
Bombay, Savita Chemicals, Baroda. At the time of inspection, the Contractor shall
produce a certificate from the manufacturer that the transformer oil confirm to IS:
335/ 83 and any amendment thereof.

The gaskets shall be type ‘B’ conforming to IS: 4253(Part-1I) and any amendment
thereof. The gaskets to be used in repair of transformers shall be Telbros, Faridabad or
Everest, Calcutta or Maxworth, Calcutta. The Contractor shall at the time of
inspection produce a certificate from the manufacturer that the gaskets conform to
latest IS: 4253 (Part-II).

The bushing shall conform to the latest IS: 3347. these shall be procured from a firm
having ISI certification mark. The Contractor shall, at the time of inspection, produce
a certificate from the manufacturer that the bushing conforms to latest IS: 3347.

Inter layer insulation shall be procured from Senapathy whitlay Banglore/Madras or
Raman Board Banglore.

In case of other items for which IS specification exists the same shall only be
procured from the firm having ISI certification mark.

Items for which IS has not yet been framed, the material shall be procured from
reputed and standard manufacturers.

The mark of items at sl. no. 12.1.1, 12.1.2, 12.1.3 and 12,1.4 have been specified to
ensure the quality of these items. In case repairer finds some equipment of better
alternative, shall furnish a copy of technical drawings, name of manufacturer, his
monthly production, capacity list of users of that particular item to seek approval
from Engineer of contract.

The inspecting officers of the Purchaser shall have the right for records pertaining to
receipt and issue of all major components/part/raw materials. The Contractor can be
required to produce test certificate for each and every consignment of transformer oil
and other major items/raw material.

The Purchaser reserves the right to draw required numbers of samples of transformers
oil and other major items of raw material. These samples shall however be drawn and
sealed in the presence of the Contractor. The Purchaser further reserves the right to
get these samples tested in reputed test house/laboratory of his choice.

In addition to inspection as detailed at clause 11.0 random checking during process of
repair may be done by the representative of the Purchaser to examine quality of raw
materials being used and check workmanship as per clause-15 of Form ‘A’.

In order to avoid inconsistency in electrical characteristics of HV bushing the
broken/damaged bushing shall be replaced by the bushings of the same standard,
same class and similar electrical characteristics and conforming to ISS.
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12.7  All the materials used shall be of the best quality and class most suitable
for working under the conditions specified and shall withstand the variation of temp,
and atmospheric conditions arising under working conditions without under
distortion or deterioration or setting up of the under stresses in any part without
affecting the strength and suitability of the various parts for repairs work which they
have to perform.

12.8  All connections and contacts shall be of ample section and surface for carrying
continuously the specified currents without over heating and fixed connections shall
be secured by bolts or set of screws of ample size adequately locked. Lock unit shall
be used on stud connections carrying current.

12.9  All gaskets used for making of tight joints shall be of proven material such as
granulated core bonded with synthetic rubber or synthetic rubber gaskets.

12.10 Steel bolts and nuts exposed to atmosphere with suitable finish like cadmium plated
or zinc plated passivity shall be used for diameter above 6mm.

All nuts, bolts and pins shall be locked in position with the exception of these
external to the transformer. On out-door equipment all bolts, nuts and washers in
contracts with non ferrous parts which carry current shall be of phosphor bronze
where the transfer of current is through the bolts.

If bolts and nuts are placed so that they are in accessible by means of ordinary
spanners suitable special spanners shall be provided by the repairer.

13.0 SUBMISSION OF BILLS:

The bills shall be prepared after up-dating the prices of variable components as
payable in terms of provision of contract. Any change due to price variation in total
expenditure shall be payable irrespective of prevailing economical limits of repair.

The bills shall be pre-receipted and submitted to the Electy. Stores Division,
concerned for payment. The contractor shall attach a copy of approval estimate along

with bills in order to facilitate checking of bills.

14.0 GUARANTEE:

14.1 The repaired transformer shall be guaranteed for the period of 24 calendar months. If the
transformer damages during 24 month guarantee period then after re-repair, the
performance guarantee shall be for the period remained in 24 months or 6 months
whichever is more on the date of damage. The firm shall lift and re-install the re-repaired
transformer within a period of 45 days from date of intimation. The joint inspection report
(JVR) and stage inspection of the re-repaired transformer shall be carried out.

14.1 (A) Firm has to lift the damage power Transformer within 07 Days from issue of Lifting
order by SE (Store), PVVNL, Meerut in normal condition otherwise a penalty of 0.5%
per week (As per form A Condition) at the cost of repair as mentioned in LOI of
particular job will be imposed on expiry of 07 days of schedule time for lifting.

14.2 (B) within 70 days reckoned from the date of sanction of estimate of job. If the contractor
fails to repair the damaged transformer within specified time (70 days Reckoned from
date of sanction of estimate of particular job) then a penalty of Rs. 1000.00 per MVA
per day shall be deducted from the firm’s bill or security (in case of no bill is pending
at discom) subject to following maximum amount mentioned as under.

1. Maximum amount equal to cost of repair of that particular job as per sanction estimate
up to time limit of 90 days from date of expiry of schedule delivery.
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2. Maximum amount equal to cost of New Transformer of similar rating as

per stock issue rate after expiry of 90 days from schedule delivery.

14.2  If the repairer fails to lift the transformers damaged under guarantee period, within 15
days from the date of intimation then the same shall be got repaired by other agencies. In
such case an amount equal to repair estimate raised by the other repairer for repairing such
transformer along with the transportation charges thus incurred by PVVNL shall be
recovered from the repairer and the performance BG of the firm shall also be forfeited, the
action like debarring /blacklisting against the erring repairer may be initiated.

15.0

16.0

16.1

16.2

16.3

17.0

18.0

19.0

20.0

RESPONSIBILITY FOR SAFE CUSTODY OF TRANSFORMERS DURING
EXECUTION PERIOD OF REPAIR:

The Contractor shall be entirely responsible for safe custody after receipt of damaged
transformer in his works and till it is handed over either after repair or being un-
economical without repair.

REAPONSIBLITY OF CONTRACTOR AND COMPLETENESS:

The Contractor shall be entirely responsible for the execution of this contract
accordance with the terms of Special Conditions the General Conditions of Form ‘A’
Technical Specification and price schedule etc.

In order to make the apparatus conform to the specn, and technical details, the
contractor shall make good any change without any additional cost to Purchaser.

Approval of Contractor’s/Sub-Contractor’s drawing and of test certificate of material
or of other parts of the works involved in the Contract of test carried out either by him
or by the representative of the PVVNL shall not be held to relieve him by any part of
his obligations of meeting all the requirements of these specifications or of the
responsibility for the correctness of the Contract drawing and test certificates.

INTERCHANGEABILITY:

All parts shall be made accurately to standard as far as possible so as to facilitate
replacement and repair. All corresponding parts of similar make type and capacity of
transformers including the spare parts shall be interchangeable.

JUDICIAL JURISDICTION:

All the disputes arising out of and touching or relating to subject matter of agreement
contract shall be subject to jurisdiction of local courts of Lucknow and High court of
Judicature at Allahabad only.

ARBITRATION CLAUSE OF FORM ‘A’:

The following is deemed be added at the end of the para-1 in the Arbitration clause-38
of Form ‘A’

“In case of refusal/neglect by such nominee Chairman UPPCL may
nominate another person in his place.”

NUMBER OR QUANTITY TO BE CONTRACTED FOR:
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Subject to as herein after mentioned, no guarantee can be given to the number or
quantity of the transformers which will be ordered delivered during the period of the
Contract but the PVVNL undertakes to order from the Contractor works/Stores as
detailed in the schedule of Store which he required to get executed/ purchased except
that he reserves the right (i) of submitting to completion any supply of amount as the
PVVNL (whose decision shall of final) may determine upon consideration of the
tenders (ii) of placing the contract simultaneously of at any time during the period
with one or more Contractors as he may think fit and (iii) of obtaining/ getting
executed from any source any Stores/works referred to in the Contract to meet an
emergency if the PVVNL (whose decision shall be final) is satisfied that the
Contractor is not in the position to supply/ execute specific quantities or number
articles included in the contract which exceeds such works within the period in which
works/ supplies are required to be completed.

DELIVERY:

21.1 (A) Firm has to lift the damage power Transformer within 07 Days from issue of
Lifting order by SE (Store), PVVNL, Meerut in normal condition otherwise a penalty
0f 0.5% per week (As per form A Condition) at the cost of repair as mentioned in LOI
of particular job will be imposed on expiry of 07 days of schedule time for lifting.

21.1 (B) within 70 days reckoned from the date of sanction of estimate of job. If the

IL.

contractor fails to repair the damaged transformer within specified time (70 days
Reckoned from date of sanction of estimate of particular job) then a penalty of Rs.
1000.00 per MVA per day shall be deducted from the firm’s bill or security (in case
of no bill is pending at discom) subject to following maximum amount mentioned as
under-

Maximum amount equal to cost of repair of that particular job as per sanction estimate
up to time limit of 90 days from date of expiry of schedule delivery.

Maximum amount equal to cost of New Transformer of similar rating as per stock
issue rate after expiry of 90 days from schedule delivery.

Note: Above condition shall supersede any other clause regarding delivery and penalty, if

mentioned anywhere else in the terms and condition of tender.

21.2

21.3

22.0

23.0

The sanctioned estimate and offer for inspection shall be either hand delivered or
dispatched by REGISTERED POST. In case of dispatch by Registered Post a period
of seven days shall be considered as mailing time.

The transformer not repaired after 6 months from the date of sanction of the estimate,
shall be lifted back by the concerned Store Division and shall be got repaired by other
agencies. In such cases penalty under clause’32’ of General Conditions of Contract
Form ‘A’ along with all transportation charges associated with the transformer shall
be recovered from the repairer. The difference of cost of repair shall also be recovered
from the defaulting firm.

PAYMENT:
Payment shall be made as per clause 25 of General Conditions Contract Form ‘A’.

NOTICE TO CONTRACTOR:

Any notice to be given to the Contractor shall be sent by Registered post at the
address given by him for this purpose in the Contract.
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The Contractor shall ensure to intimate the Purchaser in writing of any
change in the above address otherwise notice shall be sent to the address given in the
contract.
Any notice dispatched to contractor by registered post on the above address shall be
deemed to have been delivered as above.

REPAIR OF TRANSFORMERS OF TRANSMISSION/GENERATION WING:

The Contract is basically for repair of Power transformer in the Distribution Wing of
PVVNL and the procedure/modus operandi specified herein have been framed
accordingly. However Purchaser at his discretion may authorize repair of the power
transformer of Transmission/Generation wing of PVVNL in the terms and conditions
given herein. In such cases joint inspection, estimate approval, inspection payment,
etc. shall be defined, whom the Contractor shall contact for further purpose.

COMMISSIONING OF TRANSFORMER AFTER REPAIR:

The commissioning of transformer received after repair from the firm shall be done in
the presence of the representative of the firm if desired by the concerned authority not
below the rank of Executive Engineer. In case firm representative does not reach at
site for this purpose, it shall be commissioned in his absence at the risk of the
Contractor.

No charges shall be paid by PVVNL to the Contractor for this purpose. Concerned
authority shall inform the Contractor to depute his representative to witness

commissioning of the repaired transformer well in advance.

MONTHLY PROGRESS REPORT:

The Contractor shall submit each month the status of repair up to preceding month in
the format given herein after. The Contractor shall ensure that this report reaches
Superintending Engineer (MM-I), PVVNL-Meerut by 7™ of each of the following
months. A copy of this statement will also be endorsed to Electy. Stores Division
concerned.

Every report should contain information for each and every transformer in the
format of the report. All items of the report are mandatory and any effort on part of
the contractor to conceal information shall amount to breach of Contract

Proforma of the progress report is enclosed here with.

PRICES:

The prices quoted should be exclusive of all statutory taxes/duties as legally
applicable.

GST:

It shall be payable extra as legally applicable at actuals on production of necessary
documents on all such items which are manufactured/fabricated in the works of the
repairer & the bought out items/parts/components purchased from the market and for
reconditioning of leg coils and other works such as painting and labour etc. The
Tenderer shall however indicate the rates of GST as applicable at the time of
tendering in Schedule P-1. In case tenderer quotes ambiguous or contradictory terms
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or does not categorically commit in tender regarding charging of the amount of
excise duty at the time of raising the bills, their offer shall be loaded by the maximum
rate of the Excise duty applicable to tendered items among all bidders.

Any statutory change in Central Excise regulations attracting excise duty shall be
payable extra as legally applicable.

GENERAL:

Whereas GST and other statutory levies are not applicable or the bidder is exempted
at the time of tendering from payment of such duties/levies, he should clearly indicate
whether he would charge the same or not at the time of raising the bill (where there is
possible of charging) he shall specify the maximum rates which may become
applicable on the tax structure applicable at the time of tendering.
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PROFORMA FOR MONTHLY PROGRESS REPORT

Monthly progress report for repair of Power Transformers against Specn . No.
PVVNL-MT /MM/48(s)/22-23 for the month ending (Name of the month / year)...........

(A) Transformers allotted but preliminary inspection yet to be done.

Transformer
make

Transformer
capacity in MVA
and Voltage ratio

Allotment letter
No. & date
authorizing

repair

Name of
Divn./Unit where
T/Fs available.

Expected date of
preliminary
inspection.

(B) Preliminary inspection done but transformer not yet sent to the

works of

repairer.

Transformer in MVA
& Voltage ratio.

Transformer make

Date of preliminary
inspection

Division/Unit where
T/Fs available.

(C ) Damaged transformer transported to Contractor works but joint inspection not

done.

Transformer Transformer Date of receipt in | Date on which Name of
capacity in MVA make the works of ESD was concerning XEN
& Voltage ratio. repairer. informed for Workshop

joint inspection

Div./Dist. Divn.
& date on which
he was informed
for joint
inspection.




14

(D) Transformer Inspection done but estimate not submitted.

Transformer
capacity in MVA
& voltage ratio

Transformer Name of Division
make to which it
originally
pertained.

Date of joint Expected date
inspection of submission

of estimate to
ESD.

(E) Estimate submitted but not sanctioned:

Transformer capacity in
MVA & Voltage ratio

Transformer make

Date of submission of estimate
to Stores Division.

(F) Estimate sanctioned and repair in process:

Transformer capacity
in MVA & Voltage
ratio.

Transformer make

Date of receipt of
sanctioned estimate

Expected date of
completion of repair
(This is nothing to do
with contractual
commitment. This date
is for the guidance of
PVVNL planning

purpose.

(G) Transformer repaired but inspection awaited:

Transformer capacity
in MVA & Voltage
ratio

Transformer make

Date on which T/F
offered for
inspection.

To whom offered for
inspection.
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(H) Transformers inspected and successfully passed through tests but yet to be

lifted.

Transformer Transformer Date of D.I. No. & date To whom
capacity in make inspection transformer
MVA & Voltage allotted for lifting.

ratio

(D Total no. of transformer repaired inspected lifted back against this contract
including those given at Sl.. ‘H’ above.

Transfor- SI. Make | Concerned | D.L Contract | Transfor Total Total no.
mer No. Dist./Wor- | No. & -ed -mer no. repaired
capacity k shop date | delivery | capacity | repaired and
Division schedule returned.
(J) Transformer damaged during guarantee period.
Transformer | Transfor- | D.I.No.& | Place of | Concerned | Date of | Date of | In case not
capacity in | mer make | date after | installat Dist. damage re- yet re-
MVA & original -ion Division repair repaired
voltage repair and present
ratio return status and
expected
date of re-
repair.
(K) Un-economical transformer lying at contractor’s premises/works:
Transformer capacity | Transformer make Division to which Date on which T/Fs

in MVA & Voltage
ratio.

originally pertain

found uneconomical
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