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IMPORTANT GUIDELINES FOR TENDERERS

Before submitting the offer, the tenderer is supposed to inspect the site of work and acquaint
himself regarding site conditions, problems and facilities.

No compensation shall be admissible to the successful tenderer on account of any site condition.

The tenderer offer shall be submitted in two separate envelopes supplied with the tender
documents.

In the envelope marked ‘Part —I’, the tenderer shall put only earnest money in the required form
for the amount mentioned in the notice.

The earnest money shall only be in the form of Fixed Deposit Receipt or Call Deposit Receipt or
National Savings Certificates duly pledged in favour of Executive Engineer, Electricity Civil
Distribution Division, Ghaziabad.

‘Part-1I' of the tender shall contain the quoted price/prices on the tender document at the place
prescribed exclusively for this purpose. The price/prices should not be quoted anywhere else,
otherwise the same may lead to the disqualification of the tender offer.

The tenderer will have to quote their rates, both in figures as well as in words in the enclosed
schedule of items of work. In the event of any discrepancy between the rates quoted in the tender
in words and that quoted in figures, the lowest shall be considered.

After sealing both envelopes, they should be tied together.

‘Part —II’ of the tender offer shall not be opened if the earnest money in the desired form is not
found enclosed in ‘Part —I' of the tender offer.

The tender shall remain valid for four (4) months from the date of opening of the tender.

No part of the tender document shall be taken out and it's seal should remain intact, otherwise
the same shall lead to the disqualification of the tender offer.

In case of tenderer being a firm, it shall submit the constitution of the firm along with the power of
attorney for signing the tender offer and representing the firm.

The right of acceptance of the tender will rest with undersigned who does not bind himself to
accept the lowest tender and reserves to himself the right to reject any or all the tenders received
without assigning any reason thereof or to split up the whole work to more than one tenderness’.

The work may be divided amongst more than one contractor or only a part of the work may be
awarded to the successful tenderer at the discretion of the undersigned without assigning any
reason thereof. The tenderer are advised to quote their rates keeping in view this condition in
such a way that they should be able to execute any portion of the work given in the bill of
guantities without aspiring for the entire work.

No application effecting the prices and conditions shall be entertained after opening of the tender
offers.

If the date of opening of tender offer happens to be a holiday, the same shall be opened on next
working day at the same time.

The tenderer must give his full postal address below the signatures on the “Bill of Quantities” after
quoting his rates. All future correspondence regarding this tender shall be done with him through
his postal address and if any letter/information is not received to him, it will be the sole
responsibility of the tenderer. If any registered letter returns back with the remarks that the
address does not exist or the tenderer/contractor (individual or firm) not found at the given



18.

address then this will be taken seriously and may lead to disqualifying him from participation in
future tenders and rejection of his tender bid.

Contract Agreement shall be executed on non-judicial stamp papers value of which shall be

determined on one of the following rates, as the case may be, on the total security amount to be
calculated as per clause no. (1) of General Conditions of the contract, as per India Stamp Act.
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WORKING EXPERIENCE AND FINANCIAL
CAPACITY FOR EXECUTING THE WORKS

A. Working experience for last 3 years.
Sl. Name of Cost Date time Name & Address of officer under whom
No. the work (Rs. In lacs) of completion work was executed with certificate.
Notes : 1. Testimonials submitted in support of the above may be issued from officer not below

the rank of Executive Engineer.

2. Attach additional paper if details are not covered in this table.
B. Certificate showing position of Last Income Tax Clearance.
C. Certificates, testimonials showing financial capacity of contractor.

(Give Banker’'s name and financial capacity to execute the work)

SIGNATURE OF TENDERER
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GENERAL CONDITIONS OF CONTRACT

1. The “Contract” means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Engineer on behalf of the Chairman-cum-Managing Director, U.P.
Power Corporation Limited and the Contractor, together with the documents referred to thereon,
including these conditions, designs, drawings and instructions issued from time to time by the
engineer in charge and all these documents taken together shall be deemed to form one contract and
shall be complementary to another.

2. In the contract the following expressions shall unless the context otherwise requires, have the
meanings herewith respectively assigned to them :-

(@)
(b)
(©)
(d)

(e)

(f)

(9)

(h)
(i)

()
(k)

0

(m)
(n)

(0)
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The “corporation” shall mean the U.P. Power Corporation Limited with its headquarter office
at 14. Ashok Marg. Lucknow.

The “Chairman cum Managing Director” shall mean the Chairman cum Managing Director of
U.P. Power Corporation Limited, Lucknow, or his successors, or assigns

The “Chief Engineer” shall mean the Chief Engineer with whom the Corporation has vested
the administrative/Technical control of the work.

The “E.E.” shall mean the Executive Engineer (Civil), who has been vested with such powers
by the Corporation to place the order with the contractor and to sign the contract agreement
on behalf of the Corporation.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individuals
or the persons composing such firm or company or the successors of such firm or company
and the permitted assigns of such individual or firm or company.

The “Works” or “Work” shall unless there be something either in the subject or context
repugnant to such constructions shall be construed and taken to mean works by or by virtue
of the contract to be executed, whether temporary or permanent, and whether original,
altered, substituted or additional.

The “Site” shall mean the land or other places on, into, or through which work is to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract, or any adjacent land, path or street with may be allotted or used
for the purpose of carrying out of the contract.

The “Engineer or the contract” shall mean the Executive Engineer, who has been authorized
to supervise the work.

The “Engineer-in-charge” shall mean the sub Divisional Officer or the Assistant Engineer, as
the case may be, who will be in charge of the work.

The “Department” shall mean the U.P. Power Corporation Limited.

The “Estimated Cost” shall mean the cost of the work or works as estimated on the basis of
the scheduled rates in force in the concerning Civil Transmission Circle.

TENDER DOCUMENTS :

The tender documents shall include conditions of tendering, Special & General conditions of
contract, Technical specifications, Schedule of items, tender Drawings & Agenda, (if any) to
any of all these documents. These documents are complementary and any work called for by
one is as binding upon the parties as if called for by all. They are intended to comprise
everything necessary for the complete execution of the work even though specific reference
may not be made to all details of labour and materials, or labour and materials required.

TENDERER
The party or parties submitting & offering for work covered by the Tender Documents.

TENDER DRAWINGS :
The term “Tender Drawings” refers to the drawings made part of the tender documents.

DETAILED DRAWINGS:
his shall mean the drawings prepared for the purpose of clarifying the work furnished from
time to time and/or approved in writing by the competent Engineer.



(p) MONTH:
Month shall mean the calendar moth.

(a) LETTER OF INTENT:
The letter of intent shall mean the letter conveying the acceptance of the tender subject to
such reservations as may have been stated therein.

(N WRITING:
Writing shall include any manuscript, typewritten or printed statement, sketches or drawings
to convey information or instructions, under or over the signature and/or seal as the case the
may be. Words importing singular only shall also include the plural and vice versa where the
context requires.

(s) TERMS OF APPROVAL JUDGEMENT OR DIRECTION:
When the words “Approved” “Subject to Approved” “Accepted” etc. are used the approval,
direction etc. implied is understood to be function of the Engineer of the contract and/or the
Engineer-in-charge and shall have the same effect as if performed by the Corporation.

" o«

(® MANUFACTURER :
The term “Manufacturer’ used therein refers to the party proposing to design, and/or
manufacture the equipment and material as specified complete or in part.

(u) PLANT, EQUIPMENT WORK OR WORKS:
“Plant” “Equipment” “Stores” “work” and “Factory” shall mean and include plant and materials
to be provided and work to be done by the contractor under the contract.

(v) CONSTRUCTIONAL PLANT :
Constructional plant shall mean all appliances or things of whatsoever nature required or
about the execution, completion or maintenance of the works or temporary works but does
not include materials or other things intended to forming part of the permanent work.

(w) TEMPORARY WORKS:
Temporary works shall mean all temporary works of every kind required in or about the
execution, completion, or maintenance of the work.
Word importing the singular number includes the plural number and vice versa.

Clause 1: Security Deposit
The contractor shall permit Corporation at the time of making any payment to him for work done
under the contract to deduct Ten Percent (10%) sum on account of security deposit as along with the
sum already deposited as earnest money will amount.

The amount of the security money shall if not withheld on account of breach of contract, be refunded
after six months of the date of completion of the work., or after payment of the final bill, whichever is later, or
as decided by the Engineer of the contract.

Provided that in case the payment of the final bill is not made within six months of the completion of
the work, 50% of the amount of the security money can be refunded with the prior approval of the authority,
next higher to the Engineer of the contract, on behalf of the corporation when final measurement of work is
approved by the Engineer of the contract.

All compensation or other sums of money payable by the contractor to corporation under the terms of
this contract shall be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor by
corporation on any account whatsoever, and in the event of his security deposit being reduced by reason of
any such deduction or sale as aforesaid, the contractor shall within ten days thereafter made good in cash or
Government Securities endorsed any sum or sums which may have been deducted from, or raised by sale of
the security deposit or any part thereof.

5|Page



Clause

Clause
1.

(ii)

6|Pag

2: Compensation for delay and date of start

The time allowed for carrying out the work as entered in N.I.T./tender shall be strictly observed by the
contractor and shall be reckoned from the date of start on which the order to commence/start the
work is given to the contractor.

The date of start shall be given by the Executive Engineer or such person as authorized by him,
within a reasonable time from the date of issue of letter of intent accepting the tender. Any failure on
the part of the corporation in making order for commencement of work within reasonable time will not
be considered as breach of contract. If the contractor commits default in commencing the executing
of the work as aforesaid, Corporation shall without prejudice to any other right or remedy be at liberty
to forfeit the earnest money absolutely. The work shall, through the stipulated period of the contract,
be proceeded with all due diligence (time being deemed to be the essence of the contract on the part
of contractor) and the contractor shall pay as compensation an amount equal to one percent or such
smaller amount as the Engineer of the contractor on behalf of the Corporation (whose decision in
writing shall be final) my decide, on the amount of the estimated cost of the whole work shown by the
tender, FOR EVERY day that the work remains uncommenced or unfinished after the proper dates.
And further, to ensure good progress during the execution of the work the contractor shall be bound,
in all cases in which the time allowed for any work exceeds one month to complete one fourth the

value of the whole of the work in.......... months from the date of written order to commence the work,
one half the value of the work within........... months from such date, three fourth the value of the work
within........... month from such date.

In the event of the contractor failing to comply with this condition he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Engineer of the
contractor (whose decision in writing shall be final) may decide on the said estimated cost of the
whole work for every day that the due quantity of work remains incomplete. Provided that before
taking action under this clause the Engineer of the contract, shall give a notice of days in writing to
the contractor and provided always that the entire amount of compensation to be Paid under the
provision of this clause shall not exceed the maximum amount of security as specified in clause 1
above.

**To be struck in all cases when the time allowed for completion does not exceed one month.

3: Action when whole of security deposit is forfeited

Engineer of the contractor shall have the power to determine the contractor in any of the following
cases :-

a) If the contractor having been given by the Engineer of the contract a notice in writing (which
notice under the hand of the Engineer-in-charge or communicated through the Sub-Divisional
officer/Assistant Engineer shall be conclusive evidence) to rectify, reconstruct or replace any
defective work damaged by any reason whatsoever or that the work is being performed in any
inefficient or otherwise improper or un workman like manner, shall omit to comply with the
requirements of such notice for a period of seven days of receipt of such notice or if the
contractor shall delay or suspend the execution of work, or slow progress of work so that either
in the judgement of the Engineer-in-charge (which shall be final and binding) he will be unable
to secure completion of the work by the date of the completion or he has already failed to
complete the work by that date.

b) If the contractor being a company shall pass a resolution, or the court shall make an order that
the company shall be wound up, or if a receiver or Managers on behalf of a creditor shall be
appointed, or if circumstances shall which entitle the court or Creditor to appoint a receiver or
Manager or which entitle the court to make a winding up order.

c) If the contractor commits breach of any of the terms and conditions of this contract other than
those mentioned in sub-clause (a ) above.

d) If the contractor commits any acts mentioned in Clause 2 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid, the
Engineer of the contract on the basis of the report submitted by Engineer-in charge, shall have right

e



(iii)

to adopt any one or more of following courses as he may suited to the interest of Corporation,
besides such other right which may be available under other provisions of low.

(@) To determine or rescind the contract as aforesaid (of which termination or decision notice in
writing to the contractor under the hand of the Engineer of the contract or communicated
through the Engineer-in-charge or the Sub-Divisional Officer/Assistant Engineer shall be
conclusive evidence). Upon such determination or rescission the security deposit of the
contractor shall be liable to be forfeited and shall be absolutely at the disposal of the
Corporation.

(b)  To employ labour paid by the Department and to supply materials to carry out the works or any
part of the work, debiting the contractor with the cost of the labour and the price of the materials
(of the amount of which cost and price the certificate under the hand of the Engineer-in-charge
or communicated through the Sub-Divisional Officer/Assistant Engineer shall be final and
conclusive against the contractor) and crediting him with the value of the work done in all
respect in the same manner and the same rates as if had been carried out by the contractor
under the terms of his contract. The certificate of the Engineer-in-charge as to the work done
shall be final and conclusive against the contractor, provided always that action under this sub-
clause shall be taken after giving notice in writing to the contractor, provided also that if the
expenses incurred by the department are less than the above payable to the contractor at his
agreement rates, the difference shall not be paid the contractor.

(c) After giving notice to the contractor to measure up the work of the contractor and to take such
part thereof as shall be un-executed out of his hands and to give it to another contractor to
complete, in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been executed by him (of
the amount of which excess the certificate in writing of the Engineer-in-charge shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted form any
money due to him by the Corporation under this contract or on any other account whatsoever
or from his security deposit or the proceeds of sales thereof or sufficient part thereof as the
case may be.

In the event of any one or more of the course mentioned in Sub-Clause (ii) above being adopted by
the Engineer of the contract, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased, or procured any materials, or entered into any
engagements, or made any advances on account or with a view to the extension of the work or the
performance of contract, and in case action is taken under any of the provisions aforesaid, the
contractor shall not be entitled to recover or the paid any sum for any work therefore, actually
performed under this contract unless and until the Engineer-in-charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.

Clause 4: Contractor remains liable to pay compensation if action not taken under clause 3

In any case in which any of the powers confirmed upon the Engineer of the contract on behalf of the
corporation or the Engineer-in-charge by Clause 3 hereof shall become exercisable and the same are
not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof,
and such power shall not withstanding be exercisable of any future case of default by the contractor
for which by any clauses or clause hereof he is declared liable to pay compensation and the liability of
the contractor for past and future compensation shall remain unaffected.

Power to take possession or require removal or sell contractor’s plants.

In the event of the Engineer-in-charge putting in force all or any of the power vested in him under the
proceeding clause, the Engineer-in-charge may, if he so desires, take possession of all or any tools,
plants, materials or stores in or upon the work or the site thereof or belonging to the contractor or
procured by him and intended to be used for the execution of the work or any part thereof, paying or
allowing for the same in account, at the Contract Rates or in the case of these not be applicable, at
current market rates to be certified by the Engineer-in-charges whose certificate thereof shall be final,
otherwise the Engineer-in-charge may issue in writing, to the contractor or his clerk of the works,
foreman or other authorized agent requiring him to remove such tools, plant, materials or stores from
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Clause

the premises ( within a time to be specified in such notice) and in the event of the contractor failing to
comply with any such requisition, the Engineer-in-charge may remove at the contractor’'s expense or
sell them by auction or private sale on the account of the contractor and at his risk in all respects, and
the certificate of the Engineer-in-charge as to the expense of any such removal and the amount of the
proceeds and expense of any sale shall be final and conclusive against the contract.

5: Extension of time

If the contractor shall desire an extension of the time for completion of the work, he shall apply in
writing to the Engineer of the contract through the Engineer-in-charge and a copy hereof is sent to the
Superintending Engineer (Civil) under registered cover within 30 days of the hindrance on account of
which he desires such extension as aforesaid and Superintending Engineer (Civil) of the contract,
shall if in his opinion ( which shall be final) reasonable grounds be shown there for, authorize such
extension of time, within three months from the date of submission of application for the extension of
time by contractor, if any, as may, in his opinion, be necessary or proper, provided that the extension
of time should be limited to safeguard the interest of completion of work. Provided always that if the
contractor continues to perform the work beyond the date of completion date, as the case may be,
without obtaining approval for extension as aforesaid the right of the Corporation to claim
compensation under clause 3 shall not be deemed to have been waived.

Clauses 6 : Final certificate
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On completion of the contractor shall send a registered notice to the Engineer of the contract giving
the date of completion and sending a copy of it to the Engineering-in-charge and shall request the
Engineer of the contract to give him a certificate of completion but no such certificate shall be given
nor shall the work be considered to be complete until the contractor shall have removed from the site
on which the work shall be executed, all scaffolding, surplus materials and rubbish and cleared of the
dirt from all wood work, door, window, walls, floor or other parts of the building in upon or about which
the work is to be executed or of which he may have had possession for the purpose of the execution,
thereof and he has filled up the pits. If the contractor shall fail to comply with the requirements of this
clause as to removal of scaffolding, surplus materials and rubbish and clearing off dirt and filling of
pits on or before the date fixed for completion of the work, the Engineer-in-charge may at the expense
of the contractor remove such scaffolding, surplus materials and the rubbish and dispose off the
same as he thinks fit, and clean off such dirt and fill the pits as aforesaid, and the contractor shall
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid for any sum actually realized by the sale thereof On
completion, the work shall be measured by the Engineer-in-charge himself or through his
subordinates whose measurements shall be binding and conclusive against the contractor, provided
that if subsequent to the taking of measurements by the subordinates as aforesaid the Engineer-in-
charge had reason to believe that the measurements taken by his subordinates are not correct, the
Engineer-in-charge shall have the power to cancel the measurements already taken by his
subordinates and acknowledged by the contractor and to take measurements again after giving
(10/30 days) notice to the contractor and such measurement shall be binding on the contractor.
(Delete whichever is not applicable. Ten days will apply works at the headquarters of Engineer-in-
charge and thirty days for works at other places).

After receipt of the notice the Engineer-in-charge shall inspect the work and if apparently there is on
defect on the face of eh work shall send recommendation to the Engineer of the contract to give
contractor a certificate of completion. If the Engineer-in-charge finds that the work has been dully
completed, it shall be mentioned in the report of the Engineer-in-charge certificate so granted. If on
the other hand, it is found that there are certain defects to be removed, the report to be sent by
Engineer-in-charge shall specifically mention the defects along with the estimate of the cost for
removing these defects.

The final certificate of completion of work shall be given by the Engineer of the contract after the
defects pointed out, have been removed.
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7: Payment on intermediate certificate to be regarded as advance

No payments shall be made for work estimated to cost less than rupees one thousand till after whole
of the works shall have been completed and a certificated of completion given, but in case whole of
the works estimated to cost more than rupees one thousand, the contractor shall, on submitting the
bill thereof be entitled to receive a monthly payment proportionate to the part thereof that shall be
approved and passed by the Engineer-in charge, whose certificate of such approval and passing of
the sum so payable shall final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments for works actually done and completed and shall not
preclude the requiring of bad, unsound and imperfect or work to be removed and taken away and
reconstructed, or re-erected, or it shall not be considered as an admission of the due performance of
the contract or any part thereof in any respect or the according of any claim, nor shall it determine or
affect in any way the powers of the Engineer-in-charge under these conditions or any of them as to
the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contactor within one moth of the date fixed for
completion of the work or of the date of the certificate of completion furnished by the Engineer of the
contract and payment shall be made within three months of the submission of such bill, if the amount
of the correct plus that of the additional items is up to Rs. 2.00 lacs and in six months if the same
exceeds Rs. 2.00 lacs, if there shall be and dispute about any items or items of the work then the
undisputed item or items only shall be paid within the said period of three or six months as the case
may be. The contractor shall submit a list of the disputed items within 30 days from the disallowance
thereof and if he fails he fails to do so, this claim shall be deemed to have been fully waived and
absolutely extinguished.

8: Bills to be submitted monthly

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
charge for all work executed in the previous month. The Engineer-in-charge shall take the requisite
measurement for the purpose of having the same verified in due course, and the claim, as far as
admissible adjusted, if possible before the expiry of ten days from the presentation of the bill. If the
contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may get
the said work measured up in the presence of the contractor, whose counter signature to the
measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from such
list which shall be binding on the contractor in all respects.

9: Contractor to be given a week to file objection to the measurement recorded by the
department

Before tasking any measurement of any work as has referred to in clause 6, 7 * 8 there of , the
Engineer-in-charge or a subordinate deputed by him shall given reasonable notice to the contractor. If
the fails to remain present at the time of measurements after such notice or fails to countersign or to
record the difference within a week from the date of measurement in the manner required by the
Engineer-in-charge then in such event the measurement taken by the Engineer-in-charge or by the
subordinate deputed by him (as the case may be) shall not withstanding the provision in clause 8 be
final and binding on the contractor and contractor shall have no right to dispute the same.

10: Bill to be on printed forms.

The contractor shall submit all bill on the printed forms to be had on application at the office of the
Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the
tender or in the case of any extra work ordered in pursuance of these conditions and not mentioned
or provided for in the tender, at the rates hereinafter provided for such work.

11: Stores supplied by the Corporation

If the specification or estimate or estimate of the work provides for the use of any special description
of materials to be supplied from the Engineer-in-charge’s store, or if its is required that the contractor
shall use certain stores to be provided by the Engineer-in-charge (such materials and stores and the
prices to be charged thereof as hereinafter as mentioned being so far as practicable for convenience
of the contractor but not so as in any way to control the meaning or effect of this contract, specified in
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Clause

Clause

the Schedule for memorandum hereto annexed) the contractor shall be supplied with such materials
and stores as are required from time to time to be used by him for the purpose of the contract only,
and the value of the full quantity of materials and stores so supplied at the rates specified in the said
Schedule or memorandum may be set off or dedicated from any sums then due, or thereafter to
become due, to the contractor under the contract or otherwise or against or from the security deposit,
or the proceeds of sale thereof, if the same, if held in Government securities, the same or a sufficient
portion thereof being in this case sold for the purpose. It shall be the responsibility of the contractor to
ascertain from time to time from the Engineer-in-charge about the position of the availability of the
materials as afore mentioned and any delay on the part on the part of the Engineer-in-charge to
arrange supplies of the same shall not entitle the contractor to any compensation but in the event of
all such delay the contractor may be granted reasonable extension of time.

Clause 11 (a) : All materials supplied by the U.P. Power Corporation Limited to the contractor for
incorporation or fixing in works shall remain the absolute property of the U.P. Power Corporation
Limited and shall not on any account be removed from the site of the work, except with the with
written permission of the Engineer-in-charge and shall be at all time open to inspection by the
Engineer-in-charge.

Clause 11 (b): The material issued to the contractor by the U.P. Power Corporation Limited will
remain under custodial possession of the contractor during the execution of work as a trustee and title
on the same will remain with the U.P. Power Corporation Limited.

Clause 11 (c): The contractor will be responsible for loss damage to such materials and shall
preserve them in good working condition as required for the contract and good construction practices.

Clause 11 (d) : All such materials remaining unused at the time of completion or determination of
contract shall be returned to the Engineer-in-charge at a place directed by him and if the contractor is
required to delivery such material at a place other than the place of issue, he shall do so, and the
transportation charge from the site to such place shall be borne by the U.P. Power Corporation
Limited. If on completion or work, the contractor fails to return surplus’ unused materials out of those
supplied by the U.P. Power Corporation Limited then in addition to any liability which the contractor
would incur he will be required to pay within a fortnight for such unreturned surplus materials at
double the issue rate, failing which it shall be deducted from the contractor’s bill.

Clause 11 (e) : Departmental Material available in store shall be issued for the work at issue rate or
at market rate whichever is higher.

12 Works to be executed in according with specifications drawings, order etc.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regards materials and otherwise in every respect in strict
accordance with specifications. The contractor shall also conform exactly fully and faithfully to the
designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge
and lodged in his office and to which the contractor shall be entitled to have access for the purpose of
inspection during office hours and the contractor shall be furnished free of charges one copy of the
specifications and of all such designs, drawings and instructions as are not included in the detailed
P.W.D. Specification for buildings and roads enforce from time to time or any other printed
publications on general specifications referred to elsewhere in the contract.

13: Alterations in Specifications & Design

The Engineer-in-charge shall have power to make any alteration in, omission from, additions to or
substitutions for the original SPECIFICATIONS, drawings, designs and instructions that may appear
to him to be necessary during the progress of the work and contractor shall carry out the work in
according with any instructions, which may be given to him in writing signed by the Engineer-in-
charge and such alterations, omissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the contractor may be directed to do in the manner
above scoffed. As part of the work, shall be carried out by the contractor on the same conditions in all
respects on which the agreed to do the main work. The time for the completion of work shall be
extended in the proportion to that.
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Extension of time in consequence of alterations

The altered, additional or substituted work bears to the original work and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. The rates for such additional, altered or
substituted or substituted work under this clause shall be worked out by the Engineer-in-charge and
sent through the Engineer of the contract for approval to Superintending Engineer (Civil) in
accordance with the following provisions in their respective order :-

() If the rates for the additional, altered or substituted work are specified in the contract for the
work, the contractor is bound to carry out the additional, altered or substituted work at the
same rates as are specified in the contract for the work.

(i) If the rates for the additions, altered or substituted work are not specifically provided in the
contract for the work, the rates will be determined according to the rates for similar class of
work as are specified in the contract for the work.

(i) If the altered, additional or substituted work includes any work for which no rates are
specified in the contract for the work or cannot be ascertained from similar items of work in
the contract then such work shall be carried out at the rates entered in the Circle Schedule of
rates for district, minus or plus percentage which the total tendered amount bears to the
estimated cost of the entire work put to tender.

(iv) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in Sub-Clause (i) to (ii) above, then the rates for such work shall be worked out on
the basis of the Schedule of Rates of the District specified above minus or plus the
percentage which the total tendered amount bears to the estimated cost of the entire work
put to tender provided always that if the rate for particular part or parts of the items is not in
the Schedule of Rates, the rates for such part or parts will be determined by the concerning
Superintending Engineer (Civil) in whose officer the contract has been signed on behalf the
Corporation on the basis of the prevailing market rates when the work was done.

Extra Item

If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in Sub-clause (i) to (ii) above then the contractor shall within 7 days of the date of receipt of
order to carry receipt of order to carry out the work, inform the Engineer of the contract of the rate
which it is his intention to charge for such class of work supported by analysis of the rates claimed
and the concerning
Superintending Engineer (Civil) shall determine the rate on the basis of prevailing market rates and
pay the contractor accordingly. However, the Engineer of the contract, by notice in writing will be at
liberty to cancel his order to carry out such class of work and arrange to carry it out in such a manner
as he may consider advisable. But under no circumstance, the contractor shall suspend the work on
the plea of non-settlement of rates of rates of rates of items, failing under this clause.

The rates under Sub-Clauses (i), (ii), (iii) & (iv) shall be worked out by the Engineer-in-charge and
sent to the Engineer of the contract for the approval of the concerning Superintending Engineer
(Civil).

The rates under Sub-Clauses (i), (ii), (i) & (iv) shall be worked out by the Engineer-in-charge and
sent to the Engineer of the contract for the approval of the concerning Superintending Engineer (Civil)

No extra items shall be executed/ started by the contractor without written permission and decision of
rates failing which the contract shall be responsible for any expenditure incurred or risk involved. As
such the contractor is strictly prohibited to start extra items without written permission and decision of
rates conveyed by the Engineer of the contract. All extra items shall be submitted to the Engineer of
the contract through Engineer-in-charge under registered cover and the decision by the concerned
Superintending Engineer (Civil) in the matter shall be final.

Any violation of this clause will mean breach of the contract.
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14: No compensation for alteration in or restriction of work to be carried out.

If at any time, after the commencement of the work, the Engineer of the Contract on behalf of the
Corporation shall for reason whatsoever not require the whole work or part thereof as specified in the
tender to be carried out, the Engineer-in-charge shall give notice in writing of the fact to the contractor
who shall have no claim to any to any payment or compensation whatsoever on account of any profit
or advantage, which he might have derived from the execution of the work in full, but which he did not
derive in consequence of the full amount of the work not having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the original
specifications, drawings, designs and instructions which shall involve any curtailment of the work as
originally contemplated nor shall he have any claim to compensation by reason of his having
purchased or procured materials with a view to the execution of the work or performance of contract.
But the Engineer of the contract shall have the option either to take over the materials at site, if of
approved quality and not in excess of the requirements of the work and to pay to the contractor the
actual cost thereof cost (of the amount of which cost, a certificate by the Engineer-in charge shall be
binding on the contract). In the event of this option not being exercised, the contractor may submit to
the Engineer-in-charge, within one month of the date of the order closing down the work detailed
statement of the loss that the estimates he will sustain by removing, selling or otherwise disposing off
the materials. The estimate will be forwarded to the General Manager who will decided what sum, if
any should as a matter of grace be paid to the contractor to compensate him for the loss suffered by
him, and the decision of General Manager shall be final and binding on the contractor.

15: Action and compensation payable in case of bad work.

It shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any work has
been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior
description or that any material or article provided by him for the execution of the work are unsound or
of a quality inferior to that contracted for or otherwise not in accordance with the contract, the
contractor shall, on demand in writing from the Engineer-in-charge specifying the work, material or
article complained of not withstanding that the same may have been inadvertently in whole or in part
as the case may require, or as the case may be, remove the materials or articles so specified and
provide other proper and suitable material or articles at his own proper charge and cost, and in the
event of his failing to do so within a period to be specified by the Engineer-in-charge in his demand
aforesaid then the contractor shall be liable to pay compensation at the rate of 1 percent on the
amount of the estimated cost for every day not exceeding ten days, while his failure to do so shall
continue, and in case of any such failure the Engineer-in-charge may rectify or remove and re-
execute the work or remove and replace with others, the materials or articles complained of as the
case may be at risk and expense in all respects of the contractor.

16: Acceptance of sub standard work & causing technical examination of work

Corporation shall have the right to accept at reduced rates, sub-standard, defective work and to
cause an audit and technical examination of the work and the running and final bills of the contractor
including all supporting vouchers, abstracts etc. to be made before or after the payment of the final
bills and, if as a result of such acceptance of sub-standard or defective work, audit and technical
examination, any sum is found to have been overpaid in respect of any work claimed to have been
done by him under the contract but found not to have been actually executed, the contractor shall be
liable to refund the amount of the over payment and it shall be lawful for Corporation to recover the
same from him in the manner legally permissible and if it is found that the contractor was paid less
than what was due to him under the contract in respect of any work executed by him under it, the
amount of such payment be paid Corporation to the contractor.

Provided that the sub-standard or defective work which is not ultimately considered to be seriously
defective by the Engineer-in-charge and the rate of the work so accepted is suitably reduced by him
to compensate the Corporation, such reduction will be binding on the contractor.

17: Work to be open to inspection, contractor or responsible agent to be present.

All work under or in the course of execution or executed in pursuance of the contract shall at all times
be open to the inspection by Senior Officers and supervision of the Engineer-in-charge and his
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subordinates, and the contractor shall at all times during the usual working hours, and at all other time
at which reasonable notice of intention of the Engineer-in-charge or his subordinate to visit the works
shall have been given to the contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing present for that purpose, order given to the
contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

18: Notice to be given before work is covered up.

The contractor shall give not less then five notice in writing to the Engineer-in-charge or his
subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measurement and correct dimensions thereof
be taken before the same is so covered up or placed beyond the reach of measurement and shall not
cover up place beyond the reach of the measurement any work without the consent in writing of the
Engineer-in-charge or his subordinate in charge of the work if any work shall be covered up or placed
beyond the reach of measurement without such notice having been given and consent obtained, the
same shall be uncovered at the contractor’'s expense or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

19: Contractor liable for damage done & for imperfections for six months after certificates.

If the contractor or his authorized agents or laborers or servants shall break, deface, injure of destroy
any part of a building on or in which they may be working, any building road, fence enclosure or grass
land or cultivated ground contiguous to the premises on which the work of any part of is part is being
executed, or if any damage happen to the work while in progress from any cause whatever or any
defect, shrinkage or other faults appear in it within six months after a certificate final or otherwise of
its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor shall
make the same good at his own expense or in default, the Engineer-in-charge may cause the same
to be made good by other workman and deduct the expense (of which the certificate of the Engineer-
in-charge shall be final) from any sums that may then or at any time thereafter, become due to the
contractor or from his security deposit or the proceeds of sale thereof or of sufficient portion thereof or
in any other manner, legally permissible.

20: Contractor to supply plant ladders, scaffolding etc. damages arising from non-
provision of lights fencing etc.

The contractor shall apply at his own cost all materials accept such special materials, if any as may in
accordance with the contract be supplied from the Engineer-in-charge’s stores, plant tools,
appliances, implements, ladders cordage, tackle, scaffolding and temporary works requisite or proper
for the proper execution of he work, whether original, altered or substituted and whether included in
the specifications or other documents forming part of the contract or referred to in these conditions or
not, which may be necessary for the purpose of satisfying or complying with the requirements of the
Engineer-in-charge as to any matter as to which under these conditions he is entitled to be satisfied
or which he is entitled, require together with carriage there for, to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means and materials
necessary for the purpose of setting out work and counting, weighting and assisting in the
measurement or examination at any time and from time to time of the work or materials. In case of his
failure in this regard the same may be provided by the Engineer-in-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract or from his security deposit or proceeds of sale thereof, or of a sufficient portion thereof. The
contractor shall also provided all necessary fencing and lights required to protect the public from
accident and shall be bound to bear the expenses of defense of every suit, action or other
proceedings of low that made, brought by any person for injury sustained owing to neglect of the
above precautions and to pay damages and costs which may be awarded in any such suit, action or
proceeding to any such person (or which may with the consent of the contractor be paid to
compromise any claim by any such person), if any equipment is issued departmentally, rent will be
recovered from the contractor’s bill at current rates fixed by the Engineer of the contract, the terms of
such issue to be ascertained by the contractor from the Engineer-in-charge in writing in advance.
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21: Work not be sublet. Contact may be rescinded & security deposit forfeited for
subletting, bribing or if contractor becomes insolvent.

The contractor shall no assign or sublet any part or parts without the written approval of the Engineer
of the contract, and if the contractor shall assign or sublet his contract, or attempts to do so or
become insolvent or commence any insolvency proceeding or make any composition with his
creditors, or attempts to do so, or attempts to bribe, gratuity, gift, loan, perquisite reward or advantage
unary or otherwise shall either directly or indirectly be given promised or offered by the contractor or
any of his servants or agents, to any public officer or person in the employment of the Corporation in
any way relating to his office or employment or if any such officer or person shall become in any way
directly or indirectly interested in the contract, the Engineer of the contract may there upon by notice
in writing rescind the contract and the security deposit of the contractor shall there upon stand
forfeited and be absolutely at the disposal of Corporation and the same consequence shall ensure as
if the contract has rescind under Clause — 3 hereof and in addition the contractor shall not be entitled
to recover or be paid for any work thereto for actually performed under the contract.

22

The contractor shall not, for the execution of the work, employ any labour less than 18 years of age
and within the limits of any containment, any female laborers. For every breach of this clause, the
contractor shall be liable to pay by way of liquidated damages a sum not exceeding fifty rupees as the
Engineer-in-charge may fix and the Engineer-in-charge may recover such sum by deduction from any
sums which may be due, or may at any time thereafter due to the contractor.

23:

(a) The contractor shall pay to his labourers a fair wage and shall supply every labour employed
by him with a wage-card on which the rate of wages, the attendance and payments will be
entered.

(b) The contractor before he commences work shall paste in conspicuous place of the work, a
notice giving the rates of wages which shall not be less than he minimum wages applicable
and where no minimum wages are applicable, he wages will be such as may be certified as
fair wages by the Engineer-in-charge and shall send a copy of the notice to the Engineer-in-
charge.

24

The contractor shall be bound by all statutory provisions with regard to the period for which wages
shall be paid and deduction from wages.

25:

The contractor shall comply with all labour laws as applicable at the site of the work.

26:

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’'s part of his agreement, the contractor shall comply with or cause to be complied with all
the directives issued by the Corporation from time to time for the protection of health and sanitary
arrangements for workers employed by the Department and its contractors.

27 :

Leave and pay during leave of all labour employed by the contractor shall be regulated as per
provisions of labour laws in force.
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Clause 28 :

The contractor shall at his own cost provide his labour with a sufficient number of huts (hereinafter
referred to as the camp) of the specifications approved by Engineer-in-charge. The camp shall be
consisting of provisions like suitable ventilated huts, with cooking places, proper latrines and urinals,
washing and bathing platforms adequate water supply arrangement for labour place for disposal of
excreta, proper drainage and sanitation of the complying area provided by the contact.

Clause 29 : Sum payable by way of compensation to be considered as reasonable compensation
without reference to actual loss.

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Corporation without reference to the loss or
damage sustained and whether or not any shall been sustained.

Clause 30: Change in constitution of Firm.

In the case of a tender by partners any change in the constitution of the firm shall be forthwith notified
by the contractor to the Engineer-in-charge and the Engineer of the contract for their information.

Clause 31: Work to be under direction of Engineer-in-charge

All work to be executed under the contractor shall be executed under the direction of Engineer-in-
charge and subject to the approval in all respect of the Engineer of the contract for the time being
who shall be entitled to direct at what point or point and in what manner they are to be commenced
and from time to time carried on.

Clause 32 : Protests

€) If the contractor considers any work demanded of him to be outside the requirement of
contact, or considers any record or ruling of the Engineer-in-charge or of his subordinates to
be unfair, he shall immediately upon such work being demanded or such record or ruling
being made, ask in writing instructions or decisions whereupon he shall proceed without
delay to perform the work of conform to the record or ruling and within twenty days (20 days)
after date of receipt of the written instructions or decision he shall file a written protest with
the Engineer-in-charge with a copy to Engineer of the contract, stating clearly and in detail
the basis of his objections, except for such protests or objection as are made on record in the
manner herein specified and within the time limit stated, the records, rulings, instructions or
decisions of the Engineers of contract shall be final and conclusive. Instructions and or
decisions of the Engineer-in-charge contained in letters transmitting drawings to the
contractor shall be considered as written instructions and decisions of the Engineer of the
contract subject to protests of objections as wherein provided Stores imported from outside
India to be obtained from Corporation.

(b) If the contractor is dissatisfied with the final decision of the Engineer of the contract in
pursuance of clause 32 (a), the contractor may within twenty eight days (28 days) after
receiving notice of such decision, give the notice in writing requiring that the matter be
submitted to arbitration as envisaged in clause 34 and furnishing detailed particulars of the
dispute of difference specifying clearly the point of issue. If the contractor fails to give such
notice within the period of twenty eight days as stipulated above, the decision of the Engineer
of contract shall be conclusive and binding upon the contractor.

Clause 33:

The Contractor shall obtain from the stores of the Engineer-in-charge and all imported materials if
required to any considerable extent for the work or any part thereof or in making articles required
there for or in connection therewith. The value of such stores and articles as may be supplied to the
contractor by the Engineer-in-charge will be debited to the contractor in his account at the rates
shown in the Schedule attached to the contract and if they are not entered in the schedule they will be
debited at cost price, which for the purpose of this contract shall include the cost of carriage and all
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other expenses whatsoever which shall have been incurred in obtaining delivery of the same at the
stores aforesaid. The Engineer-in-charge may issue material to the contractor from existing stock if
he asks for any in excess of those entered in the schedule. In such cases the price charges must be
stock rate or market rate whichever is greater.

34: Arbitration

If any dispute, difference or controversy shall at any time arise between the contractor on one hand
and the U.P. Power Corporation Limited and the Engineer of the contract on the other touching the
contractor, or as to the true construction meaning and intent of any part of condition of the same, or
as the manner of execution, or as to the quality or description of . payment for the same, or as to the
true intent, meaning, interpretation, construction or effect of the clause of the contract specifications
or drawings or any of them or as to any thing to be done omitted or suffered in pursuance of the
contract or specifications or as to the mode of carrying the contract into effect or as to the breach of
alleged breach or as to obviating or compensation for the commission of any such breach or as to
any other matter or thing whatsoever connected with or arising out of the contract and whether before
or during the progress or after the completion of the contract, such questing difference or dispute
shall be referred for adjudication of the chairman-cum-Managing Director, U.P. Power Corporation
Limited or to any other person nominated by him in this behalf and his decision in writing shall be
final, binding and conclusive. This submission shall be deemed to be a submission to arbitration
within the meaning of the Indian Arbitration Act, 1940 or any statutory thereof. The arbitration may
from time to time with the consent of the parties enlarge the time for making and publishing the
award.

Upon every or any such reference, the costs of an incidental to the reference and award respectively
shall be in the discretion of the arbitrator who shall be competent to determine the amount thereof or
direct the same to be taxed as between solicitor and client or as between party and to direct by whom
and in what manner the same shall be borne and paid.

Work under the contract shall, if reasonable, continue during the arbitration proceedings and
payments due or payable by the Corporation shall be withheld on account of such proceedings.

35: Court of competent Jurisdiction

“All dispute arising out of and touching or relating to the subject matter of this agreement shall be
subject to the jurisdiction of local courts of Ghaziabad and High Court of judicature at Allahabad only”.

36: Action where no specification is given

In the case of any class of work for which there is no specification in the contract, such work shall be
carried out in accordance with the detailed specifications (Latest) published by I.S.I., New Delhi and
in the event of three being no detailed specifications for the same, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-charge / Engineer of
the contract.

37: Contractor’s percentage where applied to net or gross amount of bills (strike out this
clause in the case of an item rate contract)

The amount for additions on account of the percentage above or below the estimated cost of the work
as quoted by the tender in his accepted tender will be calculated on the gross and not the net amount
of the bills for the work done.

38:

Q) In every case in which by virtue of the provisions of section — 12, sub-section (1) of the
Workman’s Compensation Act, 1923, Corporation is obliged to pay compensation to a
workman employed by the Contractor or by any subcontractor for the execution of the said
work. Corporation will recover from the contractor the amount of the compensation so paid
and without prejudice to the rights of Corporation under Section -15 sub-section (2) of the
said Act, Corporation shall be at liberty to recover such amount or any part thereof by
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Clause 39:

deducting it either from the security deposited by the contractor to his credit thereof by
deducting it either from the security deposited by the contractor to his credit under clause — 1
of these conditions or from the contractor whether under this contract or otherwise.

Corporation shall not be bound to contest any claim made against it under Section-12 sub-
section -1 of the said Act, except on the written request of the contractor and upon his giving
to Corporation full security for all costs for which Corporation might become liable in
consequence of contesting the claim

No bricks for use on the work shall be manufactured within the limits of a Municipality, cantonment or
notified area or within one Km. of the site of work. Any bricks so manufactured may be rejected by the
Engineer-in-charge.

Clause 40 :

No earth for filling or for any other purpose shall be excavated within one Km.of the site of work
except with the written permission of the Engineer-in-charge and that too only on the condition that
the area in which such excavation is made shall be leveled and dressed by the contractor at his own
expense in accordance with the instructions of the Engineer-in-charge and in such a manner as to
prevent the formation of pools of stagnant water. If the contractor fails to comply with this condition,
the Engineer-in-charge may cause the ground to be leveled and dressed by other workmen and
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums
which may be due to the contractor or from his security deposit or from the proceeds of sale thereof.

Clause 41 :

Notwithstanding anything in the aforesaid clause Corporation shall have power to retain any sum due
to the contractor and set off all claims against him (them) whether arising out of the particular contract
or put off any other transaction or contract held by him (them) alone or in partnership with others.

Clause 42 :

Escalation

There shall be no escalation of prices during the contract period as well as in extended period.
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(b)
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SPECIAL CONDITIONS
APPLICATION

The special conditions shall be read and construed along with the “General Conditions of Contract”
attached herewith and in case of any conflict or inconsistency between the General and Special
conditions, the provisions contained in these Special conditions shall prevail.

SCOPE OF WORK

The work to be performed under this contract consists of providing all labour, material, plants,
equipments, temporary works, constructional plant, fuel supplies, transportation, compressed air and
all incidental items not shown or specified but reasonably implied, necessary for the proper
completion of the work (except items specified to be furnished by the corporation or others) all in strict
accordance with the drawings, schedules and specifications and including revisions and amendments
thereof and such details drawings as may be provided by the Engineer during the execution of the
work in explanation of the contract Drawings.

MATERIAL AND WORKMANSHIP

All materials shall be new and the best of their respective kinds, where not specifically detailed or
described materials and workmanship shall be as directed by the Engineer-in-charge. The work shall
be executed in the best and most workmen like manner by qualified, careful and efficient persona.

Proposal shall be based on the materials specified and any request to substitute any other materials
shall be so mentioned in the proposal together with the amount to be added or deducted. Any request
for substitution of material after the contract is awarded shall likewise be accompanied with the
difference in price.

The contractor shall carry out the entire work in the most workmen like manner. Any materials
arranged by the contractor for use on works and not approved by the Engineer-in-charge shall be
promptly removed from the site of work, failing which the rejected material shall be got removed by
the Engineer by any means he thinks fit, and the cost involved in such removal as certified in writing
by the Engineer-in-charge shall be debited to the contractor, and shall be legally binding on him
(contractor).

SITE CONDITIONS

It shall be understood that the tenderer has satisfied himself submitting his tender as to the nature
and location of work, the general and local conditions including their bearing upon transportation,
disposal, handling and availability of labour , water etc. or similar physical conditions at the site, the
configurations and conditions of ground, the character of soil, equipment the facilities needed,
preliminary to and during the execution of the work or the cost thereof under this contract. Any
default or failure by the contractor to acquaint himself with all the available information concerning
these conditions will not absolve him of his responsibility for the execution of this contract according
to the provisions of these specifications unless the contract expressly provides that responsibility
thereof is assumed by the Corporation.

No claims shall be entertained at later date on this account after the submission of the tender for
inadequate knowledge of the site.

DRAWING AND SPECIFICATIONS
After signing the contract, the contractor will be given free of charge one print of all contract drawings

and provisions thereon, and also one complete set of specifications. The contractor shall pay for any
additional prints if he requires.
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()

(d)

()
(f)

(9)

(h)

(@)

(b)

(@)

Figured dimension shall be followed in preference to scale and detailed drawings in preference to
small scale drawings. The contractor shall verify all dimensions in the field before any work is
executed or undertaken.

The drawings enclosed with the tender specifications are only illustrative. The contractor would be
required to complete the work even thought it is not specifically mentioned in the enclosed drawings.

All drawings and specifications being instruments of service are the property of the Corporation and
shall be returned to the Engineer-in-charge when the work is completed.

All dimensions and measurements shall be as per metric (M.K.S) system of units.

The contractor will have to proceed with the work as and when the drawings are released. At times, it
may be necessary for the contractor to retard his work. The contractor shall have absolutely no claim
on the Corporation on this account and will not be entitled to any compensation whatsoever on
account of delay in release or issue of drawings. In any case efforts will be made to release drawings
progressively and to ensure smooth progress of construction.

In case of conflict amongst the provision of any item of work in the various documents under
reference, the following order of priority shall be followed:-

0) Latest Indian Standard Specifications and code of practice;
(ii) Latest U.P. Power Corporation Limited specifications for works;
(iii) latest P.W.D. specifications for works;

(iv) Latest DSR specifications.

In case of conflict amongst the provisions of bills of quantity, specifications and drawings they shall be
interpreted in the following order of priority :-

0] Description of item in the bills of quantity.
(i) Provision of specifications.
(i) Provision of drawings.

The decision of Engineer-in-charge shall be final and binding in this regard.
TEST OF MATERIALS

Physical and Chemical tests may be required by the Engineer-in-charge or the Engineer of the
contract for any of the materials specified herein or proposed to be used in the work. The
requirements to be met and the manner of testing shall be as hereinafter mentioned or as may be
proscribed or approved by the Engineer-in-charge or Engineer of the contract.

The Engineer-in-charge reserve the right to waive any of the test requirements if found necessary to
expedite the work or to confirm to the latest and best practice, as may be shown by the standards
prescribed by the trade organization, manufacturers or engineering societies. The expenses of such
test will be borne by the contractor except for the materials issued by the Corporation. The contractor
would also arrange for the test of the materials issued by the Corporation. However, the cost of these
tests shall be borne by the Corporation.

SAMPLE

The contractor shall furnish to the Engineer-in-charge for approval, when requested, or if required by
the specifications adequate samples of all materials and finishes to be used in the work, such
samples shall be submitted before the work is commenced and in ample time to permit test and
examination thereof. All materials furnishes applied shall fully equal to the approved samples.
Samples of hardware, equipment and similar materials will be returned to the contractor for
incorporation into the work.

ELECTRICITY

Metered electricity connection will be given at one central point for construction work, if available. If
the area of work is large and the contractor has two or more sites or work under the same contract
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10.

11.

12.

13.

14.

15.

16.

17.

18.

which are separated by not less than 500 meters then second point of electric supply may be given
free of cost at the discretion of the Engineer-in-charge at prevalent tariff. Contractor shall arrange to
install his own switchgears and distribution lines to make necessary connection to the place or work
at his own cost and will observe Indian Electricity Rules. He shall arrange at his own cost for
temporary lighting for his work area. In case rerouting of such distribution lines is needed to facilitate
work at site, the contractor shall do so at his own cost. Electricity energy so supplied shall be charged
at normal tariff rates in force.

Metered electricity will be supplied at one central point at the normal tariff rates in force for the
domestic use of the contractor’s site staff.

WATER

The contractor shall make his own adequate arrangements for procuring clear water to be use in
various work. If corporation arranges water, it will be charged as per schedule of circle i.e. @1.5% of
the gross value of work.

VARIATION IN QUANTITY OF WORK

There may be variation in the individual item in the schedule during actual execution of the work.
However, tendered unit rates shall remain firm up to a variation of + 25% of the contract value and
subject to the provision that no variation of rates in individual items even beyond + 25% quantities
shall be considered till the value of total work done varies beyond = 25% of the tendered value.
Tenderers are requested to quote price variation formula in rates for individual items beyond the
above contingency. If no price variation formula is given by the contractor then no variation of rates
shall be allowed even beyond + variation of tendered value of work.

All items of work shall be executed in strict accordance with the latest detailed specifications of
U.P.P.W.D., N.B.O. or latest |.S.1. or as per directions of the Engineer-in-charge.

The contractor is expected to have sufficient experience of similar work and the entire work shall be
carried out in a most workman like manner. Any material not approved by the Engineer-in-charge
shall be promptly removed from the site of work failing which the reject materials shall be removed by
Engineer-in-charge by any means he thinks fit and the cost involved in such removal shall be debited
to the contractor. The certificate of the Engineer-in-charge regarding the correctness of such cost
shall be final and legally binding on the contractor.

Each page of the tender or documents must be signed and dated by the tenderer. All writing shall be
in ink only. Over writing, erasing etc. shall avoided. All cutting shall be dully attested by the tenderer.

When a tenderer signs a tender in an Indian language, he should quote the rates in the same
language and in English as well.

In the event of tender being submitted by a firm, it must be signed by each member thereof or in the
event of absence, he may authorize anybody to do so. Power of attorney in favour of the authorized
person should be produced with the tender.

Earnest money as notified in the tender notice shall be deposited in the shape of
T.D.R./F.D.R./N.S.C. dully pledged in favour of the Executive Engineer concerned or published in the
tender notice.

Convassing in any form is strictly prohibited and in case any tenderer is found doing the same, his
tender would be rejected summarily.

Time is the essence of the contact and preference is likely to be given to a tenderer who will be in a
position to complete the work in all details within the shortest possible time. The tenderer should
specifically mention in his tender at the bottom of schedule of quantities, the time he will require for
completion of all work within the scope of the tender even in the case of time of completion already
being stipulated in the tender document/tender notice.
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19.

(20)

(21)

(22)

(23)

(24)

(25)

(26)

(27)

(28)

29.

(a) The drawings enclosed with the documents are being made available for study in the Division
Office and are only preliminary drawings just to give the tenderer some ideas about the nature work.
These are by no means final drawings. However, those drawings along with other drawings
necessarily issued from time to may form basis for executing the work. The contractor is supposed to
have already sufficient experience of this type of work and modification or alteration in these drawings
shall not entitle him for any monetary claim.

(b) DRAWINGS FOR MINOR DETAILS

Any minute detail not covered in the departmental drawings shall be prepared by the contractor
himself and got approved from the Engineer-in-charge of the work by submitting six (6) copies to
Engineer-in-charge out of which two (2) shall be returned to the contract duly approved within
reasonable time.

The contractor shall arrange his own tools and plants required for proper completion of the work.

If the Engineer-in-charge feels satisfied that he has sufficient reasons to do so, he shall ask the
contractor to remove from the site of work any labour, chowkidar or any other person including the
agent employed by the contractor at any time during the currency of agreement. The contractor shall
be legally bound to comply with such orders in strict accordance. With the written directions contained
in the said order.

No claim shall be entertained for the labour rendered idle due to delay in supply of drawing, stoppage
of machinery or breakdown of electricity, water supply arrangement (if done by department) or
shortage to materials to be supplied by the department, or due to change in design of the various
structures or suspension of works, or delay in payment.

The contractor should be present at the time of taking measurements; he shall be informed when
measurements are to be taken.

Tenders for part work shall not be accepted. Telegraphic offer shall not be accepted.

Authority inviting the tender reserves the right to reject or accept tenders without assigning any reason
whatsoever.

The work may be divided amongst more than one contractor or only a part of the work may be
awarded to the successful tenderer on the discretion of the tendering authority without assigning any
reason thereof.

It shall be the responsibility of the contractor to clear the site of work from all debris, rubbish, roar, any
surplus earth after completion of work at no extra cost.

SAFETY PRECAUTION

The contractor shall at all times exercise reasonable and proper precautions for the safety of the
labour and equipment at site. The contractor shall be responsible for all risk to the lives and property
belonging to the Corporation and other contractors working in the area. Although all the reasonable
and proper precaution may have been taken by the contractor, he shall be called upon by a Court of
Low to make good any loss or damage, properly ascertained by reasons of any act of negligence or
omission on the part of the contractor which the Corporation may required to pay in respect thereof
any amount of any cost or charge including legal charges in connection with all legal proceedings
which the Corporation may incur in reference thereto, shall be chargeable from the contractor.

WATER SUPPLY AND SANITATION OF ALBOUR
The contractor shall make his own arrangement for water and sanitation for his own cost. If some

space is required by the contractor, then he will first seek permission of Engineer-in-charge and then
he is supposed to carry out the necessary arrangements.
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30.

31.

32.

33.

34.

35

36.

AUTHORISED AGENT

The name of authorized agent shall be intimated in writing to the Engineer-in-charge failing which the
Engineer-in-charge will be free to assume his mate or munshi on work as his authorized agent for
purpose of delivery of letters and instructions regarding the work.

Upon acceptance of tender, the successful tenderer shall within the time specified in the letter of
indent; deposit such an additional sum which together with the Earnest Money already deposited at
the time of submission of tender will to 3% of the value of the contract to form the initial security
deposit. Failing to deposit this additional sum within the period specified will make the Earnest Money
deposited by the tenderer liable to be forfeited and acceptance of the tender shall be considered as
withdrawn.

PAYMENT

0] For work up to any amount, 90% running payment shall be released to the contractor on the
basis or measurements of work executed by him, 10% payment shall be retained by the
Corporation as security for a maintenance period of six months. This will be released after
satisfactory completion of maintenance period reckoned w.e.f. the date of completion of work.

LAWS

The laws, rules and regulations of all government authorities in India having jurisdiction over the work
shall govern the work of this contract with the same force and effect as if incorporated in full into
contract documents.

ESCLATION OF PARTS

No exclamation of rates over the finally accepted rates for execution of the work shall be allowed
during the currency of the contract.

RATES

The rates quoted by the tenderer shall remain valid for four (4) calendar months from the date of
opening of tender. Rates quoted shall include all legal taxes such as sales tax. Local, royalty and
control etc. as applicable. No extra payment shall be made on this account. The rates shall remain
firm during the currency of contract period.

Tender documents shall consist of the following documents all of which shall be submitted by the
tenderer duly filled and signed.

0) Important Guidelines for tenders

(ii) Statement of status and past experience of tenderer.

(iii)lncome tax clearance certificate. Form of bank Guarantee and form of agreement.
(iv) General conditions of Contract.

(v) Special conditions.

(vi) Technical specification.

(vii) Schedule of Quantities & Rates for execution of work.

(viii) Drawings

(ix) Schedule ‘A’ for deviations.

(x) Schedule ‘B’ materials for issue to contractor.

(xi) Schedule ‘C’ T & P hire to contractor.

(xii) Additional documents to be attached with tender.

(a) Documents showing Earnest Money deposit.
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(b) List of technical personal with their qualification

(c) List of construction equipments for work and their present conditions.

The above mentioned documents submitted by the successful tenderer along with mutually accepted
supplementary conditions shall form the part of the contractor agreements.

EXECUTIVE ENGINEER (Civil)
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VI.

VILI.

VIII.

XI.

XIl.

XII.

XIV.

XV.

XVL.

XVII.

XVIII.

TECHNICAL SPECIFICATIONS

General Quality :The materials used in the work shall confirm to the latest U.P.P.W.D. detailed specification No.
1i.e. chapter 1 for bricks, Bricks-ballast collection (Road work). Stone ballast (for builders and work) Stone metal
collection (for road work), collection of soiling stone, collection of River Boulders and quarry stone for apron and
pitching, kankar collection, Blank kankar collection. Timber, steel for use as reinforcement, Portland cement,
Sand kankar lime, Building lime (quick lime or unslaked white lime usually called for lime), staked lime, cinder.
Mortars : The Mortars shall confirm to the U.P.P.W.D. detailed specification No. 2 (Chapter-2) for cement mortal
for masonry, pointing and plaster. Lime cement mortal for masonry and plaster, lime mortal, mud mortal for Brick
work and plaster etc.

Carriage of Materials : The carriage of materials shall confirm to the U.P.P.W.D. detailed specification no. 2
(Chapter-3).

Earth work : The earth in foundation and plinths ( Rock excavation) shall confirm to the U.P.P.W.D. detailed
specification No. 4(Chapter-4) for Excavation of Foundation, site clearance, leveling, Dressing and setting out,
Rock Excavation Plinth filling in building etc.

Concrete R.C.C. : The concrete work of all nature including R.C.C. shall confirm to the U.P.P.W.D. detailed
specification No. 5 (Chapter-5). For lime concrete (as in foundation) surface lime concrete (as in Roofs and
Floors) R.C. work etc. and in cement concrete.

Brick work : The brick work of all nature shall confirm to the U.P.P.W.D. detailed specification no. 6 (Chapter-6)
for brick work, Reinforced brick work (for roofs and lintels etc.)

D.P.C. : The D.P.C. of all nature shall confirm to the U.P.P.W.D. detailed No. 7 (Chapter-7) for Damp Proof
Course.

Stone Masonry : The stone Masonry of all nature shall confirm to the U.P.P.W.D. detailed specification No.8
(chapter-8) for Ashar, coursed stone Masonry, coursed Rubble stone Masonry, Random coursed Rubble
Masonry, Randam Rubble Stone Masonry, Coolie-Wailling, Stone Masonry for retaining and Breast Walls.
Wood Work : The wood of all nature shall confirm to the U.P.P.W.D. detailed specification No.9 (chapter-9) for
wood work, wrought framed and fixed in door, window and clerestory window frames other frames and trusses,
fully paneled, fully glazed or part paneled and part glazed shutters for doors, windows and clerestory windows
wood work for battered and braces door and window shutters, wire gauge fly proof shutters.

Roof work : The roof work of all nature shall confirm to the U.P.P.W.D. detailed specification No.11 (Chapter-11)
for Jack Arch Rooting, flat roof finish in mud phuska.

Celling :The celling of all nature shall confirm of the (U.P.P.W.D. detailed specification No. 12 (Chapter-12) for
planked ceiling and planked partitions.

Plasters & Pointing : The Plasters & Pointing of all nature shall confirm to the U.P.P.W.D. detailed specification
No. 13 (Chapter-13) for Portland cement plaster or lime cement plaster, white lime plaster or Kanker Lime
plaster, Pebble dash and rough cast plaster and pointing.

Flooring : flooring of all nature shall confirm to the U.P.P.W.D. detailed specification No.14 (Chapter-14) for
brick Flooring, Flagged Flooring, Cement Concrete Floors, Granolithic Floor, Glazed Earthenware tile work, Tiled
Flooring, Wooden Flooring to Marble stone Flooring.

Surface washings : The surface washings of all nature shall confirm to the U.P.P.W.D. detailed specification
No. 16 (Chapter-16) for white washing and color washing.

Demolition : The demolition shall confirm to the U.P.P.W.D. detailed specification No. 17 (chapter-17) for
demolition.

Road work : The road work of all nature shall confirm to the U.P.W.D. detailed specification No.20 (Chapter-20)
for Kanker consolidation, Brick ballast consolidation stone ballast consolidation, base course or sub base of
bricks, surface dressing with bituminous binders, laying lean premix Macadam (8cm. thick and 10 cm. thick coat
and top coat). Laying Bituminous Macadam (50 mm and 80 mm thick coat of base coat and base course). Laying
Ashphaltic concrete (40 mm and 25mm thick) Printing with Bituminous Primers, established soil layer for road
base course, established soil and soft aggregate for road base coats, laying Bitumen carpet (2 cm. thick) laying
gap grated Bitumen concrete shelter, Bituminous Penetration Macadam (Full grout). Use of Precoated chips for
painting work on roads and kanker pitching.

All work shall be carried out as per alters U.P.P.W.D. specification and wherever the same is not available, the
work shall be carried out as per latest Indian Standard specifications or as per the direction of Engineer-in-
charge.

The contractor will also ensure license for contractor labour regulation and award 1970 and Uttar Pradesh Rules
1976 para 2 and 21.

EXECUTIVE ENGINEER (Civil)
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Schedule of Consumption of materials

Sl. ltem Unit Number of Sand Brick Ballast
No. Cement Bags inM3 | inNos. | in M3
1 2 3 4 5 6 7
A. Ist CLASS BRICK WORK IN CEMENT

MORTAR
1. 1:3 Mix Cum 2.65 0.27 460 —
2. 1: 4 Mix Cum 1.90 0.27 460 —
3. 1:5 Mix Cum 1.58 0.27 460 —
4, 1:6 Mix Cum 1.33 0.27 460 —
5. 1: 8 Mix Cum 0.94 0.27 460 —
B. CEMENT CONCRETE
1. 1:1:2(1Cement:1Sand: Cum 11.00 0.40 — 0.80
2 graded stone aggregate)
2. 1:1:2 %:3 Cum 7.80 0.44 — 0.85
3. 1:2:4 Cum 6.00 0.46 — 0.90
4. 1:3:6 Cum 4.25 0.48 — 0.92
5. 1:4:8 (1 Cement: 4 Sand) Cum 3.20 0.51 — 0.95
8 graded brick ballast)
6. 1:5:10 Cum 2.50 0.50 — 0.95
7. 1:6:12 Cum 2.25 0.48 — 0.95
C. CEMENT PLASTER 12mm THICK
1. 1:2 Mix Sgm 0.19 0.015 — —
2. 1: 3 Mix Sgm 0.16 0.015 — —
3. 1: 4 Mix Sgm 0.11 0.015 — —
4, 1:5 Mix Sgm 0.09 0.015 — —
5. 1:6 Mix Sgm 0.08 0.015 — —
D. CEMENT PLASTER IN DADO 20mm THICK
1. 1:2 Mix Sgm 0.28 0.019 Extra for neat cement
finish 0.03 bag per Sq. Mt.
E. CEMENT POINTING
1. 1:2 Mix Sgm 0.045 0.003 — —
2. 1: 3 Mix Sgm 0.035 0.003 — —
3. 1: 4 Mix Sgm 0.027 0.003 — —
4. Raised pointing on brick work in  Sgm 0.107 0.004 — —

1: 2 proportion
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Sl Item Unit Number of Sand Brick Ballast
No. Cement Bags in M3 in Nos. in M3
1 2 3 4 5 6 7

F. DAMP-PROOF COURSE

1. 20mm thick DPC in 1 :2 Mix Sgm 0.28 0.019 — —
2. 25mm thick DPCin 1:1 1/2 : 3 Mix Sgm 0.19 0.011 — 0.021
G. FLOORING

1. 25mm thick CC 1 : 2: 4 : in floo- Ring over Sgm 0.45 — — —

75 mm CC 1:4 : 8 including rendering
Etc. all complete

2. 25mm thick CC 1:2: 4 in flooring Sgm 0.21 — — —
Without base Concrete

3. 40mm thick CC 1:2: 4 in flooring Sgm 0.30 — — —
Without base Concrete

4, Flat brick soling in 1 : 6 without top Sgm 0.09 — — —
Pointing

5. B.O.E. flooring in 1 : 6 without top Sgm 0.13 — — —
Pointing

6. Mosaic flooring including 6mm mosaic Sgm 0.55 — — —

25mm CC 1:2:4 and 75 mm. CC
1:4:8all complete

7. 20mm thick mosaic dado complete Sgm 0.30 — — —
With plaster 1 :2 Mix

H. R.B.WORKIN 1:3CM Cum 3.6 0.33 420 —

I R.C.C.1:1.5: 3 1IN 40 MM thick Sgm. 0.34 — — —

R.C.C. Trench cover

EXECUTIVE ENGINEER (Civil)
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DRAWINGS

SL. NO. DRAWINGS NO. PARTICULARS OF DRAWING
1 2 3
SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (Civil)
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DEVIATIONS
(TO BE MENTIONED CONTRACTOR)

Sheet | : (Deviation in respect of Specifications)

Schedule ‘A’

Clause No.

Departure

Sheet |l : (Deviation in respect of G

eneral and Special Condition of Contract)

Clause No.

Departure

Sheet Il : (Financial increase /decrease on account of Deviations given in sheet No. | & Il above)

Clause No. Deviations

Amount by which he Contract

value will charge

Increase Rs.

Decrease Rs

Sheet |

Sheet I

Signature of Contractor
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Schedule ‘B’
Materials for Issue to the Contractor

Sl. Particular of stock Stock issue Rate Quantity Place of Issue
No. Material
Unit Rs. P.
1 2 3 4 5 6
Cement in Bags Bags
2. Steel
(& M.S. Rounds M.T.
(b) Rib-tor M.T.
(c)  Structural Steel like M.T.
Angles, flats etc.
3. Any other Materials
(a)
(b)
(c)
Recovery on account of variable consumption of stuck materials
1. Cement :
(A) In case of higher consumption than scheduled consumption :
VARIATION RECOVERY & ACTION
(i) Upto 2% : @ Stock Issue action for execution
(i) Greater than 2% & upto 5% . @ Double the stock issue rate
(i) Greater than 5% :
(B) In case of lower consumption than scheduled consumption :
VARIATION RECOVERY & ACTION
0) Upto 2% : Nil & no action
(i)  Greater than 2% : Nil but separate action for execution of
work not as per specifications
depending upon the quality of work
executed.
2. The permissible variation in steel consumption will 5%, cut pieces below 1.5 will not be taken back.

Excess consumption over 5% will be recovered @ RS...........coooviiiiiiiiiiiii, (Rupees

Signature of Contractor EXECUTIVE ENGINEER (Civil)
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Schedule ‘C’

TOOLS & PLANTS TO BE HIRED TO THE CONTRACTOR

Sl Particulars of Number Hire Frequency | Value per Place of Number
No. Plants available charges of main unit issue required
per unit tenancy by
per work- contractor
ing day
1 2 3 4 5 6 7 8

Signature of Contractor
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FORM OF AGREEMENT (FOR WORKS)

(on Non-judicial stamp paper as per provisions of Indian Stamp Act)

This agreement is made this ...................... Day of ..o 200......... between
.......................................................................................... (hereinafter referred to as the contractor)
on the one part and the U.P. Power Corporation Limited (hereinafter called the Corporation)on the other part.

WHEREAS the Corporation is about to erect and maintain the ...l
(hereinafter called the works) mentioned enumerated or referred to in certain General Conditions,
Specifications, Schedules, Drawings, Form of Tender, Covering Letter and Schedule of Prices which for the
purpose of identification have been signed by ......................... On behalf of ................... (the contractor)
and .o (the Engineer of the Corporation) on behalf of the Chairman —cum-Managing
Director, U.P. Power Corporation Limited and all of which shall form part of this contract as though separately
set out herein and are included in the expression (Contract) whenever herein used.

AND WHEREAS WITNESS the Corporation has accepted the tender of the contractor for the
provisions and execution of the said work for the sum of Rupees .............c.coiiiiii Upon
the terms and subject to the conditions hereinafter mentioned.

NOW PRESENT WITNESS and the hereto, hereto agree and declare as follows: that is to say, in
accordance of the payments to be made to the contractor by the Corporation as hereinafter mentioned or
contractor shall dully provide for the said work and things in the contract mentioned or described or which are
implied there from or therein respectively or may reasonable necessary for the completion of the said work
within and at the time in the manner and subject to terms, conditions and stipulations mentioned in the said
contract.

AND in consideration of the due provisions, erection, execution, construction & completion of the said
works and the maintenance thereof, as aforesaid, the Corporation will pay to the contractor the said sum of
RS, in such other sums as may become payable to the contractor under the
provisions of this contract, such payment to be made at such time and in such manner as is provided by the
contract.

IN WITNESS WHEREOF the parties hereto have signed this deed hereunder on the dates
respectively mentioned against the signatures of each.

Signed Signed
(For & on behalf of the U.P.P.C.L. ) by (Contractor)
In the presence of and of in the presence of and of
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