



पश्चिमांचल विद्युत वितरण निगम लि०
तिथि विस्तार-द्वितीय बार

एतद्वारा इस कार्यालय द्वारा आमंत्रित ई०-निविदा संख्या 31/2022-23/EDC/GZB जो दिनांक 24.03.2023 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 24.03.2023 को 16:00 बजे खोली जानी थी, जिसमें मात्र एक बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 27.03.2023 तक विस्तारित किया जाता है। उक्त ई०-निविदा पोर्टल पर दिनांक 27.03.2023 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 27.03.2023 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षक अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।

Most pages work better in Microsoft Edge.

Open in Microsoft Edge

Publish Tender			Date	Bids
Published Tenders				
Seek Clarifications				
Pre-bid Meeting				
Downloaded Tenders				
Bids Submitted Tenders				
Tender Status				
Archived Tenders				
Archived Clarification				
Corrigendum				
Create Corrigendum				
Publish Corrigendum				
Published Corrigendum				
Bid Opening				
Tenders to be Opened				
Bid Evaluation				
Technical Evaluation				
Financial Evaluation				
Short Fall Documents				
Forfeit Tenders				
AOC/Empanelment				
Short Fall Documents History				
Auction Management				

			Date	Bids
1.	2023_PVVNL_783670_1	work of construction and bifurcation of 11 KV line etc Under the Business Plan-2023-24 in the work area of EDD Muradnagar/30/2022-23/EDC/GZB	24-Mar-2023 04:00 PM	3
2.	2023_PVVNL_782457_1	14/2022-23/EUDC-I/GZB/14/2022-23/EUDC-I/GZB	24-Mar-2023 04:00 PM	1
3.	2023_PVVNL_781679_1	Work of 33 kv overhead line Shifting of Meerut Road-1 coming from 132 kv Merta Sub Station Feeded to 33/11 kv Sub Station Meerut Road-1 at near plot Number 09 khasra Number 47 shivma vihar near Vardan Hospital./31/W/2022-23/EUDD-VII/EUDC-III GZB	24-Mar-2023 04:00 PM	3
4.	2023_PVVNL_783898_1	work of increasing the capacity of proposed transformers and installation of additional transformers, etc. Under the Business Plan-2023-24 in the work area of EDD Modinagar/28/2022-23/EDC/GZB	24-Mar-2023 04:00 PM	3
5.	2023_PVVNL_783667_1	work of increasing the capacity of proposed transformers and installation of additional transformers, etc. Under the Business Plan-2023-24 in the work area of EDD Muradnagar/29/2022-23/EDC/GZB	24-Mar-2023 04:00 PM	3
6.	2023_PVVNL_774771_1	Annual M and R Work for Non Residential Buildings D R Center at sec 58 Shakti Sadan Guest House at sec 38 and Chief office at 33 11 kv ss sector 16 Noida District Gautambuddhnagar for Year 2023 24/67/ECDC/GZB/2022-23	24-Mar-2023 04:00 PM	0
7.	2023_PVVNL_783673_1	work of G.I. wire and pole replacement, guarding, distressed wire etc Under the Business Plan-2023-24 in the work area of EDD Muradnagar/31/2022-23/EDC/GZB	24-Mar-2023 04:00 PM	1
8.	2023_PVVNL_771186_1	DIFFERENT TYPE OF ELECTRICAL WORKS IN SYSTEM IMPROVEMENT SCHEME UNDER EDD-I BULANDSHAHR AND EDD-IV, SYANA./44/EDC-II/BSR/2022-23	24-Mar-2023 03:00 PM	2
9.	2022_PVVNL_752071_1	REPLACEMENT AND MOUNTING OF SINGLE PHASE IDF OR DAMAGE METER IN EDD III BULANDSHAHR UNDER ETD III BULANDSHAHR/75 / E D C -1111 / B / 2 0 2 2 - 2 0 2 3	24-Mar-2023 03:00 PM	2
10.	2023_PVVNL_779896_1	Extension of SGR Building and other related Civil works at 33/11 K.V S/S Babugath Dist-Hapur/17/ECDD/MRT/2022-23	24-Mar-2023 03:00 PM	3
11.	2023_PVVNL_779929_1	Construction of Approach road for 33/11 K.V S/S Katha Distt-Baghpatt./19/ECDD/MRT/2022-23	24-Mar-2023 03:00 PM	3
12.	2023_PVVNL_773224_1	ELECTRIFICATION WORK IN FULL DEPOSIT ON RUNNING CONTRACT BASIS UNDER EDD-IV SYANA./46/EDC-II/BSR/22-23	24-Mar-2023 03:00 PM	2
13.	2023_PVVNL_769906_1	REPLACEMENT AND MOUNTING OF SINGLE PHASE IDF OR DAMAGE METER IN EDD JAHANGIRABAD UNDER ETD III BULANDSHAHR./T-90/EDC-III/B/2022-2023	24-Mar-2023 03:00 PM	0
14.	2023_PVVNL_779917_1	Extension of SGR Building and other related Civil works at 33/11 K.V S/S Anand Vihar Distt-	24-Mar-2023 03:00 PM	3