



पश्चिमांचल विद्युत वितरण निगम लि० तिथि विस्तार

एतद्द्वारा इस कार्यालय द्वारा आमंत्रित ई०-निविदा संख्या 37, 38 एवं 39 / 2023-24 / EDC/GZB एवं अल्पकालीन ई० निविदा सं० 47 / 2023-24 / EDC/GZB दिनांक 21.10.2023 को खोली जानी थी। उपरोक्त निविदाओं में बिड न्यूनतम निर्धारित 03 बिड से कम प्राप्त हुई है। अतः उक्त कारणों से उक्त निविदाओं की तिथि दि० 25.10.2023 तक विस्तारित की जाती है। ये ई निविदा ई०-निविदा पोर्टल पर दिनांक 25.10.2023 को 12:00 बजे तक भरी जा सकती है तथा दिनांक 25.10.2023 को 18:00 बजे के पश्चात अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षण अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।



Uttar Pradesh Tenders

Welcome : vkarya62012@gmail.com
Last login : 19-Oct-2023 04:36 PM

Server Time : 21-Oct-2023 12:32:18

Home Logout

eProcurement System Government of Uttar Pradesh

TENDER MANAGEMENT

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Bids Submitted Tenders
- Tender Status
- Archived Tenders
- Archived Clarification

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

Bids Submitted For Tenders

Search

Tender ID

Tender Title

edc/gzb

Clear

Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List			
S.No	Tender ID	Tender Title/Tender Ref No.	No.of Valid Bids
1.	2023_PVVNL_849416_1	work of installation/increasing capacity/protection of distribution transformer in the area of EDD Muradnagar on semi-turnkey basis./37/2023-24/EDC/GZB	2
2.	2023_PVVNL_849429_1	work of replacement of dilapidated AB cable/ dilapidated wire/ installation of pole/ additional circuit on the LT line in the area of EDD Muradnagar on semi-turnkey basis./38/2023-24/EDC/GZB	2
3.	2023_PVVNL_849501_1	work of various connections, load increase, electrification and pole shifting etc. to be released on 11 KV and LT lines will be done under the deposit plan Under EDD Muradnagar Area/47/2023-24/EDC/GZB	0
4.	2023_PVVNL_849403_1	Work of 11 KV line construction/connection work/strengthening (worm wire/pole/guarding etc.) on semi turnkey basis Under EDD Muradnagar/36/2023-24/EDC/GZB	3
5.	2023_PVVNL_849471_1	Work of underground cabling (construction of 33 KV, 11 KV underground link lines/replacement of damaged underground cables/laying additional underground circuits) in the area of EDD Modinagar on semi-turnkey basis /39/2023-24/EDC/GZB	1
6.	2023_PVVNL_847480_1	Work of replacement of lines on broken/crooked poles from time to time in 11 KV/LT lines emanating from 33/11 KV sub-stations under Sub-division-III Dasna Muradnagar /45/2023-24/EDC/GZB	3
7.	2023_PVVNL_847491_1	Works related to guarding under power lines in the working area of SDO-1 Muradnagar /46/2023-24/EDC/GZB	3
8.	2023_PVVNL_841033_1	Work Construction of lines etc. for issuing connections as per	3