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SPECIAL CONDITIONS FOR TENDER

In supersession to clause 30 of General Conditions of Contract ‘Form B’ the guarantee period of
the transformer shall be For a period of 60 (Sixty) calendar months commencing immediately
upon the setting to work of the plant or of 66 (Sixty Six) months from the date of receipt of
equipment by the Purchaser at site whichever is earlier, called the Maintenance period”, the
Contractor shall remain liable to replace any defective parts that may develop in plants of his
own manufacture or those of his sub-contractors approved under clause 6, under conditions
provided for by the Contract under proper use and arising, solely from faulty designs, materials
or workmanship. PROVIDED ALWAYS that such defective parts as are not reparable at site
and are not essential in the meantime to the maintenance in commercial use to the plant are
promptly returned to the Contractor's work at the expense of the contractor unless otherwise
arranged.

If it becomes necessary for the contractor to replace or renew any defective parts of the plant
under this Clause, the provisions of the first paragraph of this clause shall apply to the parts of
the plant so replaced or renewed until the expiration of six months from the date of such
replacement of renewal or until the end of the above mentioned period of thirty six months,
whichever is later.

If any defect be not remedied within a reasonable time the Purchaser may proceed to do the
work at the Contractor's risk and expense, but without prejudice to any other rights, which the
Purchase may have against the Contractor in respect of such defects.

The repaired or new parts will be delivered in accordance with clause 10. The Contractor shall
bear reasonable cost of minor repair carried out on his behalf at site.

At the end of the Maintenance period the Contractor's liability shall cease. In respect of goods
not covered by the first paragraph of this clause, the Purchaser shall be entitled to the benefit of
any guarantee given to the Contractor by the Original supplier of manufacturer of such goods.

Additional Guarantee Period: The material supplied by the trial supplier (covered under cl.
1.2.6 of instruction to tenderer) shall be guaranteed for additional 24 months from the
guarantee period applicable for regular supplier.

Payment shall be made after receipt and satisfactory checking of material at site as per
conditions of Form ‘B’. No interest shall be paid for delayed payments, whatsoever the delay
may be.

4. The individual tender wise Security amount shall be 10%.
4.1 Consolidated Security : The bidder shall also have the option to submit the consolidated

security as per following details :-
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Present clause Amended clause
(Clause 2 of form of guarantee bond for security) | (To be incorporated in consolidated B.G at clause no. 2 of
Guarantee Bond)
We Bank Ltd. do hereby undertake | We Bank Ltd. do hereby undertake to pay

to pay the amount due and payable under this guarantee
without any demur merely on demand from the Nigam
stating that the amount claimed is due by way of loss or
damage caused or would be caused to or suffered by the
Nigam by reason of any breach by the said Contractor of
any of the terms and conditions contained in the said
Agreement or by reason of the Contractors failure to
perform the said agreement. Any such demand made on
the Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an
amount no exceeding to Rs.

the amount due and payable under this guarantee without any
demur merely on demand from the Nigam stating that the
amount claimed is due by way of loss or damage caused or
would be caused to or suffered by the Nigam by reason of any
breach by the said Contractor of any of the terms and conditions
contained in the said Agreement or any other agreement
executed by supplier with PVVNL for supply of any type or
capacity of transformer or by reason of the Contractors failure
to perform the said agreement or any other agreement
executed by supplier with PVVNL for supply of any type or
capacity of transformer. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount no exceeding to Rs.
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5. One no approved sample of the transformer from the first lot after clearance of inspecting

authority deputed by Discom Quality Control Cell will be kept in PVVNL workshop as sample
for further supplies. The transformers to be supplied in future will be compared to this
transformer and supply will be accepted only after full satisfaction of PVVNL.

The purchaser is not bound to accept the lowest or any tender and may reject any or all the
tenders, without assigning any reason. The purchaser may negotiate or re-tender on limited
tender basis if substantial financial benefit is likely to accrue to the Board/Corporation. This is
known as inviting “Rock Bottom Rates” where in the Tenderers are given the choice to reduce
their rates to the minimum level possible. The purchaser may also provide the counter offer
rates if need be, to the various Tenderers in the best interest of the Corporation.

These Special Conditions shall be read and construed alongwith the general conditions of Form
‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency with provisions
of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall prevail.

The manufacturer on receipt of damage report from consignee shall ensure to lift the damaged
transformer within in fifteen (15) days of such notice and in case, the repair work / replacement
of transformer is not within forty five (45) days, the consignees will ensure deduction of the
amount equal to the price of new transformer from pending bills of the Contractor. Such
defaults should be taken into consideration by the consignee while evaluating and reporting the
performance of the contractor.

For_evaluation of price bid the value of Excise Duty & CST/VAT shall not be considered.
This shall override the conditions mentioned elsewhere in the specification.

Price Fall Back: If certain quantity of the equipment ordered under this specification remains
unsupplied up to finalization of next/subsequent tender, lowest of the prices of this tender and
the subsequent tender shall be payable for balance unsupplied material. In case the tenderer do
not agree to supply the balance unsupplied quantity at the lower rates received in new tender,
the unsupplied tendered quantity will be cancelled without prejudice.
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In case on receipt of inspection call from the firm after agreement, the material is not found
ready or not as per GTP/Drawing/Technical Specification and relevent IS by the inspection
team of PVVNL at the works of firm/manufacturer, the penal charges for such futile journeys
shall be levied as per following:

Location of firms works upto a distance of 1000 Kms. - * 35 000.00
from PVVNL headquarter-Meerut ’
Location of firms works above distance of 1000 Kms. - * 40.000.00

from PVVNL headquarter-Meerut.

The re-inspection call shall be entertained only after submission of futile journey charges by
the firm in the form of demand draft in the name of Managing Director, PVVNL-Meerut and
payable at Meerut. The firm shall be responsible for delay in supply of material due to futile
journey as above.

The above shall be applicable with the following conditions:

a) The firm shall be allowed to withdraw or defer the inspection call only once during
the currency of the contract.

b) If after withdrawing or deferment of inspection call once as mentioned in (a) above,
firm again wihdraws or defers inspection call due to reasons beyond their control,
the Managing Director, PVVNL-Meerut may waive off the above penalty on merit.

The futile journey charges shall be allowed maximum two times. In case of failure of
inspection twice, the action against the firm shall be taken as per rules.

These Special Conditions shall be read and construed alongwith the general conditions of
Form ‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency between
provision of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall
prevail.

Pre-qualifying Conditions for trial suppliers:

The purchaser at his discretion may consider to award trial order of small quantity to those bidders

who have proven design and meet the requirements of “Pre Qualifying Requirements for trial

supplier”. However such tenderers need not to submit their price bid but rest of the documents as
asked for in the tender are required to be submitted invariably. In case of award the firm shall be
offered rates as approved by the department for other regular suppliers.

12.0  Price Analysis The tenderer shall necessarily submit the cost analysis of the material in support of

the rates quoted by them in the tender. It shall be enclosed with the price part Il only

13.0 INSPECTION & TESTING:

131

When the material is ready for inspection, 15 days notice shall have to be given to
Superintending Engineer (Discom Quantity Control Cell), PVVNL, Victoria Park, Meerut for every
lot of material being ready for stage and final inspection , so that the inspection of the material may
be carried out at the supplier’s premises. The copies of routine test certificates, packing list and the
details of dispatches of last inspected lot shall be enclosed invariably with the notice. A copy of offer
notice along with above mentioned certificates / details shall be sent to this office.

1. Stage Inspection:

Firm shall send the inspection call for the stage inspection for as per delivery Schedule

.During stage inspection following shall compulsorily be checked by the inspection team-

(a) Physical measurements of core, coils, tank etc and ensure their dimensions as per approved
GTP/drawings.

(b) Unique no. & ‘property of PVVNL’ punched on the top and bottom channel of core coil
assembly & tank side walls (as per specification) shall be verified by the inspection team.
Thereafter signatures will be put on core coil assembly jointly by inspecting team & firm’s
representative by permanent marker.

2. Final Inspection:

The final inspection for 75 nos. transformers (minimum) shall be submitted & following shall
compulsorily be done by the inspection team-
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(a) Core coil assembly of one number randomly selected transformer out of the offered lot shall be
lifted to check the signature on windings and punching of unique number on top and bottom
channel.

(b) The measurement of following parameters shall be done for 100% transformers offered in a lot:

1)  No load losses

2)  Load losses

3)  No load current

4)  Total losses at 50 % load at 75 degree centigrade
5)  Total losses at 100 % load at 75 degree centigrade

(c) All the test shall be done as per ISS/technical specifications and if the test results of the
transformers are satisfactory, top cover of transformer shall be sealed by Polycarbonate/Lead Seals
by the inspecting team and the transformer’s tank body shall be jointly signed by the inspecting
team & firm’s representative by the permanent marker, only then DA shall be issued by the
inspecting officers.

(d) Temperature rise test shall be done on one number randomly selected transformer from the first
offered lot.

(e) MS plate of size 150 x100x2 mm (as per approved drawing) shall be continuously welded on the
same side wall of the transformers on which name plate is fixed and Size of letters / digits of
details (as per approved drawing) to be engraved on the MS plate shall be approx 10 mm and
depth of engraving shall be approx 0.5 mm. In “REP(UGP) : ............. [oveiiininn [oiiiiiannn ,’
column, engraving of date of I, 11" & 111" repair of the T/F in Guarantee period, if any, shall be
sequentially done in the blank space by the firm.

(f) No negative tolerances shall be allowed on above parameters. The offer of the firms whose GTP
does not meet the above requirements shall be summarily rejected.
(g) If there is any change in the above procedure it shall be confirmed after stage/final inspection of Ist
offered lot.

The contractor shall inform the purchaser likely date of assembly of core and readiness of HT & LT
coils, well in advance enabling the purchaser to depute his officers for stage inspection at different
level, failing which final inspection call shall not be entertained.
Inspection and Testing shall be done as per clause 14 of Form ‘B’ and clause 2.7 of General
Requirement of specification to ensure that material offered is in accordance with technical
specification and guaranteed technical particulars and approved drawings. Every offer for inspection
shall be accompanied with satisfactory routine test results in respect of lot of material offered.
Good Quality material will be used in the manufacturing of transformer, and core laminations be of
Prime M-4 Grade. Sample of raw material/core, if required, shall be sealed in the presence of
contractor or his authorized representative for testing at any recognized Government laboratory/test
house or the third party testing lab., if any.
The “Engineer of Contract” reserves the right to send a sample of the material out of the supply to
any recognized government laboratory/test house and get any/all the tests conducted. As far as
possible these tests shall be got conducted in presence of the representative of “Engineer of the
Contract” and the supplier.
The cost of such test(s) shall be borne initially by the supplier but in case, the material is found
conforming to desired specification, the purchaser shall reimburse the charges. In case the material
fails or does not conform to the specification, the test charges shall be borne by the supplier.
In addition to this, as per Managing Director, UPPCL Letter No. 1622—vr /wmofdo / +9a <Rew dated
23.05.2019, the following penalizing action shall be taken by the “Engineer of the Contract” :-
1-A Quality Control (for purchase order)
Purchaser shall send any randomly selected sample (s) from the each lot of total ordered material for
any/all Routine/Acceptance/type Test as per technical specification/ISS in govt. Lab. The results of
such test shall be final and binding on the both the purchaser and supplier. The Cost of such test (s)
shall initially be borne by the purchaser and in case the materials is found not conforming to desired
specifications, the above cost shall be recovered from the supplier in addition to this following panel
action shall be taken by the purchaser :-
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(a) The order for the remaining supplies shall be cancelled.

(b) The supplier will be debarred/blacklisted from participating in Tenders for at least 3
Years from the date of tests result into failure of the supplied materials.

If any test house does not allow witnessing the tests by representatives, in such case, test results

certified by the test house shall be acceptable to both the purchaser and the supplier.

13.9 The name of the manufacturer and unique no allotted to him & ‘property of PVVNL’ shall also be

13.10

13.11

13.12

13.13

13.14

13.15

13.16

punched at a visible portion on the core assembly of each transformer.
It is essentials for the supplier to ensure that all the material of previous inspection, if any, have been
dispatched before offering the material for inspection. Accordingly at the time of inspection the
supplier shall furnish details of dispatch of material pertaining to earlier inspection, if any to the
inspecting officers.
All instruments used in inspection and testing should be properly calibrated and sealed once a year.
Calibration certificates when demanded by the inspecting officer shall be produced for verification
purpose. In case of any dispute regarding calibration of Instrument. Instrument shall be sealed and
signed by the representative of the supplier and purchaser and will be sent to Institution / Laboratory
of repute for calibration at the cost of supplier. The results of such testing shall be binding on the
supplier.
Inspection of offered material shall be carried out at the works of Contractor by Inspecting Team
deputed by Superintending Engineer (Discom Quality Control Cell), PVVNL Meerut.
During inspection, the Contractor may be required to produce acceptance and type test report of the
manufacturers of all the bought out items to satisfy the inspecting officers that it conforms the
standards contained in technical specification and guaranteed technical particulars.
Copies of all type tests along with drawings approved by CPRI/ERDA as per Technical Specification
shall be submitted as per successful type testing. In case of any variation in parameter, drawing shall
be finally approved by the Engineer of Contract taking into consideration the dimensions offered in
GTP drawings duly approved by CPRI/ERDA and technical specification. Four sets of all relevant
drawings of Transformer may be submitted for approval within one week of this order.
Copy of test reports of materials, prepared by the Inspecting Officers shall be sent to Superintending
Engineer (MM-1), PVVNL - Meerut.
(A) Every consignee (Stores divisions) shall measure the following parameters for 100%
transformers offered in a lot at the stores centre after delivery of transformers.

1) No load losses

2) Total losses at 50 % load at 75 degree centigrade

3) Total losses at 100 % load at 75 degree centigrade

The bills for payment shall only be verified once the entry of above parameters has been

entered in the measurement books. In case these parameters are found to be more than the prescribed
limit mentioned in technical specification of the tender, no payment shall be made to the supplier.
The payment shall only be made after checking of losses and their values falling within the
prescribed limit.

(B) In case no load as well as load losses are found to be in excess of the prescribed limit of GTP, the

entire lot of the transformer shall be returned back to the firm on his expense and his remaining order
under the contract shall be cancelled.

14. The Bidder shall submit an affidavit on a stamp paper of Rs 100/- that it is not debarred or
blacklisted from any Government /public/private power utilities /organization in India.
15. Minimum Weights of core, coil and conductor in offered 400 KVVA Transformers shall be as follows:
Capacity Minimum Weight of Material Max. Losses (Watts) Minimum T(rrlri]crL<;1ess of Tank
KVA Core(kg) | Conductor (kg) oil (k) | | g:g/l‘l’n . Lf)g%‘)i/r‘]’g ggt‘go‘f‘n Side
400 620 390 387 1225 3450 6 4

*Flux density shall not be more than 1.69 tesla
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16. Transformers shall be supplied with LT Bushing Side Bus Bar arrangement as per Drawing
enclosed. No negative tolerances shall be allowed on above parameters. The offer of the firms
whose GTP does not meet the above requirements shall be summarily rejected.
17. (A) Quality Control (for purchase order)

g fe9ra SoYoutodofelo & UF  ERET—505—X4T /AT / ddTferel I feHid
28.01.2021 & AJJAR fIoROT URacddl &I Ioracdr & T H 7= Ulhar &1 ura=
g fbar SrRm—

1. Procedure of Sample selection from the supplied lot:-

The sample for the testing in the NABL accredited /CPRI/ERDA Lab shall be selected as under :-
i If the each lot size in agreement is more than 300 no Two sample from the each lot.
ii. If the each lot size in agreement is 300 or less One sample from the each lot.
As per the criteria mentioned above, the sample shall be selected and sealed from the supplied lot in
the presence of the following officials:-
A. For DT Capacity upto 200 KVA
I.  Assistant Engineer, Electricity Store Centre, concerned.
ii. Junior Engineer (Store)/Store Keeper, concerned.
lii. Representative of the supplier firm.
B. For DT Capacity above 200 KVA
I.  Executive Engineer, Electricity Store Division concerned.
ii. Assistant Engineer (Store), concerned.
lii. Representative of the supplier firm.

The Chief Engineer (Quality Cell) & Superintending Engineer, Electricity Store Circle of
Discom concerned will ensure that sample is selected and sealed in the presence of the
authorized representative of the firm within 20 days of receipt of the material at store centre. The
store centre concerned shall be responsible to intimate the date of sampling to the supplier
through email/speed Post. The suppliers are required to intimate their official email ID to store
centre and depute their representative for selection and sealing of the sample in their presence,
failing which the sample will be selected in the presence of the other members of the team.

The sealed sample shall be sent to the reputed NABL, accredited/CPRI/ERDA testing lab. The
list of the testing lab shall be prepared by the Quality Cell and got approved from the Managing
Director of Discom. The quality cell shall nominate the testing lab from the approved list and
direct the store officers to send the sample to lab for testing, in a secured way. The sample of the

distribution transformer shall be tested for the following tests in the testing lab:-

Sl.
No.
A Tests to be conducted on Sample Transformer (IS 1180 with amendments)
1. For Distribution Transformer above 200 KVVA Capacity:-
Lightening Impulse Voltage Withstand Test on one transformer from one of the supplied lot on random selection
basis against the total ordered quantities.
2. For Distribution Transformer above 200 KVA Capacity:-
Short Circuit Withstand (Thermal & Dynamic ability) Test on one transformer from one of the supplied lot on
random selection basis against the total ordered quantities.
Tests on all rating of DTs
No Load loss at service Voltage & normal frequency. 50% & 100% load loss at rated current and normal frequency.

Name of Tests

Temperature Rice Test.

Pressure Test

Special Tests

Measurement of Voltage ratio/check of phase displacement
Double Voltage Double Frequency Test

NP @mwdE

The test results will be binding on the suppliers and the Discom. In case of sample not meeting
the above tests parameters, the following action shall be taken:-
A. If the material of whole lot has not been utilized, following penal actions will be taken on the
supplier to ensure good quality supply:-
B.
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Case Failure Penal Action
Financial Penalty Debarment from
Replacement business/Blacklisting
Failure-1 Ist time failure in fresh lot 100% NIL. NIL.
Failure-2 . . . 100% 10% of the ex-works NIL.
lInd time failure in subsequent - .
; including F&I value
lot or replaced previous lots of
of the lot.
same P.O.
. . . . Debarment/Blacklisting from
Failure-3 Iird time failure in _subsequent business in All DISCOMs for 2
lot or replaced previous lots of 100% NIL.
years (I) encashment of
the same P.O.
performance bank guarantee
C. If the material of each lot has been consumed due to urgent/necessary requirement, the
DISCOM will deduct penalty as per below mentioned details:-
Penal Action
Failure . . . -
Financial Penalty Debarment from business/Blacklisting
Failure of sample in testing except 20% of the ex-works NIL.
losses (Load loss at 50% and 100% (including F&lI)
load) Value of the lot.
Failure of sample in testing 20% of the ex-works Debarment/Blacklisting from business in All
including losses (Load loss at 50% (including F&I) DISCOM s for 2 years (+) encashment of
and 100% load) Value of the lot. performance bank guarantee

C. The provisions in the above tables A and B shall be implemented in the following order:-

i
ii.
iv.

18.

If whole lot is not consumed till the receipt of the test reports, table A shall be applicable.

If whole lot is consumed till the receipt of the test reports, table B shall be applicable.

If the lot is partially consumed till the receipt of the test reports, then table B shall be
applicable on the consumed portion of the lot whereas table A shall be applicable on the
unconsumed portion of the lot.

Modification in GTP:- HV & LV winding resistance modified at 20 & 75°C and as certified by
the testing lab in the type tests of the offered design in the bid for short circuit withstand test
(before short circuit), should be mentioned in GTP (with 5% manufacturing tolerance). The
quality cell of each Discom should have few precision calibrated mili-ohm meter and resistance
of each power and distribution transformer at store centre should be measured and recorded
mandatorily by the team deputed by the quality cell through above instruments.

The Chief Engineer (MM), Discom shall be responsible to issue unique number to each power
and distribution transformer irrespective of any scheme. The designated unique number should
be embossed on care coil assembly and tank body (on properly welded mild steel plate of size
150x150x3 mm size on tank body) of each power and distribution transformer.

During the stage inspection of power transformer, the inspection team should sign with
permanent marker pen/wax pen on each part of the transformer.

After successful final inspection of the power transformer, the supplier should diagonally seal
weld the top cover and tank body with U clip (min. 50 mm wide 2 mm thick). The inspecting
officer shall also mark their signature on U clip with permanent marker/wax pen after seal
welding.

The following provisions have been made for micro, small scale industries (MSE’s) and
startups, vide OM No. 8930/PVVNL-MT/MM/21-22 dated 16.02.2022 of Chief Engineer
(MM) PVVNL Meerut in compliance of MD UPPCL, Lucknow OM No. 634 dated
09.04.2021 and OM 1499 dated 13.09.2021 :-

gfafaffer @1 Scarel v damei gg omia Mfderen # ufomT a1 atel ged vd ofg Sedi (MSE’s)
@ AR oM geT fbd Sifd 8-
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(1). ursE AT @1 fAHed—

11 I TSR # Y1 3MHR I arel H¥ Ik Yo H Rerd ged vd o 9o 9 SR ©
(1T AETH AT g8S BH ©) SR bl g Ud oY STH B GRIT Ya—1 AR & oI D
15 Tfrerd &1 W Td 1 ed oifhd fhar T & 1 U1 <90 H Sa ged U9 dg
IEHET Uh A AP VA SEAT Bl <M H 15 uferd dve H Rerd o ges vd o7y SeE)
BT Ig ABR BRI fF I 30 g Bl Taf—1 WR W ATHR Bl FfAaT oI & 25 Fhrerd
TP B A TP MY PR Fobd 2 | Ui ReIfy d f9HT a1 Sued g1 SrgAfa <1 SR
T amgfct +ff gARFd & IR | T 9§ e geH Td g STl & S H S o
S dTell AYfel BT S gRT FfAfad @ & rguifad w9 H qier SR |

12 CTUSR & SWRIG geH Ud oY SHIAl & U H 0T ofd 9T UiEa & Al H R

UHR $HI B AT SHISAT BT T8l & SIRAT AR MR HT ool VSR H WK ©F |
ifopd Y fopam SR |

). fria 7 § Yed vd oY SEr ¥ $9 f6Y 9 8 SMREv—

IJ0¥0 UTeR HRUNYA foio vd |earf faaror fem araer fefd g9 @t fafr 9 oy arefie
URAIad gl A By (STTE UG Jdrdl Pl AT dRA 8Q) BT YAaH 25 Ufrerd e
IR U H RId st &R ofg S & IT&l I HdRil I &I gRT AMYfd T B
Ieeeg 9 FEiRa T | o 98 & & afe 25 ufied &9 & o SR uewr & Rera e
Td oY $bls SUGE T8l © 3fAT 25 UM & & H HHI Il § ol ow H Rerd
fl geH U9 oY 1 W 25 Ufawra &1 gt o1 SRl |

(B). &1 U4 aIg S ¥ HF 6y T IRT U9 waren @ Myt H Afafed o @ fer
SR

31 g8 IgHl Bl QU U HAREN & AU I9d gRT e Ud g Sedl I Fid SU
|fIarel & A & @ WA MY |
32 TR U oY N M gRT 1Sd GeH Ud oY S el &1 SU Hidare & degq |

@ T YL |

(4). WgER arTd ¥ HH—
TR FA B FIER ANTT H HH M D Ieevd 9 ged 3R ofg e (MSE’s)
qorT ¥ercarsd & fAefead gfaemd <1 Smafhi—

41 ST T Miyed U HRIAT ST |
42 3UFS A BT YSM B I 2 |

NOTE:- If the bidder firm comes under the criteria of exemption from Tender fee and
EMD as per terms-condition of tender, being MSE’s or startup firm, and
seeking the exemption from Tender fee and EMD, they have to submit an
under taking giving the reason for exemption mentioning the category of the
firm i.e. small/micro/startup with relevant certificate issued by the competent
government authority.
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