



पश्चिमांचल विद्युत वितरण निगम लि०
तिथि विस्तार (तृतीय बार)

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या 23/2022-23/EDC/GZB जो दिनांक 12.12.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 12.12.2022 को 16:00 बजे खोली जानी थी, उक्त निविदा में मात्र दो बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 19.12.2022 तक विस्तारित किया जाता है। उक्त निविदा ई०-निविदा पोर्टल पर दिनांक 19.12.2022 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 19.12.2022 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षण अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचाये, विद्युत चोरी की सूचना 9412207451 पर दे।

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Bids Submitted Tenders
- Tender Status
- Archived Tenders
- Archived Clarification

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Tenders to be Opened

Bid Evaluation

- Technical Evaluation

Bids Submitted For Tenders

Search

Tender ID Tender Title EDC/GZB

Clear Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List			
S.No	Tender ID	Tender Title/Tender Ref No.	No. of Valid Bids
1.	2022_PVVNL_747690_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetred PTW (LMV-5) Consumers Connections under jurisdiction of EDDSD-1st Modinagar (EDD Modinagar)./21/2022-23/EDC/GZB	1
2.	2022_PVVNL_752814_1	Vidhut Vitran Khand Muradnagar ke Adhin Vidhut Vitran Upkhand IIIrd Dasna ke Karyachetra Main Bussiness Plan 2022-23 ke antarget Kalligarhi Feeder ke Jarjar Tar Badalna and Long Span main pole lagana/23/2022-23/EDC/GZB	2
3.	2022_PVVNL_747616_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetred PTW (LMV-5) Consumers Connections under jurisdiction of EDDSD-1st Muradnagar (EDD Muradnagar)./19/2022-23/EDC/GZB	0
4.	2022_PVVNL_747730_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetred PTW (LMV-5) Consumers Connections under jurisdiction of EDDSD-3rd Modinagar (EDD Modinagar)./22/2022-23/EDC/GZB	0
5.	2022_PVVNL_747643_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetred PTW (LMV-5) Consumers Connections under jurisdiction of EDDSD-2nd Muradnagar (EDD Muradnagar)./20/2022-23/EDC/GZB	0
6.	2022_PVVNL_739445_1	Vidhut Vitran Khand Muradnagar ke Antarget Vidhut Vitran Upkhand-1st ke Karyachetra Main MS Alstom Transport India Pvt Ltd. Duhai Depot Vill Bhikanpur Muradnagar Main 78 KVA New Connection Hesu Line /12/2022-23/EDC/GZB	3
7.	2022_PVVNL_739899_1	Vidhut Vitran Khand Modinagar ke Adhin Vidhut Vitran Upkhand-2 Modinagar ke Karyachetra Main Avikshity Unelectrified Colony Radha Kunj phase-1 Sara Road Modinagar Main Vidhut Line Banakar New Connection issue karne sambandhit Karya/18/2022-23/EDC/GZB	3
8.	2022_PVVNL_739842_1	Replacement of old and damage vacuum interrupter and repairing of old and burnt chamber of 11 kv VCB with material of EDDSD III Modinagar, under EDD Modinagar./14/2022-23/EDC/GZB	3