



पश्चिमोच्चल विद्युत वितरण निगम लि० तिथि विस्तार

एतद्वारा इस कार्यालय द्वारा आमंत्रित ई-निविदा स० 01/2022-23/EUDC-I/GZB जो दि० 18.04.2022 को दोपहर 14:00 बजे तक भरी जानी थी, तथा अगले दिन दि० 19.04.2022 को दोपहर 16:00 बजे खोली जानी थी, जिसमें शून्य बिड प्राप्त हुई है। उक्त के कारण उपरोक्त निविदा की तिथि दि० 26.04.2022 तक पुनः विस्तारित की जाती है। यह निविदा ई-निविदा पोर्टल पर दि० 25.04.2022 को दोपहर 14:00 बजे तक भरी जा सकती है तथा दि० 26.04.2022 को दोपहर 16:00 बजे के पश्चात अधोस्ताक्षरकर्ता द्वारा ऑन-लाईन खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।

अधीक्षण अभियन्ता

विद्युत नगरीय वितरण मण्डल-प्रथम, गाजियाबाद

“राष्ट्रहित में बिजली बचायें”

Superintending Engineer
Electricity Urban Distribution Circle-I
Ghaziabad


**Uttar Pradesh
Tenders**

 Welcome : sddhswstk@gmail.com
 Last login : 08-Apr-2022 06:22 PM

Server Time

18-Apr-2022 14:05:57

[Home](#) [Logout](#)

eProcurement System Government of Uttar Pradesh

TENDER MANAGEMENT

Master Management

- Org Hierarchy Master
- View Internal Documents

User Management

- Debar User
- My Organisation Hierarchy
- My Accounts

Tender Management

- Create Tender / Tender List
- Publish Tender
- Published Tenders
- Seek Clarifications
- Pre-bid Meeting
- Downloaded Tenders
- Bids Submitted Tenders
- Tender Status
- Archived Tenders
- Archived Clarification

Corrigendum

- Create Corrigendum
- Publish Corrigendum
- Published Corrigendum

Bid Opening

- Tenders to be Opened

Bid Evaluation

- Technical Evaluation
- Financial Evaluation
- Short fall Documents
- Forfeit Tenders
- AOC/Empanelment
- Short Fall Documents History

Auction Management

- Tender cum Auction
- Publish Auction
- Published Auction
- Create Auction Corrigendum
- Publish Auction Corrigendum
- Published Auction Corrigendum
- Freeze Auction
- View Live Auction
- View Auction History

Bid Management

- Bid History

Bids Submitted For Tenders

Search

Tender ID

Tender Title

Clear

Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid Bids
1.	2022_PVVNL_686386_1	01/2022-23/EUDC-I/GZB/01/2022-23/EUDC-I/GZB	19-Apr-2022 04:00 PM	0
2.	2022_PVVNL_683165_2	WORK IN DEPOSITE SCHEME UNDER EDD 1 MORADABAD/50/2021-22/EDCIM	19-Apr-2022 01:00 PM	3
3.	2022_PVVNL_683168_2	WORK IN DEPOSITE SCHEME UNDER EDD 2 MORADABAD/51/2021-22/EDCIM	19-Apr-2022 01:00 PM	3
4.	2022_PVVNL_683948_1	Complete testing/ overhauling/ maintenance work of 05 Nos 11 KV VCB of Different make installed at 33/11KV S/s Hatim Sarai, SAMBHAL./66/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
5.	2022_PVVNL_683924_1	Complete testing and overhauling and maintenance work of 05 Nos 11 KV VCB of Different make installed at SUB Station Tanda Kothi/62/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
6.	2022_PVVNL_683945_1	Complete testing/ overhauling/ maintenance work of 05 Nos 11 KV VCB of Different make installed at 33/11KV S/s Mehmoodpur Mafi, SAMBHAL./65/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
7.	2022_PVVNL_683954_1	Complete testing/ overhauling/ maintenance work of 05 Nos 11 KV VCB of Different make installed at 33/11KV S/s Salakhna, SAMBHAL./67/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
8.	2022_PVVNL_683969_1	Over Hauling of 01 No. SMVA Power T/F of 33/11 KV Sub-Station Salakhana Sambhal/68/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
9.	2022_PVVNL_683940_1	Complete testing/ overhauling/ maintenance work of 05 Nos 11 KV VCB of Different make installed at 33/11KV S/s ANCHODA KAMBOH./64/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
10.	2022_PVVNL_683936_1	testing/ overhauling/ maintenance work of 05 Nos 11 KV VCB of Different make installed at 33/11KV S/s Rai Satti/63/2021-22/EDC SAMBHAL	19-Apr-2022 12:00 PM	3
11.	2022_PVVNL_684943_1	Supply of LT XLPE Cable Size 3.5x240 sq. mm./PVVNL-MT/MM/4(s)/22-23	18-Apr-2022 05:00 PM	3
12.	2022_PVVNL_682176_1	Supply of Indoor type 11 KV VCB Panel Set, With bus coupler Each set comprising of 1 no Incoming Panel, 3 No Outgoing Panel, 1 no. bus Coupler/PVVNL-MT/MM/124/21-22	18-Apr-2022 05:00 PM	3
13.	2022_PVVNL_686220_1	52/2021-22/EDC/GZB/52/2021-22/EDC/GZB	18-Apr-2022 04:00 PM	3
14.	2022_PVVNL_685683_1	For Hiring Diesel Generator Set along with Operator on Monthly Rent Basis for the Office Use of Superintending Engineer, Under Electricity Urban Distribution Circle, Meerut for the Period of 01-05-2022 to 31-03-2023 (11 Months)./E-Tender No.-01/EUDC/MEERUT/2022-2023	18-Apr-2022 04:00 PM	3
15.	2022_PVVNL_684757_1	49/2021-22/E.D.C./GZB/49/2021-22/E.D.C./GZB	18-Apr-2022 04:00 PM	0
16.	2022_PVVNL_685695_1	For Hiring Diesel Generator Set along with Operator on Monthly Rent Basis for the Office Use of Executive Engineer and Sub-Divisional Officer-II and VIII, Under Electricity Urban Distribution Division-I, Meerut./E-Tender No.-02/EUDC/MEERUT/2022-2023	18-Apr-2022 04:00 PM	3
17.	2021_PVVNL_666395_2	METER INSTALLATION on Unmeter PTW CONSUMER UNDER EDD-II Baraut /83/2021-22/Baghpat	18-Apr-2022 04:00 PM	0
18.	2022_PVVNL_686780_1	ELECTRIC WORK/T-126/EDC-I/B/2021-22	18-Apr-2022 04:00 PM	3
19.	2022_PVVNL_684713_1	48/2021-22/E.D.C./GZB/48/2021-22/E.D.C./GZB	18-Apr-2022 04:00 PM	0
20.	2022_PVVNL_679260_1	providing for rim Stationary Paper etc under EDD-II Baraut/121/2021-22 EDC Baghpat	18-Apr-2022 04:00 PM	0