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SPECIAL CONDITIONS FOR TENDER 
 

1. The material will be guaranteed for a period of at least 60 calendar months from the date of 

installation at the site or 66 months from the date of receipt of material by the purchaser at the 

site/store, whichever is earlier, called the "maintenance period." If the material is damaged 

within the guaranteed period, it shall be replaced/repaired by the supplier free of cost within 

one month of receipt of intimation. If a transformer is damaged within above guarantee period, 

then the guarantee period of the repaired transformer will be extended by 24 months. The total 

guarantee period will now be 84/90 months as applicable." 
 

Both stage and final inspection of at least 10-20 percent of the quantity of repaired 

transformer will be carried out at the manufacturer's works/local repairing center. The 

manufacturer has to inform the address of the local repairer in advance. In case, the repair 

work/replacement of transformer is not effected within three months of the above 

notice/intimation the consignees will ensure deduction of the amount equal to the price of new 

transformer from pending bills of the contractor. Such defaults shall be taken into 

consideration by the consignees while evaluating and reporting the performance of the 

contractor.  
 

The outage period i.e., period form the date of failure till unit is repaired/replaced shall 

not be counted for arriving at the guarantee period. In the event of the supplier’s inability to 

adhere to the aforesaid provisions, suitable penal action will be taken against the supplier 

which may inter alia include blacklisting of the firm for future business with the purchaser for 

a certain period. Further, installation of 10 percent Distribution Transformers (both new and 

repaired) shall be carried out in the supervision of manufacturer’s representative 
 

2. Additional Guarantee Period: The material supplied by the trial supplier (covered under cl. 

1.2.6 of instruction to tenderer) shall be guaranteed for additional 24 months from the 

guarantee period applicable for regular supplier. 
 

3. Payment shall be made after receipt and satisfactory checking of material at site as per 

conditions of Form ‘B’. No interest shall be paid for delayed payments, whatsoever the delay 

may be. 

4. The individual tender wise Security amount shall be 10%. 
 

4.1  Consolidated Security : The bidder shall also have the option to submit the consolidated 

security as per following details :- 

 4.1.1  if'pekapy fofofufy esa ifjorZdksa dh vkiwfrZ ds fy;s fufonknkrk dks U;wure #0 50 yk[k dh dUlksfyMsVsM cSad 

xkj.Vh nsuh gksxh tks #0 10 djksM rd ds dk;ksZ gsrq U;wure xkj.Vh gksxhA rnqijkUr fuEuor~  dUlksfyMsVsM cSad 

xkj.Vh nsuh gksxh%& 

 
 

dz;kns'kksa dh dqy jkf'k        dUlkfyMsVsM cSad xkj.Vh 

Above  Rs. 10 Cr to Rs. 15 Cr. Rs. 75 Lacs 

Above  Rs. 15 Cr to Rs. 20 Cr. Rs. 1.00 Cr 

Above  Rs. 20 Cr to Rs. 25 Cr. Rs. 1.25 Cr. 

Above Rs. 25 Cr. Rs. 1.30 Cr 

 

4.1.2-  dUlksfyMsVsM  cSad xkj.Vh dk fodYi pquus ij vkiwfrZdrkZ QeksZ dks izFke dz;kns'k ds fy;s vkQ bUMsV tkjh gksus 

ds vf/kdre ,d ekg ds vUnj vkxkeh foRrh; o’kZ esa lEHkkfor dqy dz;kns'kks ds lkis{k mijksDr rkfydk ds 

vuqlkj fdlh ,d LySc ds lerqY; /kujkf'k cSad xkj.Vh ds #i esa tek djuh gksxhA 

4.1.3-  ;fn fdlh Hkh le; fuxe dks ,slh vko';drk tku iMrh gS fd lUnfHkZr dUlksfyMsVsM cSad xkj.Vh           

vi;kZIr gS rc QeZ dks mPprj LySc ds lerqY; /kujkf'k  dh dUlksfyMsVsM cSad xkj.Vh  tek djuh gksxhA 

4.1.4.   lkFk gh vkiwfrZdrkZ }kjk dUlksfyMsVsM cSd xkj.Vh dk fodYi pqus tkus ij cSad xkj.Vh esa fuEufyf[kr DykWt  

  dks lEefyr fd;k tkuk gksxk%& 
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Present clause 

(Clause 2 of form of guarantee bond for security) 

Amended clause 

(To be incorporated in consolidated B.G at clause no. 2 of 

Guarantee Bond) 

We _________________Bank Ltd. do hereby undertake 

to pay the amount due and payable under this guarantee 

without any demur merely on demand from the Nigam 

stating that the amount claimed is due by way of loss or 

damage caused or would be caused to or suffered by the 

Nigam by reason of any breach by the said Contractor of 

any of the terms and conditions contained in the said 

Agreement or by reason of the Contractors failure to 

perform the said agreement. Any such demand made on 

the Bank shall be conclusive as regards the amount due 

and payable by the Bank under this guarantee. However, 

our liability under this guarantee shall be restricted to an 

amount no exceeding to Rs. ______________. 

We _________________Bank Ltd. do hereby undertake to pay 

the amount due and payable under this guarantee without any 

demur merely on demand from the Nigam stating that the 

amount claimed is due by way of loss or damage caused or 

would be caused to or suffered by the Nigam by reason of any 

breach by the said Contractor of any of the terms and conditions 

contained in the said Agreement or any other agreement 

executed by supplier with PVVNL for supply of any type or 

capacity of transformer or by reason of the Contractors failure 

to perform the said agreement or any other agreement 

executed by supplier with PVVNL for supply of any type  or 

capacity of  transformer. Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount no exceeding to Rs. 

______________. 

 4.1.5    fdlh Hkh o’kZ esa nh x;h xkj.Vh dks U;wure 3 o’kZ rd oS/k ¼Valid½ j[kk tk;sxkA 

      4.1.6-  ;fn fdlh dEiuh ds ifjorZdks esa xq.koRrk dh f”kdk;rksa ij dEiuh dks O;kikj fuf’k} vFkok CySdfyLV fd;k  

 tkrk gS rc dEiuh dks ;g vf/kdkj gksxk fd os dUlksfyMsfVM cSad xkj.Vh dks budS”k djk ysaA 

 

5. One no approved sample of the transformer from the first lot after clearance of inspecting 

authority deputed by Discom Quality Control Cell will be kept in Concerned Disom workshop 

as sample for further supplies. The transformers to be supplied in future will be compared to 

this transformer and supply will be accepted only after full satisfaction of Concerned Disom. 

 

6.   The purchaser is not bound to accept the lowest or any tender and may reject any or all the 

tenders, without assigning any reason. The purchaser may negotiate or re-tender on limited 

tender basis if substantial financial benefit is likely to accrue to the Board/Corporation. This is 

known as inviting “Rock Bottom Rates” where in the Tenderers are given the choice to reduce 

their rates to the minimum level possible. The purchaser may also provide the counter offer 

rates if need be, to the various Tenderers in the best interest of the Corporation.  

 

     These Special Conditions shall be read and construed alongwith the general conditions of Form 

‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency with provisions 

of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall prevail.  

7. The manufacturer on receipt of damage report from consignee shall ensure to lift the damaged 

transformer within in fifteen (15) days of such notice and in case, the repair work / replacement 

of transformer is not within forty five (45) days, the consignees will ensure deduction of the 

amount equal to the price of new transformer from pending bills of the Contractor. Such 

defaults should be taken into consideration by the consignee while evaluating and reporting the 

performance of the contractor. 

8. For evaluation of price bid the value of Excise Duty & CST/VAT shall not be considered. 

This shall override the conditions mentioned elsewhere in the specification.  

9. Price Fall Back: If certain quantity of the equipment ordered under this specification remains 

unsupplied up to finalization of next/subsequent tender, lowest of the prices of this tender and 

the subsequent tender shall be payable for balance unsupplied material. In case the tenderer do 

not agree to supply the balance unsupplied quantity at the lower rates received in new tender, 

the unsupplied tendered quantity will be cancelled without prejudice. 

10.  In case on receipt of inspection call from the firm after agreement, the material is not found 

ready or not as per GTP/Drawing/Technical Specification and relevent IS by the inspection 

team of Concerned Disom’s works of firm/manufacturer, the penal charges for such futile 

journeys  shall be levied  as per following: 

a. Location of firms works upto a distance of 1000 Kms. - 35,000.00 
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from Concerned Disom’s headquarter. 

b. Location of firms works above distance of 1000 Kms. 

from Concerned Disom’s headquarter. 

- 
40,000.00 

 

 The re-inspection call shall be entertained only after submission of futile journey charges by 

the firm in the form of demand draft in the name of Managing Director, of all Disoms of 

UPPCL and payable at concerned Disom. The firm shall be responsible for delay in supply of 

material due to futile journey as above. 

 The above shall be applicable with the following conditions: 

a) The firm shall be allowed to withdraw or defer the inspection call only once during 

the currency of the contract. 

b) If after withdrawing or deferment of inspection call once as mentioned in (a) above, 

firm again wihdraws or defers inspection call due to reasons beyond their control, 

the Managing Director, PVVNL-Meerut may waive off the above penalty on merit. 

The futile journey charges shall be allowed maximum two times. In case of failure of 

inspection twice, the action against the firm shall be taken as per rules. 
   

These Special Conditions shall be read and construed alongwith the general conditions of 

Form ‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency between 

provision of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall 

prevail.  

11. Pre-qualifying Conditions for trial suppliers:   

The purchaser at his discretion may consider to award trial order of small quantity to those bidders 

who have proven design and meet the requirements of “Pre Qualifying Requirements for trial 

supplier”. However such tenderers need not to submit their price bid but rest of the documents as 

asked for in the tender are required to be submitted invariably. In case of award the firm shall be 

offered rates as approved by the department for other regular suppliers.   
 

12.0 Price Analysis The tenderer shall necessarily submit the cost analysis of the material in support of 

the rates quoted by them in the tender. It shall be enclosed with the price part II only. 

13.   A) Challenge testing 

a. The label contents can be challenged by any person. 

b. The challenge must be submitted to PVVNL in writing. 

c. PVVNL will examine the challenge within a month of the date of receipt in writing. The 

Standards and Labeling Implementation Committee will recon whether to conduct a challenge 

test or not, keeping in view the basis of the complaint and examination of past records. 

d. The decision of PVVNL shall be final and will be conveyed to complainant along with 

justification. 

e. If a challenge test is required then 

i. The complainant will deposit the expenses related to transportation (to and from the place of 

picking of sample to the test laboratory) and testing in advance to PVVNL. 

ii. PVVNL will arrange for selection and sealing of samples. The transportation to the assigned 

laboratory is the task of the user of label. 

iii. The testing will be conducted in an independent Test laboratory as per decision of PVVNL and 

the testing charges would be paid out of the advance by the complainant. 

f. The complainant and the user of label may witness the process of challenge testing. 

g. If the equipment fails the challenge test, then the expenses paid by the complainant would be 

reimbursed by the user of label whose equipment has failed. 

h. If the equipment passes the challenge test, then the deposit of complainant would be forfeited. 
 

If the equipment fails the challenge test the enforcement process (section) will be followed. 

B) Enforcement Process 

a. If the equipment fails the verification/challenge testing, then the matter will be placed 

before the Standards and labeling Implementation Committee and the user of label will be 

informed about the failure.  
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b. The user of label has the option to go in for the second test, in case the equipment fails the 

first verification/challenge test   

c. A second test will be carried on with twice the initial test sample size, and all the samples 

should pass the test. 

d. The user of label will bear the expenses related to the second test. 

e. If the equipment passes the second verification/challenge test then no further action would 

be taken and the appliance would deem to confirm to the label. 

f. If the equipment subjected to verification/ challenge testing fails the second test the user of 

label will within the given time limit by PVVNL: 

i. Correct the label level or remove the defects or deficiencies found for next equipment/models 

yet to be shipped out as well as for equipment/model sale in the market.  

ii. Change particulars/information on advertising material  

g.  If the user of label fails to comply with the direction issued under clause (f) the use of label for 

that model will be prohibited. In addition, 

i. PVVNL will inform the consumers about the failure of the equipment by wide publicity. 
 

ii. PVVNL may advise the government to debar the equipment/model and the user of the label 

from participating in any public tender. 

14.0 INSPECTION & TESTING: 

14.1          When the material is ready for inspection, 15 days notice shall have to be given to concerned 

Disom’s Superintending Engineer (Discom Quantity Control Cell), for every lot of material being 

ready for stage and final inspection , so that the inspection of the material may be carried out at the 

supplier’s premises. The copies of routine test certificates, packing list and the details of dispatches 

of last inspected lot shall be enclosed invariably with the notice. A copy of offer notice along with 

above mentioned certificates / details shall be sent to this office. 

1. Stage Inspection:  

 Firm shall send the inspection call for the stage inspection for as per delivery Schedule. 

During stage inspection following shall compulsorily be checked by the inspection team- 

(a) Physical measurements of core, coils, tank etc and ensure their dimensions as per approved 

GTP/drawings. 

(b) Unique no. & ‘property of Concerned Discom’ punched on the top and bottom channel of core 

coil assembly & tank side walls (as per specification) shall be verified by the inspection team. 

Thereafter signatures will be put on core coil assembly jointly by inspecting team & firm’s 

representative by permanent marker.  

2. Final Inspection:  

 The final inspection for 75 nos. transformers (minimum) shall be submitted & following shall 

compulsorily be done by the inspection team- 

(a) Core coil assembly of one number randomly selected transformer out of the offered lot shall be 

lifted to check the signature on windings and punching of unique number on top and bottom 

channel. 

 

 

(b) The measurement of following parameters shall be done for 100% transformers offered in a lot: 

1) No load losses 

2) Load losses 

3) No load current 

4) Total losses at 50 % load at 75 degree centigrade  

5) Total losses at 100 % load at 75 degree centigrade 

(c) All the test shall be done as per ISS/technical specifications and if the test results of the 

transformers are satisfactory, top cover of transformer shall be sealed by Polycarbonate/Lead 

Seals by the inspecting team and the transformer’s tank body shall be jointly signed by the 

inspecting team & firm’s representative by the permanent marker, only then DA shall be issued 

by the inspecting officers. 

(d) Temperature rise test shall be done on one number randomly selected transformer from the first 

offered lot.  

(e)  MS plate of size 150 x100x2 mm (as per approved drawing) shall be continuously welded on the 

same side wall of the transformers on which name plate is fixed and Size of letters / digits of 
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details (as per approved drawing) to be engraved on the MS plate shall be approx 10 mm and 

depth of engraving shall be approx 0.5 mm. In “REP(UGP) :  …………./………../………….,” 

column, engraving of   date of Ist,  IInd & IIIrd repair of the T/F in Guarantee period, if any,  shall 

be sequentially done in the blank space by the firm.    
 

(f) No negative tolerances shall be allowed on above parameters. The offer of the firms whose GTP 

does not meet the above requirements shall be summarily rejected.   

(g) If there is any change in the above procedure it shall be confirmed after stage/final inspection of 

Ist offered lot. 

14.2 The contractor shall inform the purchaser likely date of assembly of core and readiness of HT & LT 

coils, well in advance enabling the purchaser to depute his officers for stage inspection at different 

level, failing which final inspection call shall not be entertained. 

14.3 Inspection and Testing shall be done as per clause 14 of Form ‘B’ and clause 2.7 of General 

Requirement of specification to ensure that material offered is in accordance with technical 

specification and guaranteed technical particulars and approved drawings. Every offer for inspection 

shall be accompanied with satisfactory routine test results in respect of lot of material offered. 

14.4 Good Quality material will be used in the manufacturing of transformer, and core laminations be of 

Prime M-4 Grade. Sample of raw material/core, if required, shall be sealed in the presence of 

contractor or his authorized representative for testing at any recognized Government laboratory/test 

house or the third party testing lab., if any. 

14.5 The “Engineer of Contract” reserves the right to send a sample of the material out of the supply to 

any recognized government laboratory/test house and get any/all the tests conducted. As far as 

possible these tests shall be got conducted in presence of the representative of “Engineer of the 

Contract” and the supplier. 

14.6 The cost of such test(s) shall be borne initially by the supplier but in case, the material is found 

conforming to desired specification, the purchaser shall reimburse the charges. In case the material 

fails or does not conform to the specification, the test charges shall be borne by the supplier. 

14.7 In addition to this, as per Managing Director, UPPCL Letter No. 1622&jsLiks@xzk0fo0@lSEiy VSfLVax 

dated 23.05.2019, the following penalizing action shall be taken by the “Engineer of the Contract” :- 

 1-A Quality Control (for purchase order) 

 Purchaser shall send any randomly selected sample (s) from the each lot of total ordered material for 

any/all Routine/Acceptance/type Test as per technical specification/ISS in govt. Lab. The results of 

such test shall be final and binding on the both the purchaser and supplier. The Cost of such test (s) 

shall initially be borne by the purchaser and in case the materials is found not conforming to desired 

specifications, the above cost shall be recovered from the supplier in addition to this following panel 

action shall be taken by the purchaser :- 

(a) The order for the remaining supplies shall be cancelled. 

(b) The supplier will be debarred/blacklisted from participating in Tenders for at least 3 

Years from the date of tests result into failure of the supplied materials.  

 

14.8 If any test house does not allow witnessing the tests by representatives, in such case, test results 

certified by the test house shall be acceptable to both the purchaser and the supplier. 

14.9   The name of the manufacturer and unique no allotted to him & ‘property of Concerned Disom of 

UPPCL’ shall also be punched at a visible portion on the core assembly of each transformer. 

14.10 It is essentials for the supplier to ensure that all the material of previous inspection, if any, have 

been dispatched before offering the material for inspection. Accordingly at the time of inspection 

the supplier shall furnish details of dispatch of material pertaining to earlier inspection, if any to the 

inspecting officers. 

14.11 All instruments used in inspection and testing should be properly calibrated and sealed once a year. 

Calibration certificates when demanded by the inspecting officer shall be produced for verification 

purpose. In case of any dispute regarding calibration of Instrument. Instrument shall be sealed and 

signed by the representative of the supplier and purchaser and will be sent to Institution / Laboratory 

of repute for calibration at the cost of supplier. The results of such testing shall be binding on the 

supplier. 
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14.12 Inspection of offered material shall be carried out at the works of Contractor by Inspecting Team 

deputed by Concerned Disom’s Superintending Engineer (Discom Quality Control Cell).  

14.13 During inspection, the Contractor may be required to produce acceptance and type test report of the 

manufacturers of all the bought out items to satisfy the inspecting officers that it conforms the 

standards contained in technical specification and guaranteed technical particulars. 

 14.14 Copies of all type tests along with drawings approved by CPRI/ERDA/NTH as per Technical 

Specification shall be submitted as per successful type testing. In case of any variation in parameter, 

drawing shall be finally approved by the Engineer of Contract taking into consideration the 

dimensions offered in GTP drawings duly approved by CPRI/ERDA/NTH and technical 

specification. Four sets of all relevant drawings of Transformer may be submitted for approval 

within one week of this order. 

14.15 Copy of test reports of materials, prepared by the Inspecting Officers shall be sent to concerned 

Disom’s Superintending Engineer (MM).  

14.16  (A) Every consignee (Stores divisions) shall measure the following parameters for 100% 

transformers offered in a lot at the stores centre   after delivery of transformers.  

1) No load losses 

2)  Total losses at 50 % load at 75 degree centigrade  

3)  Total losses at 100 % load at 75 degree centigrade 

             The bills for payment shall only be verified once the entry of above parameters has been 

entered in the measurement books. In case these parameters are found to be more than the 

prescribed limit mentioned in technical specification of the tender, no payment shall be made to the 

supplier. The payment shall only be made after checking of losses and their values falling within 

the prescribed limit. 

(B) In case no load as well as load losses are found to be in excess of the prescribed limit of GTP, the 

entire lot of the transformer shall be returned back to the firm on his expense and his remaining 

order under the contract shall be cancelled. 

15. The Bidder shall submit an affidavit on a stamp paper of Rs 100/- that it is not debarred or 

blacklisted from any Government /public/private power utilities /organization in India. 

 

16. Minimum Weights of core, coil and conductor in offered 63 KVA Transformers shall be as follows:  

 

Capacity Minimum Weight of Material Max. Losses (Watts) 
Minimum Thickness of Tank 

(mm) 

KVA Core (kg) Conductor (kg) Oil (kg) 
50% 

Loading 

100% 

Loading 

Top & 

Bottom 
Side 

63 157 78.6 148 340 1140 5 3.15 

 

*Flux density shall not be more than 1.69 tesla 

17.    Transformers shall be supplied with LT Bushing Side Bus Bar arrangement as per Drawing enclosed. 

No negative tolerances shall be allowed on above parameters. The offer of the firms whose GTP does 

not meet the above requirements shall be summarily rejected.   

18.  (A) Quality Control (for purchase order) 
 

 izcU/k funs'kd m0iz0ik0dk0fy0 ds i= la[;k&505&jsLiks@lkSHkkX;@DokfyVh lsy fnukad   

28-01-2021 ds vuqlkj forj.k ifjorZdksa dh xq.koRrk ds lEcU/k esa fuEu izfØ;k dk ikyu 

lqfuf'pr fd;k tk;sxk%& 

1. Procedure of Sample selection from the supplied lot:- 
 

The sample for the testing in the NABL accredited /CPRI/ERDA Lab shall be selected as under :- 

i. If the each lot size in agreement is more than 300 no Two sample from the each lot.  

ii. If the each lot size in agreement is 300 or less One sample from the each lot. 

As per the criteria mentioned above, the sample shall be selected and sealed from the supplied lot in 

the presence of the following officials:- 

A. For DT Capacity upto 200 KVA 
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i. Assistant Engineer, Electricity Store Centre, concerned. 

ii. Junior Engineer (Store)/Store Keeper, concerned. 

iii. Representative of the supplier firm. 

B. For DT Capacity above 200 KVA 

i. Executive Engineer, Electricity Store Division concerned. 

ii. Assistant Engineer (Store), concerned. 

iii. Representative of the supplier firm. 
 

The Chief Engineer (Quality Cell) & Superintending Engineer, Electricity Store Circle of 

Discom concerned will ensure that sample is selected and sealed in the presence of the 

authorized representative of the firm within 20 days of receipt of the material at store centre. 

The store centre concerned shall be responsible to intimate the date of sampling to the supplier 

through email/speed Post. The suppliers are required to intimate their official email ID to store 

centre and depute their representative for selection and sealing of the sample in their presence, 

failing which the sample will be selected in the presence of the other members of the team. 

The sealed sample shall be sent to the reputed NABL, accredited/CPRI/ERDA testing lab. The 

list of the testing lab shall be prepared by the Quality Cell and got approved from the Managing 

Director of Discom. The quality cell shall nominate the testing lab from the approved list and 

direct the store officers to send the sample to lab for testing, in a secured way. The sample of 

the distribution transformer shall be tested for the following tests in the testing lab:- 

Sl. 

No. 
Name of Tests 

A. 

1. 

 

 

2. 

 

 

 

 

1. 

Tests to be conducted on Sample Transformer (IS 1180 with amendments) 

For Distribution Transformer above 200 KVA Capacity:- 

Lightening Impulse Voltage Withstand Test on one transformer from one of the supplied lot on random selection basis 

against the total ordered quantities. 

For Distribution Transformer above 200 KVA Capacity:- 

Short Circuit Withstand (Thermal & Dynamic ability) Test on one transformer from one of the supplied lot on random 

selection basis against the total ordered quantities. 

Tests on all rating of DTs 

No Load loss at service Voltage & normal frequency. 50% & 100% load loss at rated current and normal frequency. 

2. 

3. 

B 

1. 

2. 

Temperature Rice Test. 

Pressure Test 

Special Tests 

Measurement of Voltage ratio/check of phase displacement 

Double Voltage Double Frequency Test 
 

The test results will be binding on the suppliers and the Discom. In case of sample not meeting 

the above tests parameters, the following action shall be taken:- 

A. If the material of whole lot has not been utilized, following penal actions will be taken on the 

supplier to ensure good quality supply:- 
 

Case Failure 
Replacement 

Penal Action Debarment from 

business/Blacklisting Financial Penalty 

Failure-1 Ist time failure in fresh lot 100% NIL. NIL. 

 

Failure-2 

 

 

 

 

IInd time failure in subsequent 

lot or replaced previous lots of 

same P.O. 

 

100% 

 

 

 

 

10% of the ex-works 

including F&I value 

of the lot. 

 

 

NIL. 

 

 

 

Failure-3 

 

 

IIIrd time failure in subsequent 

lot or replaced previous lots of 

the same P.O. 

100% NIL. 

Debarment/Blacklisting from 

business in All DISCOMs for 2 

years (I) encashment of 

performance bank guarantee 
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B. If the material of each lot has been consumed due to urgent/necessary requirement, the 

DISCOM will deduct penalty as per below mentioned details:- 

Failure 

Penal Action 

Financial Penalty Debarment from business/Blacklisting 

Failure of sample in testing except 

losses (Load loss at 50% and 100% 

load) 

 

20% of the ex-works 

(including F&I) 

Value of the lot. 

 

NIL. 

 

 

 

Failure of sample in testing 

including losses (Load loss at 50% 

and 100% load) 

20% of the ex-works 

(including F&I) 

Value of the lot. 

Debarment/Blacklisting from business in All 

DISCOMs for 2 years (+) encashment of 

performance bank guarantee 
 

C. The provisions in the above tables A and B shall be implemented in the following order:- 

i.  If whole lot is not consumed till the receipt of the test reports, table A shall be applicable. 

ii. If whole lot is consumed till the receipt of the test reports, table B shall be applicable. 

iv. If the lot is partially consumed till the receipt of the test reports, then table B shall be 

applicable on the consumed portion of the lot whereas table A shall be applicable on the 

unconsumed portion of the lot. 
 

2. Modification in GTP:- HV & LV winding resistance modified at 20 & 750C and as certified 

by the testing lab in the type tests of the offered design in the bid for short circuit withstand test 

(before short circuit), should be mentioned in GTP (with ±5% manufacturing tolerance). The 

quality cell of each Discom should have few precision calibrated mili-ohm meter and 

resistance of each power and distribution transformer at store centre should be measured and 

recorded mandatorily by the team deputed by the quality cell through above instruments. 

3. The Chief Engineer (MM), Discom shall be responsible to issue unique number to each power 

and distribution transformer irrespective of any scheme. The designated unique number should 

be embossed on care coil assembly and tank body (on properly welded mild steel plate of size 

150x150x3 mm size on tank body) of each power and distribution transformer.  

4. During the stage inspection of power transformer, the inspection team should sign with 

permanent marker pen/wax pen on each part of the transformer. 

5. After successful final inspection of the power transformer, the supplier should diagonally seal 

weld the top cover and tank body with U clip (min. 50 mm wide 2 mm thick). The inspecting 

officer shall also mark their signature on U clip with permanent marker/wax pen after seal 

welding. 

 

19.  The following provisions have been made for micro, small scale industries (MSE’s) and 

startups, vide OM No. 8930/PVVNL-MT/MM/21-22 dated 16.02.2022 of Chief Engineer 

(MM) PVVNL Meerut in compliance of MD UPPCL, Lucknow OM No. 634 dated 

09.04.2021 and OM 1499 dated 13.09.2021 :-  
 

ifofofufy dh mRiknksa ,oa lsokvks gsrq vkeaf=r fufonkvks esa izfrHkkx djus okys lw{e ,oa y?kq m|eksa 

¼MSE’s½ dks fuEufyf[kr ykHk iznku fd;s tkrs gS& 
 

¼1½-  Ikzkbl eSfpax dk fodYi%& 
 

1-1 ;fn Vs.Mj esa ,y&1 vkQj nsus okyh QeZ mRrj izns'k esa fLFkr lw{e ,oa y?kq m|e ls brj gS 

¼vFkkZr e/;e ;k o`gn QeZ gS½ vkSj fdlh lw{e ,oa y?kq m|e ds }kjk ,y&1 vkQj ds ewY; ds 

15 izfr'kr dh lhek rd vf/kd ewY; vafdr fd;k x;k gS rks ,slh n'kk esa mDr lw{e ,oa y?kq 

m|e¼;k ,d ls vf/kd ,sls m|eks dh n'kk ess 15 izfr'kr cS.M esa fLFkr lHkh lw{e ,oa y?kq 

m|eks½ dks ;g vf/kdkj gksxk fd os vius ewY; dks ,y&1 Lrj ij ykdj dqy fufonk ewY; ds 

25 izfr'kr rd dh lhek rd vkiwfrZ dj ldrs gSA ,slh fLFkfr esa foHkkx ;k midze }kjk vuqefr 

nh tk;sxh rFkk vkiwfrZ Hkh lqfuf'pr dh tk;sxhA ,d ls vf/kd lw{e ,oa y?kq m|eks dh n'kk esa 

muls yh tkus okyh vkiwfrZ dks muds }kjk fufofnr ek=k ds vkuqikfrd :Ik esa ckaVk tk;sxkA 
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1-2 Vs.Mj ds mijkar lw{e ,oa y?kq bdkb;ks ds i{k esa fu.kZ; ysrs le; xq.koRrk ds ekudks esa fdlh 

izdkj dh NwV lacaf/kr bdkb;ks dks ugh nh tk;sxh vkSj vk'k; dk mYys[k Vs.Mj es Li’V :Ik ls 

vafdr Hkh fd;k tk;sxkA 
 

¼2½-  foHkkxh; Øz; esa lw{e ,oa y?kq m|ksxks ls dz; fd;s tkus gsrq vkj{k.k%& 
 

m0iz0 ikoj dkjiksjs'ku fy0 ,oa lg;ksxh forj.k fuxe vkns'k fuxZr gksus dh frfFk ls vius 

v/khu izLrkfor dqy okf’kZd dz; ¼mRikn ,oa lsokvksa dks lfEefyr djrs gq,½ dk U;wure 25 

izfr'kr y{; mRrj izns'k esa fLFkr lw{e vkSj y?kq m|e ds mRiknks ;k lsokvks ls dz; }kjk vkiwfrZ 

djus  ds mnns'; ls fu/kkZfjr djsxsA 'krZ ;g gS fd ;fn 25 izfr'kr dz; ds fy;s mRrj izns'k esa 

fLFkr lw{e ,oa y?kq bdkbZ miyC/k ugh gS vFkok 25 izfr'kr ds y{; esa deh vkrh gS rks ns'k esa 

fLFkr fdlh Hkh lw{e ,oa y?kq bdkbZ ls 25 izfr'kr dh iwfrZ dh tk;sxhA 
 

¼3½-   lw{e ,oa y?kq m|ksxks ls dz; fd;s x;s mRiknks ,oa lsokvks dh vkiwfrZ esa fuEufyf[kr dks Hkh fxuk 

tk;sxk& 
 

3-1 o`gn m|eks dks fn, x, dz;kns'kks ds lkis{k muds }kjk lw{e ,oa y?kq m|eks dks fuxZr mi 

lafonkvks ds ek/;e ls dh x;h vkiwfrZA 

3-2 mRrj izns'k y?kq m|ksx fuxe }kjk xfBr lw{e ,oa y?kq m|e la?kks dh mi lafonkvks ds ek/;e 

ls dh x;h vkiwfrZA 
 

¼4½-  laO;ogkj ykxr eas deh%& 
 

O;olk; pykus dh laO;ogkj ykxr esa deh ykus ds mnns'; ls lw{e vkSj y?kq m|e ¼MSE’s½ 

rFkk LVkVZvIl dks fuEufyf[kr lqfo/kk,a nh tk;sxh%& 
 

4-1 fufonk lsV fu%'kqYd miyC/k djk;k tk,xkA 

4-2 bZ,eMh ls NwV iznku dh tkrh gSA 
 

 

NOTE:-  

1. If the bidder firm comes under the criteria of exemption from Tender fee and 

EMD as per terms-condition of tender, being MSE’s or startup firm, and seeking 

the exemption from Tender fee and EMD, they have to submit an under taking 

giving the reason for exemption mentioning the category of the firm i.e. 

small/micro/startup with relevant certificate issued by the competent government 

authority.  

2. Certificate for Micro & Small enterprises issued by MSME shall be on the basis 

of latest audited balance sheet failing which the claim for exemption in tender fee 

and EMD shall not be considered & offer of the bidder shall be rejected for 

further evaluation. 

************************************************************************  


