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SPECIAL CONDITIONS FOR TENDER

1. The material will be guaranteed for a period of at least 60 calendar months from the date of
installation at the site or 66 months from the date of receipt of material by the purchaser at the
site/store, whichever is earlier, called the "maintenance period." If the material is damaged
within the guaranteed period, it shall be replaced/repaired by the supplier free of cost within
one month of receipt of intimation. If a transformer is damaged within above guarantee period,
then the guarantee period of the repaired transformer will be extended by 24 months. The total
guarantee period will now be 84/90 months as applicable.”

Both stage and final inspection of at least 10-20 percent of the quantity of repaired
transformer will be carried out at the manufacturer's works/local repairing center. The
manufacturer has to inform the address of the local repairer in advance. In case, the repair
work/replacement of transformer is not effected within three months of the above
notice/intimation the consignees will ensure deduction of the amount equal to the price of new
transformer from pending bills of the contractor. Such defaults shall be taken into
consideration by the consignees while evaluating and reporting the performance of the
contractor.

The outage period i.e., period form the date of failure till unit is repaired/replaced shall
not be counted for arriving at the guarantee period. In the event of the supplier’s inability to
adhere to the aforesaid provisions, suitable penal action will be taken against the supplier
which may inter alia include blacklisting of the firm for future business with the purchaser for
a certain period. Further, installation of 10 percent Distribution Transformers (both new and
repaired) shall be carried out in the supervision of manufacturer’s representative

2. Additional Guarantee Period: The material supplied by the trial supplier (covered under cl.
1.2.6 of instruction to tenderer) shall be guaranteed for additional 24 months from the
guarantee period applicable for regular supplier.

3. Payment shall be made after receipt and satisfactory checking of material at site as per
conditions of Form ‘B’. No interest shall be paid for delayed payments, whatsoever the delay
may be.

4. The individual tender wise Security amount shall be 10%.

4.1 Consolidated Security : The bidder shall also have the option to submit the consolidated
security as per following details :-
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Present clause
(Clause 2 of form of guarantee bond for security)

Amended clause
(To be incorporated in consolidated B.G at clause no. 2 of
Guarantee Bond)

We Bank Ltd. do hereby undertake
to pay the amount due and payable under this guarantee
without any demur merely on demand from the Nigam
stating that the amount claimed is due by way of loss or
damage caused or would be caused to or suffered by the
Nigam by reason of any breach by the said Contractor of
any of the terms and conditions contained in the said
Agreement or by reason of the Contractors failure to
perform the said agreement. Any such demand made on
the Bank shall be conclusive as regards the amount due
and payable by the Bank under this guarantee. However,
our liability under this guarantee shall be restricted to an
amount no exceeding to Rs.

We Bank Ltd. do hereby undertake to pay
the amount due and payable under this guarantee without any
demur merely on demand from the Nigam stating that the
amount claimed is due by way of loss or damage caused or
would be caused to or suffered by the Nigam by reason of any
breach by the said Contractor of any of the terms and conditions
contained in the said Agreement or any other agreement
executed by supplier with PVVNL for supply of any type or
capacity of transformer or by reason of the Contractors failure
to perform the said agreement or any other agreement
executed by supplier with PVVNL for supply of any type or
capacity of transformer. Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this
guarantee shall be restricted to an amount no exceeding to Rs.
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5. One no approved sample of the transformer from the first lot after clearance of inspecting

10.

a.

authority deputed by Discom Quality Control Cell will be kept in Concerned Disom workshop
as sample for further supplies. The transformers to be supplied in future will be compared to
this transformer and supply will be accepted only after full satisfaction of Concerned Disom.

The purchaser is not bound to accept the lowest or any tender and may reject any or all the
tenders, without assigning any reason. The purchaser may negotiate or re-tender on limited
tender basis if substantial financial benefit is likely to accrue to the Board/Corporation. This is
known as inviting “Rock Bottom Rates” where in the Tenderers are given the choice to reduce
their rates to the minimum level possible. The purchaser may also provide the counter offer
rates if need be, to the various Tenderers in the best interest of the Corporation.

These Special Conditions shall be read and construed alongwith the general conditions of Form
‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency with provisions
of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall prevail.
The manufacturer on receipt of damage report from consignee shall ensure to lift the damaged
transformer within in fifteen (15) days of such notice and in case, the repair work / replacement
of transformer is not within forty five (45) days, the consignees will ensure deduction of the
amount equal to the price of new transformer from pending bills of the Contractor. Such
defaults should be taken into consideration by the consignee while evaluating and reporting the
performance of the contractor.
For_evaluation of price bid the value of Excise Duty & CST/VAT shall not be considered.
This shall override the conditions mentioned elsewhere in the specification.
Price Fall Back: If certain quantity of the equipment ordered under this specification remains
unsupplied up to finalization of next/subsequent tender, lowest of the prices of this tender and
the subsequent tender shall be payable for balance unsupplied material. In case the tenderer do
not agree to supply the balance unsupplied quantity at the lower rates received in new tender,
the unsupplied tendered quantity will be cancelled without prejudice.
In case on receipt of inspection call from the firm after agreement, the material is not found
ready or not as per GTP/Drawing/Technical Specification and relevent IS by the inspection
team of Concerned Disom’s works of firm/manufacturer, the penal charges for such futile
journeys shall be levied as per following:

Location of firms works upto a distance of 1000 Kms. -

35,000.00
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from Concerned Disom’s headquarter.
Location of firms works above distance of 1000 Kms. -

from Concerned Disom’s headquarter. 40,000.00

The re-inspection call shall be entertained only after submission of futile journey charges by
the firm in the form of demand draft in the name of Managing Director, of all Disoms of
UPPCL and payable at concerned Disom. The firm shall be responsible for delay in supply of
material due to futile journey as above.

The above shall be applicable with the following conditions:

a) The firm shall be allowed to withdraw or defer the inspection call only once during
the currency of the contract.

b) If after withdrawing or deferment of inspection call once as mentioned in (a) above,
firm again wihdraws or defers inspection call due to reasons beyond their control,
the Managing Director, PVVNL-Meerut may waive off the above penalty on merit.

The futile journey charges shall be allowed maximum two times. In case of failure of
inspection twice, the action against the firm shall be taken as per rules.

These Special Conditions shall be read and construed alongwith the general conditions of
Form ‘B’ and ‘Instructions to Tenderers’ but in case of any conflict or inconsistency between
provision of Form ‘B’ and ‘Instruction to Tenderers’ the conditions contained herein shall
prevail.

Pre-qualifying Conditions for trial suppliers:

The purchaser at his discretion may consider to award trial order of small quantity to those bidders

who have proven design and meet the requirements of “Pre Qualifying Requirements for trial

supplier”. However such tenderers need not to submit their price bid but rest of the documents as
asked for in the tender are required to be submitted invariably. In case of award the firm shall be
offered rates as approved by the department for other regular suppliers.

Price Analysis The tenderer shall necessarily submit the cost analysis of the material in support of

the rates quoted by them in the tender. It shall be enclosed with the price part 11 only.

A) Challenge testing

a. The label contents can be challenged by any person.

b. The challenge must be submitted to PVVNL in writing.

c. PVVNL will examine the challenge within a month of the date of receipt in writing. The
Standards and Labeling Implementation Committee will recon whether to conduct a challenge
test or not, keeping in view the basis of the complaint and examination of past records.

d. The decision of PVVNL shall be final and will be conveyed to complainant along with
justification.

e. If achallenge test is required then

i. The complainant will deposit the expenses related to transportation (to and from the place of
picking of sample to the test laboratory) and testing in advance to PVVNL.

ii. PVVNL will arrange for selection and sealing of samples. The transportation to the assigned
laboratory is the task of the user of label.

iii. The testing will be conducted in an independent Test laboratory as per decision of PVVNL and
the testing charges would be paid out of the advance by the complainant.

f.  The complainant and the user of label may witness the process of challenge testing.

If the equipment fails the challenge test, then the expenses paid by the complainant would be
reimbursed by the user of label whose equipment has failed.

h. If the equipment passes the challenge test, then the deposit of complainant would be forfeited.

If the equipment fails the challenge test the enforcement process (section) will be followed.

B) Enforcement Process

a. If the equipment fails the verification/challenge testing, then the matter will be placed
before the Standards and labeling Implementation Committee and the user of label will be
informed about the failure.
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b. The user of label has the option to go in for the second test, in case the equipment fails the
first verification/challenge test

C. A second test will be carried on with twice the initial test sample size, and all the samples
should pass the test.

d. The user of label will bear the expenses related to the second test.

e. If the equipment passes the second verification/challenge test then no further action would
be taken and the appliance would deem to confirm to the label.

f. If the equipment subjected to verification/ challenge testing fails the second test the user of

label will within the given time limit by PVVNL.:
i. Correct the label level or remove the defects or deficiencies found for next equipment/models
yet to be shipped out as well as for equipment/model sale in the market.
ii. Change particulars/information on advertising material

g. If the user of label fails to comply with the direction issued under clause (f) the use of label for
that model will be prohibited. In addition,
i. PVVNL will inform the consumers about the failure of the equipment by wide publicity.
ii. PVVNL may advise the government to debar the equipment/model and the user of the label
from participating in any public tender.

INSPECTION & TESTING:

When the material is ready for inspection, 15 days notice shall have to be given to concerned
Disom’s Superintending Engineer (Discom Quantity Control Cell), for every lot of material being
ready for stage and final inspection , so that the inspection of the material may be carried out at the
supplier’s premises. The copies of routine test certificates, packing list and the details of dispatches
of last inspected lot shall be enclosed invariably with the notice. A copy of offer notice along with
above mentioned certificates / details shall be sent to this office.

Stage Inspection:

Firm shall send the inspection call for the stage inspection for as per delivery Schedule.

During stage inspection following shall compulsorily be checked by the inspection team-

(a) Physical measurements of core, coils, tank etc and ensure their dimensions as per approved
GTP/drawings.

(b) Unique no. & property of Concerned Discom’ punched on the top and bottom channel of core
coil assembly & tank side walls (as per specification) shall be verified by the inspection team.
Thereafter signatures will be put on core coil assembly jointly by inspecting team & firm’s
representative by permanent marker.

2. Final Inspection:

The final inspection for 75 nos. transformers (minimum) shall be submitted & following shall
compulsorily be done by the inspection team-

(a) Core coil assembly of one number randomly selected transformer out of the offered lot shall be

lifted to check the signature on windings and punching of unique number on top and bottom
channel.

(b) The measurement of following parameters shall be done for 100% transformers offered in a lot:

1)  No load losses

2)  Load losses

3)  No load current

4)  Total losses at 50 % load at 75 degree centigrade
5)  Total losses at 100 % load at 75 degree centigrade

(c) All the test shall be done as per 1SS/technical specifications and if the test results of the

transformers are satisfactory, top cover of transformer shall be sealed by Polycarbonate/Lead
Seals by the inspecting team and the transformer’s tank body shall be jointly signed by the
inspecting team & firm’s representative by the permanent marker, only then DA shall be issued
by the inspecting officers.

(d) Temperature rise test shall be done on one number randomly selected transformer from the first

offered lot.

(e) MS plate of size 150 x100x2 mm (as per approved drawing) shall be continuously welded on the

same side wall of the transformers on which name plate is fixed and Size of letters / digits of
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details (as per approved drawing) to be engraved on the MS plate shall be approx 10 mm and
depth of engraving shall be approx 0.5 mm. In “REP(UGP) : ............. [oviiiininn [oviiiiiinn, J
column, engraving of date of I}, 11" & 111" repair of the T/F in Guarantee period, if any, shall
be sequentially done in the blank space by the firm.

(f) No negative tolerances shall be allowed on above parameters. The offer of the firms whose GTP
does not meet the above requirements shall be summarily rejected.
(9) If there is any change in the above procedure it shall be confirmed after stage/final inspection of
Ist offered lot.
The contractor shall inform the purchaser likely date of assembly of core and readiness of HT & LT
coils, well in advance enabling the purchaser to depute his officers for stage inspection at different
level, failing which final inspection call shall not be entertained.
Inspection and Testing shall be done as per clause 14 of Form ‘B’ and clause 2.7 of General
Requirement of specification to ensure that material offered is in accordance with technical
specification and guaranteed technical particulars and approved drawings. Every offer for inspection
shall be accompanied with satisfactory routine test results in respect of lot of material offered.
Good Quality material will be used in the manufacturing of transformer, and core laminations be of
Prime M-4 Grade. Sample of raw material/core, if required, shall be sealed in the presence of
contractor or his authorized representative for testing at any recognized Government laboratory/test
house or the third party testing lab., if any.
The “Engineer of Contract” reserves the right to send a sample of the material out of the supply to
any recognized government laboratory/test house and get any/all the tests conducted. As far as
possible these tests shall be got conducted in presence of the representative of “Engineer of the
Contract” and the supplier.
The cost of such test(s) shall be borne initially by the supplier but in case, the material is found
conforming to desired specification, the purchaser shall reimburse the charges. In case the material
fails or does not conform to the specification, the test charges shall be borne by the supplier.
In addition to this, as per Managing Director, UPPCL Letter No. 1622—r /3mofdo / /e SR
dated 23.05.2019, the following penalizing action shall be taken by the “Engineer of the Contract” :-
1-A Quality Control (for purchase order)
Purchaser shall send any randomly selected sample (s) from the each lot of total ordered material for
any/all Routine/Acceptance/type Test as per technical specification/ISS in govt. Lab. The results of
such test shall be final and binding on the both the purchaser and supplier. The Cost of such test (s)
shall initially be borne by the purchaser and in case the materials is found not conforming to desired
specifications, the above cost shall be recovered from the supplier in addition to this following panel
action shall be taken by the purchaser :-
(@ The order for the remaining supplies shall be cancelled.
(b) The supplier will be debarred/blacklisted from participating in Tenders for at least 3
Years from the date of tests result into failure of the supplied materials.

If any test house does not allow witnessing the tests by representatives, in such case, test results
certified by the test house shall be acceptable to both the purchaser and the supplier.

The name of the manufacturer and unique no allotted to him & ‘property of Concerned Disom of
UPPCL’ shall also be punched at a visible portion on the core assembly of each transformer.

It is essentials for the supplier to ensure that all the material of previous inspection, if any, have
been dispatched before offering the material for inspection. Accordingly at the time of inspection
the supplier shall furnish details of dispatch of material pertaining to earlier inspection, if any to the
inspecting officers.

All instruments used in inspection and testing should be properly calibrated and sealed once a year.
Calibration certificates when demanded by the inspecting officer shall be produced for verification
purpose. In case of any dispute regarding calibration of Instrument. Instrument shall be sealed and
signed by the representative of the supplier and purchaser and will be sent to Institution / Laboratory
of repute for calibration at the cost of supplier. The results of such testing shall be binding on the
supplier.
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Inspection of offered material shall be carried out at the works of Contractor by Inspecting Team
deputed by Concerned Disom’s Superintending Engineer (Discom Quality Control Cell).
During inspection, the Contractor may be required to produce acceptance and type test report of the
manufacturers of all the bought out items to satisfy the inspecting officers that it conforms the
standards contained in technical specification and guaranteed technical particulars.
Copies of all type tests along with drawings approved by CPRI/JERDA/NTH as per Technical
Specification shall be submitted as per successful type testing. In case of any variation in parameter,
drawing shall be finally approved by the Engineer of Contract taking into consideration the
dimensions offered in GTP drawings duly approved by CPRI/ERDA/NTH and technical
specification. Four sets of all relevant drawings of Transformer may be submitted for approval
within one week of this order.
Copy of test reports of materials, prepared by the Inspecting Officers shall be sent to concerned
Disom’s Superintending Engineer (MM).
(A) Every consignee (Stores divisions) shall measure the following parameters for 100%
transformers offered in a lot at the stores centre after delivery of transformers.

1) No load losses

2) Total losses at 50 % load at 75 degree centigrade

3) Total losses at 100 % load at 75 degree centigrade

The bills for payment shall only be verified once the entry of above parameters has been

entered in the measurement books. In case these parameters are found to be more than the
prescribed limit mentioned in technical specification of the tender, no payment shall be made to the
supplier. The payment shall only be made after checking of losses and their values falling within
the prescribed limit.
In case no load as well as load losses are found to be in excess of the prescribed limit of GTP, the
entire lot of the transformer shall be returned back to the firm on his expense and his remaining
order under the contract shall be cancelled.
The Bidder shall submit an affidavit on a stamp paper of Rs 100/- that it is not debarred or
blacklisted from any Government /public/private power utilities /organization in India.

Minimum Weights of core, coil and conductor in offered 63 KVVA Transformers shall be as follows:

Capacity

Minimum Weight of Material Max. Losses (Watts)

(mm)

KVA

Minimum Thickness of Tank

Core (kg)

Conductor (kg)

Oil (kg)

50%
Loading

100%
Loading

Top &
Bottom

Side

63

157

78.6

148

340

1140

5

3.15

*Flux density shall not be more than 1.69 tesla
Transformers shall be supplied with LT Bushing Side Bus Bar arrangement as per Drawing enclosed.
No negative tolerances shall be allowed on above parameters. The offer of the firms whose GTP does
not meet the above requirements shall be summarily rejected.
18. (A) Quality Control (for purchase order)
gg= fQ9Th  S0YOUIOHIOfI0 & U ERAT—505—XT /WY /ddifere! I fedid
28.012021 @ AR faaror yRadedl & uracr & Ty H =1 ufbar &1t
= fear SRRm—

1. Procedure of Sample selection from the supplied lot:-

The sample for the testing in the NABL accredited /CPRI/ERDA Lab shall be selected as under :-
I. If the each lot size in agreement is more than 300 no Two sample from the each lot.

ii. If the each lot size in agreement is 300 or less One sample from the each lot.

As per the criteria mentioned above, the sample shall be selected and sealed from the supplied lot in
the presence of the following officials:-

A. For DT Capacity upto 200 KVA

17.
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I.  Assistant Engineer, Electricity Store Centre, concerned.
ii. Junior Engineer (Store)/Store Keeper, concerned.

Iii. Representative of the supplier firm.

For DT Capacity above 200 KVA

i.  Executive Engineer, Electricity Store Division concerned.
ii. Assistant Engineer (Store), concerned.

iii. Representative of the supplier firm.

The Chief Engineer (Quality Cell) & Superintending Engineer, Electricity Store Circle of
Discom concerned will ensure that sample is selected and sealed in the presence of the
authorized representative of the firm within 20 days of receipt of the material at store centre.
The store centre concerned shall be responsible to intimate the date of sampling to the supplier
through email/speed Post. The suppliers are required to intimate their official email 1D to store
centre and depute their representative for selection and sealing of the sample in their presence,
failing which the sample will be selected in the presence of the other members of the team.

The sealed sample shall be sent to the reputed NABL, accredited/CPRI/ERDA testing lab. The
list of the testing lab shall be prepared by the Quality Cell and got approved from the Managing
Director of Discom. The quality cell shall nominate the testing lab from the approved list and
direct the store officers to send the sample to lab for testing, in a secured way. The sample of
the distribution transformer shall be tested for the following tests in the testing lab:-

SI.

Name of Tests
No.

A Tests to be conducted on Sample Transformer (IS 1180 with amendments)
1. For Distribution Transformer above 200 KVA Capacity:-

against the total ordered quantities.
2. For Distribution Transformer above 200 KVA Capacity:-

selection basis against the total ordered quantities.
Tests on all rating of DTs
No Load loss at service Voltage & normal frequency. 50% & 100% load loss at rated current and normal frequency.

Lightening Impulse Voltage Withstand Test on one transformer from one of the supplied lot on random selection basis

Short Circuit Withstand (Thermal & Dynamic ability) Test on one transformer from one of the supplied lot on random

Temperature Rice Test.

Pressure Test

Special Tests

Measurement of Voltage ratio/check of phase displacement
Double Voltage Double Frequency Test

NP mwNE

The test results will be binding on the suppliers and the Discom. In case of sample not meeting
the above tests parameters, the following action shall be taken:-

A. If the material of whole lot has not been utilized, following penal actions will be taken on the
supplier to ensure good quality supply:-

Case Failure Replacement Penal Action Debarment from
P Financial Penalty business/Blacklisting
Failure-1 Ist time failure in fresh lot 100% NIL. NIL.
Failure-2 100% 10% of the ex-works NIL.

lInd time failure in subsequent . .
: including F&I value
lot or replaced previous lots of

same P.O of the lot.
. . . . Debarment/Blacklisting from
Failure-3 Iird time failure in subsequent . .
lot or replaced previous lots of 100% NIL. business in All DISHCOMS ]1:or 2
the same P.O. years (1) encashment o

performance bank guarantee
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B. If the material of each lot has been consumed due to urgent/necessary requirement, the

DISCOM will deduct penalty as per below mentioned details:-

Penal Action
Failure . . . -
Financial Penalty Debarment from business/Blacklisting
Failure of sample in testing except 20% of the ex-works NIL.
losses (Load loss at 50% and 100% (including F&I)
load) Value of the lot.

Failure of sample in testing 20% of the ex-works Debarment/Blacklisting from business in All

including losses (Load loss at 50% (including F&I) DISCOM s for 2 years (+) encashment of
and 100% load) Value of the lot. performance bank guarantee

C. The provisions in the above tables A and B shall be implemented in the following order:-

i.
ii.
iv.

19.

If whole lot is not consumed till the receipt of the test reports, table A shall be applicable.

If whole lot is consumed till the receipt of the test reports, table B shall be applicable.

If the lot is partially consumed till the receipt of the test reports, then table B shall be
applicable on the consumed portion of the lot whereas table A shall be applicable on the
unconsumed portion of the lot.

Modification in GTP:- HV & LV winding resistance modified at 20 & 75°C and as certified
by the testing lab in the type tests of the offered design in the bid for short circuit withstand test
(before short circuit), should be mentioned in GTP (with 5% manufacturing tolerance). The
quality cell of each Discom should have few precision calibrated mili-ohm meter and
resistance of each power and distribution transformer at store centre should be measured and
recorded mandatorily by the team deputed by the quality cell through above instruments.

The Chief Engineer (MM), Discom shall be responsible to issue unique number to each power
and distribution transformer irrespective of any scheme. The designated unique number should
be embossed on care coil assembly and tank body (on properly welded mild steel plate of size
150x150x3 mm size on tank body) of each power and distribution transformer.

During the stage inspection of power transformer, the inspection team should sign with
permanent marker pen/wax pen on each part of the transformer.

After successful final inspection of the power transformer, the supplier should diagonally seal
weld the top cover and tank body with U clip (min. 50 mm wide 2 mm thick). The inspecting
officer shall also mark their signature on U clip with permanent marker/wax pen after seal
welding.

The following provisions have been made for micro, small scale industries (MSE’s) and
startups, vide OM No. 8930/PVVNL-MT/MM/21-22 dated 16.02.2022 of Chief Engineer
(MM) PVVNL Meerut in compliance of MD UPPCL, Lucknow OM No. 634 dated
09.04.2021 and OM 1499 dated 13.09.2021 :-

ufafafafer @1 SRl vd daeh Bg omEfya ffdeen # ufov @9 9l §e wd g Sl
(MSE’s) &I famferfRaa ot e fd i 8—

(1). wrgE AT @1 fAmed—

11 IfT U H TA—1 AR S dTell BH IR U9 H Red a9 vd ofg SeM ¥ 3R ©
(1T HeH AT g8 BH ) AR [ GeH Ud g SeEH d gRT Uo—1 MR & oI &
15 Tferd @1 M1 d% S1f¥eh Jeu sifda fhar war & a1 VAl <9 H Saa ged vl oy
SEHET UH ¥ 3Meh U SEEl bl <« A 15 Ulawd dvs H Rerd Wil ged vl oy
IeHl) B T§ AABR BN b T AU &I Bl Tal—1 WR W AR HA Hdal oI D
25 Yfererd d@ @ A1 T SMYfd PR A © | WAl Refa # famT ar Suew gri srgafd
& SR dorr syl Al gRREd @ SR | U 9 Aifte ged Td oY SeEl bl <9 |
I & S dTell JMMYfd Bl I9a gR1 Ffafed Amr & srguiis w9 # 9ier S |
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CUSR & SURIT g&d U4 oY SHhIgAl & U H MO ofd W [uEw & A el H
UHR & B Gd SHISAT Bl el & SRR 3R MR &1 Seold ciey H WEe w9 |
sifpa At fpam ST |

friia w9 § 9e 19 oY SEr ¥ %9 Y M 8q SIRET—

J0U0 UTeR HRUNTA fofo Ud Hedrfl faaror oM amqwr frid 8 @1 [ & o
I TRaTfad @A e HY (SUTE Ud Harsil dI afferd wRd gU) & gAdH 25
TR Jed SR o H Red §ed iR oY e & Sral a1 HaRil ¥ &I gRT MM
FRA D Iqa W FEiRT BT | e I8 © P I 25 ufcrerd & & o)) SR e 4
Rerd Yed vd g SIS IUA el © 31qdl 25 U & ofed § B AR § Al < A
Rerd {0 1 GeH Td g SH1s A 25 Ui &1 gt dT SR |

e TG oY S ¥ B B T Ser U wash @1 myfa | fAefaRad & o e
STRRT—

g8e IgHl B AT T HAREN & AUG ST §RT GeH Td oY STl Bl FEIG [U
AfaeTell & Aem | B WA ML |

IR U< Y I M gRT 1ed ed Td ofg e |el @l I el & Aedd
A BT ML |

(4). HHEER ANTd H HH—

4.1
4.2

I T B FAGER NG H B M b IIqeT W Ged iR g 3TH (MSE’s)
TqAT TCICT Bl FrfeRad giaemg &1 SREf—

ffaer S Mryges Suaer SR S |
SUAST ¥ B USH @ I T |

If the bidder firm comes under the criteria of exemption from Tender fee and
EMD as per terms-condition of tender, being MSE’s or startup firm, and seeking
the exemption from Tender fee and EMD, they have to submit an under taking
giving the reason for exemption mentioning the category of the firm i.e.
small/micro/startup with relevant certificate issued by the competent government
authority.

Certificate for Micro & Small enterprises issued by MSME shall be on the basis
of latest audited balance sheet failing which the claim for exemption in tender fee
and EMD shall not be considered & offer of the bidder shall be rejected for
further evaluation.
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