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PVVNL-MT/ - 
 

GENERAL REQUIREMENTS OF 
SPECIFICATIONS 

 
 

2.1 SCOPE: 
 

2.1.1 This specification covers design; manufacture performance, testing 
inspection packing and delivery of the equipment with accessories and 
auxiliary equipment required for variation destination in Western U.P. 
The item and quantities required are as detailed in Technical Schedule 
P & Q. 

 
2.1.2 The equipment shall be supplied complete with all fitting/accessories, 

apparatus and parts that are necessary as usual for their efficient 
operation. Such part shall be deemed to be within contractor's scope 
whether specifically mentioned or not. Equipment in all respect shall 
incorporate the highest quality of modern engineering design and 
workmanship. 

 
2.1.3 The "General Condition of Contract" Form 'B' copy of which are 

attached here to form an integral part of this specification. The 
contractor shall supply all material and perform all work in strict 
accordance there with. In the event of conflict between the "General 
Condition of Contract" Form 'B' and General requirement of 
specification as given here, purchaser’s version shall pre vail. 

 
2.1.4 The general requirement of specification comprise of this chapter and 

detailed technical specification. These are supplementary to each other 
and are essential for complete interpretation of the Purchaser's 
requirement. 

 

2.2 PROJECT DATA 
 

I. Location various sites in Uttar Pradesh 
II. Altitude not exceeding 1000 meters. 
III. Climatic condition. 

 
a. Design maximum ambient air temperature 50 Deg. C 
b. Maximum daily average ambient temperature in shade 47.2 Deg. C 

Maximum daily average ambient temperature in sun 65.5 Deg. C 
c. Minimum ambient air temperature in shade (-) 5 Deg. C 
d. Relative Humidity 100% Max 

10% min 
e. Wind load 195 Kg./Sqmm 
f. Seismic level 0.33 
g. Isokeraunic level 50 
h. Average annual rainfall 1200 m.m. 
i. Hot and humid tropical climate conducive to rust and fungal growth 
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2.3 SYSTEM PARTICULARS: 
 

i. Rated system voltage 33kv, 11kv, & 0.433kv 
ii. System frequency 50 Hz this may vary by +5% 
iii. No. of phase three 
iv. Neutral Effectively earthed 
v. Auxiliary power supply 

 
a.for lighting, fixtures space 250 V, 2 wires 50 Hz. A.C. Supply 

heater & AC separated coils  with one point grounded 
 

b. D.C. Alarm control 24 volts, un-grounded DC supply from 
& protective devices station battery. The above supply voltage 

will vary as follows AC voltage will vary + 
10% frequency by + 5% and combine 
voltage and frequency + 10% D.C. 
voltage, 24 volts to 25 volts 

 
2.4 DRAWING AND MANUALS: 

 

2.4.1 The contractor shall furnish four prints of each of the following to the 
Engineer of the contract with in four weeks of the date of order. 
a. General arrangement drawing of the equipment offered. 
b. Detailed dimensional drawing and descriptive literature of all the 

component supplied. 
c. Basic Electrical diagram. 

 
In addition, the contractor shall also submit four prints to 

the Engineer within 30 days of the complete bill of material with each 
items unidentifiable in the detailed drawing with reference. This will 
also form detailed packing list of the equipment. 

 
2.4.2 The engineer shall return to the Contractor one print of each drawing 

(a) stamped "Approved" or (b) marked up with comments. 
 

In case of (a), no further resubmission of drawing is required for 
Engineer's approval. In case of (b), the Contractor shall correct his 
original drawing to confirm to the comments made by the Engineer and 
resubmit in the same manner as stated above, within two weeks after 
the receipt of marked up the print by him. 

 
2.4.3. The Contractor on receipt of print stamped "Approved" shall furnish to 

Engineer of the contract. One direct reading reproducible of each 
drawing and bill of material within two weeks of receipt of approved set. 

 
2.5. MANUALS: 

The contractor shall furnish three sets of bound copies of erection 
commissioning and operation, maintenance manual giving detailed 
instruction, procedures, precautions for all the equipment supplied by 
him to the Engineer. The Manuals shall be specific to the equipment 
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supplied and not of general    nature. One set of this manual shall 
also be packed with each set of equipment. 

 
 

2.6 RAW MATERIAL: 
The contractor shall be responsible for timely 
arrangement/procurement of all the raw materials required for the 
manufacture of all tendered items and shall furnish their test certificate 
to the purchaser. However depending on the policy of the Govt. of 
India, Purchaser may issue essentiality, certificates for arrangement of 
such raw materials through CEN, DOE, DGTD or other, who may allot 
the same to the Contractor at their discretion directly from any of the 
produces of such raw material or other source but without any financial 
liability to the affecting/linking the delivery of the equipment with the 
availability of raw material against such certificate or recommendation. 

 
2.7 INSPECTION & TESTING: 

As per clause 14 of General Condition of Contract Form 'B' the 
Contractors shall give 15 days notice to Discom Quality Cell PVVNL- 
Meerut under intimation to SE(MM) PVVNL-Meerut and the purchase of 
every lot of material being ready duly packed for dispatch along with 
routine test result of the material offered and details of dispatches 
made against last authorization for dispatch in addition to the test 
specified in the Technical Specification. The purchaser reserves the 
right of carrying out at site such test as he may decide upon. Such 
additional tests will be carried out at the Purchaser's expenses. 

 
The contractor shall also render necessary assistance to the inspecting 
Officer (s) in making random sampling. Whether considered necessary, 
the material shall be marked, embossed or sealed by the inspection 
Officer after inspection has been carried out and the material approved 
for dispatch. 

 
The purchaser shall reserve the right to draw required number of 
samples of other Major items of raw material. These samples shall 
however, be drawn and sealed in the presence of Contractor or his 
authorised representative. The purchaser further reserves the right to 
get these samples tested form any Govt. recognized Test 
house/Laboratory as specified in PQR. 

 
The Contractor shall record either of the following certificates on the 
invoice/packing list (Challan) as the case may be. 

 
Certified that the consignment (lot) of material supplied through this 
invoice/packing list (Challan) has been inspected and tested by 
representative (s) of DQC, PVVNL-Meerut and has been approved for 
dispatch. 

OR 
 

Certified that the inspection and testing of consignment (lot) of material 
supplied through this invoice packing list (Challan) has been waived off 
by the purchaser vide his letter No. . Dated it 
is further certified that the material have been tested and results have 



(4) 
 

been found to be with in values specified in the relevant 
ISS/Contract as per copies of test certificates enclosed. 

 
 

Not withstanding the inspection carried out by the Officers of PVVNL- 
Meerut, in case of any short/defective supply of material detected by 
the consignee the contractor shall be liable to make good such 
shortage/rectify the defects. The consignment shall also be subjected 
to joint inspection by Representative of the contractor and the 
purchaser in the stores of PVVNL in case of any dispute regarding 
quantity and/or quality of the material supplied. 

 
In case the material offered for inspection is not found ready when the 
inspection party reaches to the works of the contractor, the cost 
incurred by the PVVNL-Meerut on this account will become payable by 
the Contractor on demand by M.D., PVVNL-Meerut with in 30 days but 
prior to next inspection. 

 
2.8 PRODUCTION SCHEDULE & PROGRESS REPORT: 

The contractor shall furnish detailed production schedules for major 
components to be supplied. 
The schedule shall include dates of completion of: 
a. Engineering work. 
b. Different phase of material procurement manufacture of 

fabrication. 
c. Delivery. 

A report on actual progress in percentage and date of 
completion of each of the above item shall be sent to the purchaser 
every month, starting two months from the date of letter of indent o 
date of purchase order. 

 
2.9 PACKING & DISPATCH OF EQUIPMENT: 

 

2.9.1 All equipment/material shall be suitably packed for transport cartage to 
site and outdoor storage during transit. The contractor shall be 
responsible for any damage to the equipment during transit due to 
improper and inadequate packing. The case containing fragile or 
material easily prone to damage shall be very carefully packed and 
marked with appropriate caution symbol i.e.. 'Fragile' Handle with care' 
use no Hook etc. The contents of each package shall bear/packing list. 
Packing shall provide complete protection from moisture, termites and 
mechanical shocks etc. Whenever necessary, proper arrangement of 
attaching slings, for lifting shall be provided. All packaged shall be 
clearly marked with gross weight sign showing 'UP and down side of 
boxes content of each packages orders No. and date, name of 
plane/equipment of which the material in package form part and any 
handling and unpacking instruction considered necessary. Any material 
found short inside the packing case shall be supplied by the contractor 
without any extra cost. Contractor shall ascertain prior to shipment from 
concerned authorities, the transport limitation, like within and maximum 
allowable package size of transportation. All packing cases and 
packing material shall become the property of the Purchaser. 
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2.9.2 The equipment/material shall be dispatched, as per advance 
dispatch instruction issued by MD, PVVNL-Meerut. A telegraphic 
intimation shall also be given to the consignee (s) immediately after the 
dispatch of equipment mentioning the specification number, name of 
equipment, R/R number, Date of dispatch, No. of packages, wagon 
number and approximate weight of each package to enable him to take 
the delivery and unload the material in case the dispatch documents 
are not received by him in time. 

 

2.9.3 Packing list containing details of equipment for verification at site shall 
be placed inside each package and shall correspond with the advice 
note and approved bill of materials, One set of manual as required in 
2.5.5 shall also be placed inside the package. 

 
2.9.4 Bill (s) dully pre-receipted in triplicate in accordance with approved 

terms of payment and together with all necessary dispatch document, 
shall be sent to consignee (s) under registered cover with additional 
copy to Engineer of the contract, as also to M.D., PVVNL- Meerut. 
Supplier's code and items as prescribed shall be marked on every 
bill/invoice/challan. 

 
2.9.5 Any demurrage and wharfage or other charges payable due to non- 

implementation of any of the above instruction shall be to Contractor's 
account. 

 
2.9.6 The material shall be dispatched within 3 days of completion of 

inspection in presence of the representative of purchaser to ensure that 
only inspected material is being dispatched. Supplier cannot pass on 
the responsibility of poor packing in case of damaged packing found at 
destination. 

 

2.10 REJECTION: 
 

2.10.1 Purchaser reserves the right to reject any equipment if during the tests 
at work or at site. If the values achieved do not comply with the 
respective standard/specification and exceed the tolerable limits. 

 

2.10.2 Contractor shall replace a rejected equipment with a new equipment, 
complying with the guaranteed value as promptly as possible and at no 
extra cost to the purchaser, purchaser reserve the right to take any 
rejected equipment in to service until the Contractor supplies the new 
equipment. 

 

2.10.3 Rejection to any equipment will not be held as valid reason for delay in 
timely completion of the work. 

 

2.11 DISPATCH INSTRUCTION: 
 

2.11.1 Detailed dispatch instructions shall be issued by the M.D., PVVNL- 
Meerut for the quantities authorized for dispatch who however reserve 
the right to amend the dispatch instructions at any time before the 
actual dispatch of the material. It may be noted that no materials is to 
be dispatched without satisfactory testing inspections and clearance by 
Representative of Superintending Engineer (DQC) & M.D., PVVNL- Meerut. 
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2.11.2 Telegraphic intimation shall be sent to consignee immediately after the 

goods are booked and following documents shall be sent by the 
Contractor to the bankers and additional copy each shall also be sent 
directly to the Purchaser and to the consignee by registered mail on the 
same day. 

 
a. Evidence of dispatch i.e. Railway Receipt 
b. Packing list (3 copies) 
c. Invoice (3 copies) 
d. Test Certification (3 copies) 

 
2.11.3 In case of transport by Road, the Contractor shall deliver the 

material/equipment to the consignee at the specified place of delivery 
with the following documents and one additional copy of each sent 
directly to the purchaser. 

 
a. Delivery Challan (2 Copies) 
b. Invoice (2 Copies) 
c. Test Certificate (2 Copies) 

 
2.11.4 A statement of dispatches shall be sent by the Contractor on the first 

day of every month of dispatch made by him during preceding Month 
on the following proforma. 

 
No. & Dt. Name of 

Consignee 
Name of 
material 

Quantity 

Allotted Dispatched 

1 2 3 4 5 

 
GR/RR No & Dt. Bill No & Dt. Amount Remarks 

6 7 8 9 

 
 

2.12 INSURANCE: 
 

2.12.1 The Contractor shall arrange, secure and maintain insurance that may 
be necessary to protect his own interest and the interest of the 
Purchaser, against all risks that are to be covered under the insurance 
shall include, but not be limited to the loss of damage in transit, theft 
pilferage/not civil commotion, weather conditions, accident of all kinds, 
fire war risks during ocean transportation only etc. 

 
2.12.2 Insurance is to be taken for the F.O.R. destination value of the 

equipment for transit form manufacture's warehouse to Purchaser's 
warehouse plus 30 days storage there after. 

 
2.12.3 All damages and shortages of the equipment after its delivery, 

destination Railway station and transportation to stores and storage 
there after shall be notified by the consignee by registered post to 
contractor or his authorized representative within 30 days of making 
good the damage or loss by way of replacement of the equipment 
damaged or lost. 



(7) 
 

 

2.12.4 The Contractor shall take up the matter with insurance company for 
finalization of claim and purchaser shall provide required information. 
All further action in connection with making and setting of claims, if any, 
will be carried out by the contractor for which no extra payment will be 
made. 

The contractor shall be responsible to make good the damage or 
loss by way of repairs and/or replacement of equipment free of cost 
irrespective of fact whether claims are accepted by the insurance 
company or not. without waiting for claims settlement. 

 

2.12.5 The scope of such insurance shall cover the entire value of the contract 
form time to time. 

 

2.13 TERMS OF PAYMENT: 
 

2.13.1 The terms of payment shall by as per clause-21 of Form 'B' 
 

2.13.2 "For equipment to be dispatched by road transport the payment will be 
made after the receipt of goods at site. For equipment dispatched by 
Rail, the Contractor can claims 90% of the contracted value of 
equipment (including price variation, if any) together with 100% of 
excise duty, sales/trade Tax against R/R through bank of Consignee 
choice provided that : 
a. The Contractor submits a certificate along with invoice to the 

effect that the material detailed in the said advice note which 
has actually been dispatched is under the said Railway receipt 
and the value of the material as dispatched is not less than the 
amount entered in the invoice. 

b. The bank commission shall be borne by the Contractor. 
c. The Contractor shall be responsible for timely intimation to the 

consignee about R.R. etc. and in the event of this lapse, the 
damage/wharfage shall be responsibility of the contractor. 

 

2.14 DELIVERY: 
 

2.14.1 The commencement of delivery period shall be counted from the date 
of letter of indent or as per detailed order as the case may be. 

 
2.14.2 Date of R/R shall be deemed to be the date of delivery for dispatch by 

rail, the date of receipt of materials in purchaser's store shall be 
deemed to be date of delivery for dispatch by Road. In the case of 
supply of PCC Poles 8.5 M, long transportation is required to be done 
by the purchaser. In this case, the date of clearance of PCC Poles by 
Discom Quality Cell or purchaser M.D., PVVNL- Meerut shall be 
deemed to be the date of delivery provided the payment or Excise Duty 
for the poles authorized for dispatch shall be deposited by the supplier 
within 15 days form the date of issue of dispatch authorization, failing 
which actual date of depositing of Excise duty shall be treated as the 
date of delivery. 

 

2.14.3 The delivery should be affected in serviceable lots/sets of equipment,  
in case of part dispatch the delivery shall be deemed to have been 
affected when last component part of the equipment of serviceable 
lot/set has been delivered. 
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2.15. SECURITY: 
The contractor shall deposit security as required under Clause-3 of the 
"General Condition of the Contract" Form "B" minimum @10% (Ten 
percent) of the F.O.R. destination price of material in the form of Bank 
draft, FDR/CDR or Govt interest bearing security duly pledged in favour 
of the MD, PV VNL, Meerut or guarantee bond from a schedule Bank 
of India duly executed on on judicial stamp paper of requisite value (at 
present Rs. 100/-) in the enclosed Performa. 
The above security shall be sent within 30 days of the award of 
contract. The validity of the security deposit in any of the above form 
shall be for a period of 18 months from the date of receipt of last lot of 
material with a claim period of six months there after, in case the 
supplies are delayed beyond the delivery schedule mentioned in the 
order, the contractor shall extend the validity of the security deposit so 
as to cover a period of 18 months for the day by which he anticipates to 
complete the supplies, failing which the Purchaser shall have the right 
to en-cash the bank Guarantee without making any reference to him. 
This order is liable to be cancelled if security is not deposited within the 
time specified and in the event Earnest Money shall be forfeited. The 
contractor shall not commence the supply of material till such time he 
deposits security as above and the intimation regarding receipt and 
correctness of the same is received by him in writing from Engineer of 
Contract. 
The security will be released to the contractor after expiry of 
consignment against the contract. 

 
2.16. TRAINING OF ENGINEERS: 

 

2.16.1  The Purchaser may depute his engineer for a period as mutually 
agreed, at the manufacture's works for a purpose of familiarization with 
equipment and techniques covered under the specification, including 
training in commissioning, operation, maintenance and trouble shooting 
aspect etc. The contractor shall provide the necessary training facilities 
free of cost to the purchaser and also indicate/suggest training 
programmes etc. In case, this training course is being run regularly by 
the manufacturer or his principles, this may be indicated in the tender, 
along with details of training duration, schedules date, course content 
etc. The traveling expenses from U.P. to their place of training and 
back and maintenance of the deputed trainees shall be borne by the 
purchaser. 

 
2.16.2 The Contractor shall depute his Senior Engineer/Specialists to the 

Training Institute/Staff colleges of the purchasers for training 
familiarization course when requested by the purchaser. 

 
2.17. JUDICIAL JURISDICTION: 

All the disputes arising out of and touching or relating to subject matter 
of agreement/contract shall be subject to jurisdiction of local courts of 
Meerut and High Court of Judicature at Allahabad only. 
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2.18 PRICE VARIATION: 
Where the contracted ex- works prices   are   variable   the 
contractor shall immediately after dispatch submit to engineer detailed 
calculation supported by photocopy of the relevant indexes of 
applicable price variation formula. The engineer will check these 
calculations and notify within 15 days of receipt of information, the 
revised prices to contractor as well as to consignees. 
In principal, price variation shall be payable as determined on the basis 
of the date of offer or contractual delivery whichever is earlier. 
In case of delivery (date of R/R) for dispatch by rail or date of receipt at 
purchaser's warehouse for dispatched by road) falling after the 
contractual delivery schedule, the price variation shall be payable for 
applicable contractual / amended delivery schedule notified for price 
variation purposes. 

 
2.19 ARBITRATION CLAUSE 31 OF FORM 'B': 

The following is deemed to be added at the of the Part-I in the 
Arbitration Clause 31 of Form 'B' " In case of refusal/neglect by such 
nominee, Chairman, Cum M.D. U.P. Power Corporation Ltd. may 
nominate another person in his place" 


