



**पश्चिमांचल विद्युत वितरण निगम लि०**  
**तिथि विस्तार (प्रथम बार)**

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या **09/2022-23/EDC/GZB** जो दिनांक 22.08.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 22.08.2022 को 16:00 बजे खोली जानी थी, उक्त निविदा में मात्र एक बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 25.08.2022 तक विस्तारित किया जाता है। उक्त निविदा ई०-निविदा पोर्टल पर दिनांक 25.08.2022 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 25.08.2022 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

**निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।**

अधीक्षक अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

**राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।**

Debar User
My Organisation Hierarchy
My Accounts
<b>Tender Management</b>
Create Tender / Tender List
Publish Tender
Published Tenders
Seek Clarifications
Pre-bid Meeting
Downloaded Tenders
Bids Submitted Tenders
Tender Status
Archived Tenders
Archived Clarification
<b>Corrigendum</b>
Create Corrigendum
Publish Corrigendum
Published Corrigendum
<b>Bid Opening</b>
Tenders to be Opened
<b>Bid Evaluation</b>
Technical Evaluation
Financial Evaluation
Short-fall Documents
Forfeit Tenders
AOC/Empanelment
Short Fall Documents History

Tender ID	Tender Title
-----------	--------------

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid Bids
1.	2022_PVNL_719045_1	Construction of New Slab, Tin Shed and Other Civil Works For Cash Counter at 33/11 KV Substation City Center, Ghaziabad./44/ECDC/GZB/2022-23	22-Aug-2022 04:00 PM	3
2.	2022_PVNL_719039_1	Miscellaneous Civil Maintenance and Renovation works of SE Office Loni at 33/11 KV Substation Koyal Enclave, Ghaziabad./42/ECDC/GZB/2022-23	22-Aug-2022 04:00 PM	3
3.	2022_PVNL_719043_1	Roof Treatment and Miscellaneous Civil Works at 33/11 KV Substation Navyug Market, Ghaziabad./43/ECDC/GZB/2022-23	22-Aug-2022 04:00 PM	5
4.	2022_PVNL_718791_1	Construction of Two Nos Scrap Room(5mx4m) at Electricity Workshop Gajraula Distt. Amroha./45/ECDC/GZB/2022-23	22-Aug-2022 04:00 PM	0
5.	2022_PVNL_706800_2	Miscellaneous civil works for Division Office Building of EDD 3 and EDD 5 at hydel colony Bulandshahr./19/ECDC/GZB/2022-23	22-Aug-2022 04:00 PM	4
6.	2022_PVNL_719036_1	Annual M and R Works of Non- Residential Buildings (D.R. Center) at Sec. -58 Noida, Shakti Sadan (Guest House) at Sec. -38 Noida and Chief Office Building at 33/11 K.V. Sub Station Sec. 16 Noida Distt. Gautambudhnagar./41/ECDC/GZB/2022-23	22-Aug-2022 12:05 PM	2
7.	2022_PVNL_720198_1	09/2022-23/EDC/GZB/09/2022-23/EDC/GZB	22-Aug-2022 04:00 PM	1
8.	2022_PVNL_720245_1	Maintenance and other Miscellaneous civil Repair work of Building of Test lab IV under Test Div-2 Distt. Saharanpur./60/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	3
9.	2022_PVNL_720226_1	Construction of Boundary wall at 33/11 K.V S/S 132 Baraut Distt- Baghpat./59/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	3
10.	2022_PVNL_690089_1	WELDING OF RUSTED POLES IN EDD 1 BULANDSHAH./04/EDC-II/BSR/22-23	22-Aug-2022 03:00 PM	3
11.	2022_PVNL_713629_1	SHIFTING OF 11 LINE IN FULL DEPOSIT SCHEME UNDER BUSINESS PLAN IN EDD-1 BULANDSHAH./14/EDC-II/BSR/22-23	22-Aug-2022 03:00 PM	2
12.	2022_PVNL_720173_1	Extension of SGR Building relative Civil works at 33/11 K.V. Sub-Station, Sakshi, Meerut./57/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	3
13.	2022_PVNL_720216_1	Miscellaneous Construction and Maintenance civil works at Electricity Store Centre Muzaffarnagar./58/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	3
14.	2022_PVNL_712582_1	Miscellaneous civil repair works of old Tubular Tin Shed at Electricity Store Centre at Kheri Karmu, Distt.-Shamli/31/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	1
15.	2022_PVNL_718288_1	Construction of Civil works for fire fighting as per fire safety Report at Transformer repair workshop Hapur./53/ECDC/MRT/2022-23	22-Aug-2022 03:00 PM	4
16.	2022_PVNL_718899_1	SHIFTING OF 33KV LINE UNDER FULL DEPOSIT IN EDD-1 BULANDSHAH./17/edc-ii/bari/2022-2023	22-Aug-2022 03:00 PM	3

Session Management