Office of the
Superintending Engineer
Electricity Urban Distribution Circle

33/11 KV S/S Peeli Kothi, Company Bagh
Moradabad (U.P.)

E-TENDER NO. : 25/EUDC(M)/2023-24

Tender description : Capacity enhancement of 11/0.4 KV Sub-station, New 11/0.4 KV
S/s and renovation/Augmentation of LT/HT Line under the
Electricity urban Distn. Division-I/II/IIl, Moradabad on Semi-
turnkey basis under Business Plan.

Issued by:

Office of the
Superintending Engineer
Electricity Urban Distribution Circle

33/11 KV 8/S Peeli Kothi, Company Bagh

Moradabad (U.P.)
Mobile No. : 9193300200
Website : www.pvvnl.org
E-Mail ID : seeudcmoradabad@pvvnl.org
dgm_eudcmbd@yahoo.co.in
Date of opening of Part-1 : 27.09.2023 at 14:00 Hrs.
Tender Cost (inclusive GST) : Rs. 5900.00
Last date & Time of submission : 27.09.2023 at 12:00 Hrs.
Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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ELECTRICITY URBAN DISTRIBUTION CIRCLE MORADABAD

Notice Inviting Tender

Short Term E-Tender Notice No. 25/EUDC(M)/2023-24

RFP No. 2810 /EUDC(M)/2023-24 Dated 28.08.2023

E-tenders are invited in two parts(Part-I —Tender Cost, EMD & Techno Commercial Bid and Part-1I (Price Bid) for
work of capacity enhancement of 11/0.4 KV Sub-station, New 11/0.4 KV S/s and renovation/Augmentation of
LT/HT Line under the Electricity urban Distn. Division-I/II/III, Moradabad on Semi-turnkey basis under Business
Plan. (Project Description in brief) in PVVNL Discoms. Bid documents (Tender Specification) is available online on
https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid Schedule, corrigendum etc. shall
also be notified via same website. Prospective bidders are therefore requested to regularly check the website for any
updates.

S.No. Particulars Details
1. S.T.E-Tendering Notice No. 25/EUDC(M)/2023-24
2. e-Bid Portal (website) https://etender.up.nic.in
3. Name of work Work of Capacity enhancement of 11/0.4 KV Sub-station, New

11/0.4 KV S/s and renovation/ Augmentation of LT/HT Line
under the Electricity urban Distn. Division-I/II/III, Moradabad
on Semi-turnkey basis under Business Plan.

Supply of material with quantity -

4. e-Tender Cost Rs. 5000.00+ 900.00 GST @ 18 %)
Total Rs. 5900.00 (Non Refundable)
5. Earnest Money deposit Rs. 2,60,000.00 (Rs. Two Lac Sixty Thousand Only)
6. Document downloading/sale date starts 11.09.2023
7. Document download/sale date ends 27.09.2023
8. e-Bid submission start date 21.09.2023
9. e-Bid submission end date 27.09.2023
10. Pre-Bid Meeting date 16.09.2023
11. Opening date of e-bid part-I 27.09.2023
12. Opening date of e-bid part-1I (Price Part) Will be notified later.

Notice: Bid shall be accepted through the e-tender portal. Tender issuing authority is not responsible for the
delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website. The
tender issuing authority is also not responsible for delay in uploading bids due to any problem in the e-tender website.
Cost of bid Documents (in the form of NEFT/ RTGS) & Earnest Money Deposit (EMD) (in the form of NEFT/
RTGS) shall be in favor of SE, EUDC, Moradabad. Further details are available at website https://etender.up.nic.in

Discom/ Tender issuing authority reserves the right to reject any or all proposals or cancel the bid without assigning
any reason thereof.
The details of aforesaid E-Tender can be had in following enclosed Annexure- I to V

1. Annexure- [ (Tender Form)

2. Annexure — II (Pre qualification & General Terms conditions and Instructions)

3. Annexure- I1I (General Terms & Conditions of Tender/Work)

4. Annexure- [V (Declaration)

5. Annexure-V (Tender Performa)

Encloser: As above

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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Annexure - 1
Tender Form

Part-1 Only

Tender for

From :
ms.
To:
Suprintending Engineer,
Electricity Urban Distribution Circle ,
Paschimanchal Vidyut Vitran Nigam, Ltd.,
33/11 KV Substation Phili Khoti ,
Moradabad.
Sir,

With reference to your invitation to tender for the above I/We hereby offer to the U.P. Power Corporation
Ltd. the items in the schedules annexed or such portion thereof you may determine in strict accordance with the
annexed conditions of contract form 'A' specification and schedules of rates to the satisfaction of the purchaser in

default thereof agree to pay to U.P. Power Corporation Ltd., the sum of money mentioned in the said condition.

I/We agree to abide by this tender for the period of 180 days from the date fixed for receiving the same.

AsumofRs. as earnest money through NEFT/RTGS.
Datethe dayof
Your faithfully,
Witness: (Signature of the tenderer in full)
With Seal
Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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1.

Annexure - 11

TO BE SUBMITTED BY THE CONTRACTOR DULY SIGNED
PRE QUALIFYING CONDITIONS OF THE TENDERERS

Tenderers are requested to go through the instructions carefully and furnish complete information, along with their
tender offer, failing which their offers may not be considered at all tenders shall be received in two parts {Part-I-Technical
Bid & Part-II-Price Bid} will be filled up in E-Tender Website "http://etender.up.nic.in"

Following required Documents as per terms and conditions and Tender Notice will be uploaded in pdf format. In the
absence of following information/documents, the part-11 of the tender will not be opened at all.

)

Copy of RTGS/NEFT Bank Receipt of Rs. 5,900.00 (not refundable) as cost of tender document in single
transaction which shall be deposited in the current bank A/c. of Superintending Engineer, Electricity Urban
Distribution Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC Code
PUNB0254000, MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank Punjab
National Bank, Civil Lines, Moradabad.

Copy of RTGS/NEFT Bank Receipt of Rs. 2,60,000.00 as cost of earnest money in single transaction in
single transaction which shall be deposited in the current bank A/c. of Superintending Engineer, Electricity
Urban Distribution Circle, Moradabad through RTGS/NEFT in Bank A/c No. 2540002100007742, IFSC
Code PUNB0254000, MICR code 244024005 in the name of SE, EUDC, PVVNL, Moradabad in bank
Punjab National Bank, Civil Lines, Moradabad.

The payment of Tender Cost & Earnest Money shall be done only by RTGS/NEFT. Payment will not be
accepted through IMPS and forfeited the same.

The Payment for Tender Cost (not refundable) & earnest money will be paid separately through
RTGS/NEFT. Paid amount jointly (Tender Cost & Earnest Money) will not be valid and forfeited the same.

TENDER BID PART-IL (Technical Bid) :-

i)

i)
iif)
iv)

V)

vi)

vii)

viii)

Copy of PAN Card

Copy of Last Three Years Income Tax Returns/Clearance Certificate.

Copy of GST registration certificate (Provisional Certificate not be accepted)

Copy of Aadhar Card.

The bidder should have a minimum average annual turnover (MAAT) of Rs. 03.92 Crore per annum for the

best three financial years out of the last five financial years. The audited balance sheet / CA's certificate shall

be enclosed in support of above. (Document without UDIN will not be considered and valid)

The bidder should have the experience of successful and trouble free erection & commissioning of following

work(s) during last three years :—

a) Should have successfully completion of the electrical work (i.e. Increasing capacity of 11/0.4 KV
Substation OR Construction of New 11/0.4 KV Substation OR Construction of LT/ 11 KV Line) or higher
rating work in a single order/agreement, having minimum value of Rs. 2.09 Crore or two
orders/agreements, having minimum value of Rs. 1.30 Crore or three orders/agreement, having minimum
value of Rs. 1.04 Crore or more.

Note: —  Copy of above said work's agreement (with handing over documents) and satisfactory work
performance certificate issued by Executive Engineer or other competent authority must be enclosed.

The bidder should have valid Class-A certificate issued by Govt. of U.P. (in case the certificate is not valid on
the date of tender, then any request letter, validity extension application etc, (which uploaded in place of the
required certificate or its support) will not be considered)

Solvency:- The bidder have a minimum solvency of Rs 65.00 Lac (25%) of estimated cost of tender i.e. Rs.
2.617 Crore or credit facility for the same from nationalized /Scheduled bank (Last one year old solvency will
be accepted).

Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free

reserves (excluding reserves created out of revaluation) reduced by aggregate value of accumulated losses
(including debit balance in profit and loss account for current year) and intangible assets.

Signed by Tenderer Superintending Engineer

(With Seal) Electricity Urban Distribution Circle, Moradabad
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10.

11.

12.
13.
14.
15.

X) Copy of Valid Character Certificate Issued by DM/SSP to firm’s Proprietor/Partners/Director.
xi)  Copy of valid labour Department Registration
xii) Copy of valid labour insurance registration.

xiii) The bidder should submit and undertaking regarding blacklisted / debarred of the firm that "Our Firm M/s.
with Address ................. have not been blacklisted/debarred from business in

PVVNL/UPPCL/Any Govt./Semi Government/PSU/Local Bodies etc. at the time of bid opening.” on a non
judicial stamp paper of Rs. 10.00 only.

xiv) Sample agreement of validity of rates for 180 days on a non judicial stamp paper of Rs. 10.00 only an
Annexure-III.

xv)  The bidder must upload signed & sealed complete tender document in support of acceptance of terms &
conditions of this tender.

xvi)  Other specific documents required as per Tender Specification, Conditions & Tender Notice.

xvii) The bidders shall have to submit PERT Chart regarding procurement of material and education the
work separately so as to complete the works covered in the scope within 03 months time date of issue of
LOI. All material shall be procured in maximum two lots within one month time from the date of issue
of LOIL
In absence of submission of PERT Chart as per above in the tender Bid Part-I. The bidder shall not be
considered for opening their Price Bid and shall summarily be rejected.
Tender Bid Part- II (Price Bid): It shall contain Price Bid only and shall be uploaded on www.etender.up.nic.in.
Tender Part-1I (Price Bid) will be uploaded in excel file format after fill up the rates and G.S.T. rate in Percentage.
Incomplete Excel Sheet, ex. not filled up the rate or G.S.T. Percentage, the tender part—II (Price Bid) may be rejected
or the quoted rates may be deemed to be inclusive of GST.

Important Note: Tender Bid Part-II of only those firms shall be opened which comply by uploading of desired
documents of Part-I in E-Tender of the Bid. i.e. part-I of those firms which fail to submit the above records shall not
be considered.

The tender shall be uploaded upto 11.09.2023 on E-Tender Website http://etender.up.nic.in

The tender must be accompanied with earnest money amounting to Rs. 2,60,000.00 (Rs. Two Lac Sixty Thousand
Only) and Tender Cost amounting to Rs. 5,900.00 (non-refundable) through RTGS/NEFT as per Tender Notice.

The tenders will be publically opened by the Superintending Engineer with other Nominee in this office at 14:00 hrs
on 27.09.2023 in the presence of tenderers or their authorized representative. In case the tender opening date is
holiday, the date of opening of tender will stand extended to next working day.

JV (Joint Venture) is not allowed in Tender.

The bidder is advised to visit and examine the site where the works/services is to be executed and its surroundings;
and obtain for himself on his own responsibility all information that may be necessary for preparing the bid,
submission of offer and entering into a Contract for execution of works/services. The cost of visiting the site shall be
borne by thebidder.

This bid document and any other document(s) released, information provided, discussions held, etc., as part of the
bidding process, is strictly confidential and must not be divulged to anyone who is not directly involved in
preparation of the bid, and the bidder(s) shall keep all information within this proposal or gained during the bidding
or other processes confidential. No information or publicity will be allowed to any third party unless specific written
authorization is obtained from the DISCOM.

The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such bids shall be
summarily rejected by the DISCOM.

At any time prior to the deadline for submission of the bid or extended date, if deemed necessary, the DISCOM
reserves the right to add/modify/delete any portion of bid document by issue of an amendment/addendum, which
will be sent to all such bidders, who have indicated their intention to bid. The DISCOM will bear no responsibility or
liability arising out of non-receipt of the same in time or otherwise by the bidder. The DISCOM shall assume that the
information contained therein will have been taken into account by the bidder in its bid.

The amendment(s) to bid documents shall be binding on all bidders.

Nobody is authorized to receive or issue receipt of bid delivered by hand.

Each copy of the tender must be accompanied by all schedules, appendixes duly filled in all complete in all respect.

Only such firms need to tender who can produce satisfactory evidence that they have necessary experience/expertise
in financial resources and organization to undertake the works of subject tender to the satisfaction of the purchaser.

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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16.

17.

18.

19.
20.

21.
22.

23.

24.

25.

26.

27.

28.

29.
30.

31.

32.

33.

34.

35.

36.

37.
38.

39.

Tenderers should state the earliest period for execution of the works; preference may be given to tenderers offering
early completion of works.

In case the tenderer is desirous to offer any rebate or reduction in the prices the same should be clearly defined and
mentioned in the tender. Conditional rebate shall not be accepted for comparison of the rates.

All works covered by this specification shall be carried in accordance with the standard "General Condition for
execution of works" Form A. Tenderers are requested to accept all the clauses of this form to facilitate early
finalization of the contract should the tender, however, offer with any deviation of conditions of the contract form 'A’
they shall clearly enter the proposed deviations in the tender under heading "Deviation from the general condition of
contract form 'A'.

Insurance charges if any shall be borne by the contractor.

The Superintending Engineer reserves the right to reject any or all the tenders or party thereof or to distribute the
work amongst one or more contractors without assigning any reason thereof.

Earnest money & Tender cost as specified under clause 5 shall be accepted through RTGS/NEFT.

In case of unsuccessful tenderer earnest money will be refunded. In the event of tender being accepted, the earnest
money shall be retained by the purchaser and adjusted against the security deposit.

Cost of tender will not be refunded in any circumstances whatsoever.

The successful tenderers shall have to enter into agreement within 10 days from the date of issue of
U.P.C./Reg./Whatsapp/E-mail Notice on a stamp paper worth Rs. 100/- together with a revenue stamp and the cost
of stamp paper shall be borne by the contractor.

The specification and other conditions may be amended prior to the date notified for opening of the tender.
Amendments if any shall be communicated to all tenderers.

The tender should be made valid for a period of 180 days from the date of opening. The lesser validity period quoted
by the suppliers shall have no meaning.

Any action on the part of the tenderers to revise the prices at his own instance after opening of the tender may result
win rejection of the tender and or debarring the tenderer for participation in purchases works of the Board for a
period of one year in the first instance. Earnest money of such tenderers shall also be forfeited.

Running payment shall be made for the work completed as per standard practice of U.P.P.C.L. subject of availability
of funds from U.P. Power Corporation Limited.

Offers of the tenders who have not purchased the tender will not be accepted.

Tender proforma appended here to should be filled and completed by the tenderer. Otherwise their tenders are liable
to be rejected.

Tenderers shall ensure that their rates are firm and are not subject to variation on any account no. increase in prices
shall be admissible under any circumstances.

In case of failure of the contractor to executive the work within the time allowed the purchaser shall levy the
necessary penalty.

The successful tenderers will be required to pay the fee to Law Officers of the Board for setting the contract
documents if required.

Tenderers are requested to submit latest income tax clearance certificate/PAN alongwith their tender. Even if the
tender is accepted in absence of the same no payment shall be made, no should tenderer made a claim unless and
until a current and valid Income Tax clearance certificate is submit.

Conditional offers shall not be accepted.

Canvassing in any form, official or otherwise shall render the tender liable to be summarily rejected. All
communication regarding this tender should be addressed to the undersigned by official designation.

The tender will be submitted giving all detailed conditions/deviation if any.

Each page of the tender document must be signed and dated by the contractor. All writing shall be in ink only
overwriting erasing etc. should be avoided. All cutting shall be duly attested by the tenderer.

All other conditions shall cover as per general condition for execution of work form 'A".

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
Page 6 of 19



Annexure - III
GENERAL TERMS & CONDITIONS OF TENDER/WORK

SCcOPE OF WORK

The quantities specified in this tender are estimated only, and quantities of any activity as per physical condition and
requirement of site may vary any limit but not more than in +50% in overall value of agreement including optional
activity If the cost of the contract is above +50% due to quantity variation as per the site requirement, the case will
be put up to competent committee for approval.

The contractor shall have no objection in case the quantities are decreased or increased to this extent and shall carry
out the work without any increase in rates.

SUPPLY OF MATERIAL : —

2.01

2.02

2.03

2.04

2.05

All centralized material as per package shall be provided by the department and decentralized material &
other rest material, which will be required for completion of work, shall have to be arranged by the
contractor at his own cost.

Centralized/Store material shall be issued to the contractor through proper invoice and contractor shall be
responsible for safe carriage and storage of all the material issued to him. No extra payments shall be made
to him for storage and safety of materials till satisfactory completion, commissioning and handing over of
line/ Related work.

All material of first quality ISI mark shall be provided by the contractor as per standard consumption norms
of the Department. The quantity & quality shall be checked by DQC Team and concerned Sub-Divisional-
Officer/Assistant Engineer before start of the work. The material shall be purchased from the authorized
dealer & approved vendor only through proper receipts of the same.

The work includes safe loading of various materials to be used for work at Central Stores as well as safely
unloading at the site under construction/Site Store, as the case may be.

In case any material stored/placed at work site. Contractor shall shift those materials at his own cost for
starting erection work.

MATERIAL INSPECTION —

3.01

3.02

3.03

3.04

In case as per PVVNL norms, the quantity & quality of material (material cost over the Rs. 2.00 Lac) shall
be inspected & checked by S.E. (DQC), PVVNL, Meerut team, than the intimation will have to be given by
the firm to the concern Executive Engineer (Distn.), at least 10 days before from the stipulated delivery
period. The concern Executive Engineer (Distribution) will forward this Inspection offer to S.E. (DQC).
Inspection of the material shall be done at the premises of firm by DQC team. The test certificate of
manufacturer shall be produced at the time of inspection. However, dimensions check/physical check shall
be carried out at the premises of supplier. Concerning SDO/AE/JE (Distribution) shall ensure quality and
quantity of material as per MM Wing’s report at site.

Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PVVNL
norms at premises of the manufacturer/vendor supplying the material. The testing shall be done as per
relevant IS in accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest
amendment thereof. Officers for inspection shall be nominated by S.E. (DQC)

The contractor shall ensure receipt of material at site within 21 days from date of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of
materials beyond 21 days due to reasons not attributed to Semi-turnkey contractor/supplier, suitable time
extension may be permitted by the Employer with levy of penalty as per PVVNL Norms.

Contractor shall ensure that inspection call is raised only when the material/equipment is completely ready
for inspection. On due date of inspection, if it is found that materials are not ready in required quantities or
the inspection could not be carried out due to non-availability of requisite calibrated certificate of
instruments with manufacturer, closing of works on scheduled date of inspection, non-availability of
sufficient testing/material handling staff at manufacturer works etc, all expenditures incurred on
deployment of various inspecting officials along with a fine of Rs 50,000/- (Rupees Fifty Thousand) shall
be recovered from the bills of the agency. Second such situation at same manufacturer/supplier shall result
in rejection of name of manufacturer from list of approved vendors/sub-vendors.

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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INSURANCE OF MATERIAL :—

4.01

4.02

4.03

4.04

4.05

The contractor shall be responsible for any damage/loss of material & other accessories issued to him by
PVVNL for the work as mentioned above, if damage occurs during carriage, handling, fabrication &
erection process by the contractor, in such condition the cost of damaged/stolen material shall be recovered
from the contractor as per prevailing rules of UPPCL/PVVNL.

All the equipment and materials including spares, if any, completely insured by the Contractor at his own
cost from time of dispatch from the Contractor's/Sub-vendor's works, up to the completion of erection,
testing & commissioning at site and taking over of the transmission line etc. by Paschimanchal Vidyut
Vitran Nigam Ltd. in accordance with the Contract.

It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the insurance
company for all equipments/materials in case of any damage, loss, theft, pilferage or fire during execution
of contract and Paschimanchal Vidyut Vitran Nigam Ltd. shall be kept informed about it. The Contractor
shall be responsible for replacement of the lost/damaged materials promptly irrespective of the settlement of
the claims by the under writers and contractor shall ensure that the work progress is as per agreed
schedules. The losses, if any, in such replacement will have to be borne by the Contractor.

The insurance covers to be taken by the contractors shall be in the joint name of Paschimanchal Vidyut
Vitran Nigam Ltd. and the contractor, Indicating employer as beneficiary. Contractor shall however be
authorized to deal directly with the insurance company and shall be responsible in regard to maintenance of
all insurance covers.

The contractor shall be responsible for any theft of material/accessories, issued to him by PVVNL till the
work is handed over to Distribution wing. In case the contractor fails to provide the stolen items, the cost of
the same will be deducted from the bills of the contractor.

OTHER TERMS & CONDITION :—

5.01 Contractor shall be responsible to back carriage of all Dismantled material if any from site to concerned
store Center with proper invoicing and accounting.

5.02 Both Road permits (Form-38) and concessional sales tax Form ‘C’ shall not be provided by the PVVNL.

5.03 The contractor shall be responsible for making watch and ward arrangements of PVVNL material and
property round the clock during the period of construction of work.

5.04 The quality of work shall be ascertained out by the contractor as per time-to-time revised-norms &
drawings of RESSPO Lucknow.

5.05 Any loss or damage to any of the public utilities shall be repaired by the contractor at his own cost.

5.06 In case any accident occurs during the Construction/Erection or associated activities undertaken by the
contractor those by causing minor or major or fatal injury to his employees/ public due to any reason
whatever, it shall be the responsibility of the contractor and any compensation made in any accident will be
given by contractor at own cost.

5.07 The contractor will submit a work schedule at the time of signing of contract. In the work schedule the
contractor will specify the work program and will indicate that which material will be supplied at what
stage. The engineer of contract will approve the work and supply schedule.

5.08 The final survey for fixing the line supports and alignment etc. shall be carried out by the contractor which
will be got approved by the Engineer-in-charge before starting the execution of the work.

5.09 The work shall be carried out as per norms of RESSPO and concerned officer-in-charge can ask the
contractor to stop the work if he is not satisfied with quality of work and undersigned has reserve the right
to terminate the contract/agreement.

5.10 All type of permission/approval/NOC from any Development Authority/ Govt. Body/Forest Deptt. and
other concerned Deptt. shall be obtained by the contractor at his own cost.

5.11 In case any hindrance is created by local people during execution of work, the contractor shall be
responsible to resolve it.

5.12 After completion of work in every respect the same will finally be inspected by the officers of concerned
Distribution Wing. Any defects pointed out during the handing over, the same shall be rectified by the
contractor within 7 days.

5.13 Electricity at one point at site if available shall be made available to the contractor by the department;
otherwise, contractor shall make his own arrangement for the same at his own cost.

Signed by Tenderer Superintending Engineer

(With Seal) Electricity Urban Distribution Circle, Moradabad
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10.

11.

11.2

5.14 The required fee for inspection of Specific Work by concerned Assistant Director, Electrical Safety
Department of UP, shall be deposited by the Contractor. The contractor shall be the responsible to obtain
necessary electrical safety clearances. No additional payment shall be made to the contractor on this
account.

5.15 The Contractor shall not sublet any activity or any part thereof under the Contract.

5.16 Besides the above, the contractor must follow all the terms & conditions as mentioned in the tender
notice/tender documents/conditions and submit the required documents to concerned Division/Circle before
start the works.

TAXES & DUTIES

The prices mentioned in BOQ are inclusive of all taxes and duties e.g. GST, etc. and no extra payments shall be
made on this account. In case of any taxes increase/decrease the same shall be binding as per act. No reimbursement
of such taxes & duties change after opening of the tender shall be paid by PVVNL.

PRICES

The price shall be firm in all respect. The work shall be done strictly in accordance with the drawings and technical
specification.

DELIVERY AND COMPLETION

The work shall commence within the time agreed by the contractor and the Engineer of the contract. The tenderer
shall clearly state the earliest period when he can complete work and guaranteed completion period. The contractor
shall take up the work and shall complete the same by the time mutually agreed.

PRICE REDUCTION CLAUSE

9.01 In the event of contractor's failure to complete the work within the period specified or any extension
thereof, the contractor shall be liable to accept a reduction of the contract price by 0.5% per week subject to
the maximum 10% for whole of facilities (or a part for which a separate time for completion is agreed) shall
be deducted from the bills of the firm and the contract agreement may be terminated along with forfeiture of
performance Security.

9.02 It may be noted that no extension in the completion period shall be granted normally. However the request
can be considered if the reasons are beyond the control of the contractor.

9.03 In case, any penalty is imposed by the regulator/government/any other judiciary or compensation thereof, as
decided by the concerned authority, on the Discom related to services/ scope of work as per this Bid
document, then the same shall be passed on to the Contractor.

STANDARDS AND COMPLIANGE WITH REGULATIONS

All the materials used by the contractor shall confirm in all respect to the latest conditions of their relevant Indian
Standard Specification or in its absence, the Corporation Standard Specifications. All the work carried out shall
comply in all respects to the Indian Electy. Act 1910. Indian Electy. Rules, 1956 or any revision thereof, which may
be issued during the currency of contract.

EARNEST MONEY AND CONTRACT PERFORMANCE GUARANTEE

In any case, the successful bidder shall not be allowed to deduct Contract Performance Guarantee (CPG) amount
from their running bills and they are required to submit valid & requisite CPG. The contractor shall within 15 days
of the issue of LOI provide a Performance Security for the due performance of the Contract in the amount equivalent
to 10% of the contract price of 12 months. The earnest money deposited by the firm shall be adjusted in the
Security/Contract Performance Guarantee. CPG can be accepted in the form of RTGS/NEFT/DD/Banker
Cheque/BG (from a scheduled bank) only in favor of concerned Superintending Engineer, EUDC, MBD (for 12
months). In case of extension of completion period, the CPG shall be extended by the contractor time to time till 90
days beyond the actual defect liability period as may be required under the contract. The total amount of CPG shall
be refunded after 3 months from the date of successfully completion of the work.

No interest shall be payable by the Employer on the above Bid Security.

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

GUARANTEE OF MATERIAL

The material/equipments/machinery, which supplied by contractor, will be guaranteed for its quality/ workmanship
against any manufacturing defect upto 12 month from the date of handing over the works to the department. If any
quantity is found defective during the use of the material/equipments/machinery it shall be replaced by the firm
without charging any cost for which tenderer shall to furnish a performance security in the specified format
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favor of concerning Superintending Engineer, Electricity
Urban distribution Circle MBD.

SUBMISSION OF BILLS AND TERMS OF PAYMENTS

13.01  All payments shall be made in Indian Rupees under the contract.

13.02  Running payment shall be allowed. The contractor may submit the bills in duplicate to the concerned Junior
Engineer/Assistant Engineer/SDO (Distn.) on G.S.T. Performa Invoice (along with all necessary
documents) who will get prepare running bill/final bill which will also be signed by the contractor. The
payment will be made as per actual measurement at site and availability of funds. No interest shall be paid
for delayed payments, whatsoever the delay may be.

13.03  Payment done to the contractor against their bills through Central Payment Cell (CPC) by E.R.P.

13.04 The final bill of the above work will only be submitted by the contractor after removal of the defects
pointed out by the concerned distribution wing and after submitting the executed line chart with pole
Schedule and consumption statement of Department Material issued to him to concerned A.E./S.D.O.

PRIORITIES FOR COMPLETION OF WORK

Priorities for completion of work shall be fixed by the concerned Executive Engineer/Assistant Engineer/SDO with
the consultation of the contractor. The contractor shall strictly abide by the priorities so fixed.

TOOLS AND PLANTS

The contractor shall use his own tool & plant required for the completion of work. The undersigned will have no
obligation, whatsoever to provide any tools, plants or special tools for carryout the work.

START THE WORK

Contractor will have to start the work as indent is placed at Store Center or as instruction given by S.D.O.A.E./J.E.
(Distn.), in case of failure to start the work in time, any departmental action against the contractor may be taken or
agreement may be terminated.

COMPLETION PERIOD

The contractor shall complete the work within 90 days from the date of issue of LOI. In case quality of work is not
satisfactory as per specification, the contract/agreement may be terminated.

MATERIAL

In no case the Corporation will be held responsible to arrange the material for completion of the work. It will entirely
be responsibility of contractor to arrange the same or the case may be.

FACILITY FOR ERECTION STAFF

The Contractor shall provide free of cost the following facilities at site to the execution staff of the contractor:—

i) Drinking water facility if available.

ii) Electrical Energy required in connection with the work.
iii) Site storage facility in open yard.

SHUTDOWN

Shutdown if required shall be arranged by Junior Engineer / Assistant Engineer/S.D.O. concerned.

SAFETY OF STAFF / LABOUR

Only skilled labour shall be allowed to be worked at site, the contractor shall provide and make necessary
arrangements for safety of staff and labour at site of work. The Corporation will not be responsible for any accident
of any person, if occurs at the site of work or for any damage there during construction of work. The staff insurance
charges, if any, shall be borne by the contractor. In case of any causality taken place with the labour during, the
currency of agreement, contractor would be liable to pay the sums to the dependants of the labourers in accordance
to workmen compensation act/orders of Corporation or Government.

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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22,

23.

RESPONSIBILITY OF THE CONTRACTOR

22.01

22.02

22.03

22.04

22.05

22.06

22.07

22.08

The contractor shall be entirely responsible for the execution of the contract in all respect in accordance
with the terms of general conditions of contract form 'A' special conditions specification and schedule of
quantities and prices and drawing notwithstanding any approval which the Engineer might have given of
the details drawings prepared by the Contractor the materials or other parts of the work involved in the
contract.

The contractor's representative/staff labour shall be abided by all general regulations of the undersigned in
force at site and to any special conditions affecting the local administration. All the employees working on
the land/building belonging to Corporation shall be deemed to be aware of the general dangers and risks
incidental to the activities of the Corporation and other contractors. The contractor shall discharge all the
obligations under the Indian Workmans compensation Act and Labour Laws so far as they may affect the
work and workman under his control.

The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety
protective equipment™s and tools are to be provided by the contrcator. It is the responsibility of the
Contractor to deal with any liability arising due to any injuries occurring to the Contractor®s staff
during performance of duty. The Discom would not be liable to pay any compensation to the injured
employees of the Contractor under any circumstances.

In case the Contractor fails to make such arrangement, the authorized officer/staff of the Discom shall
be entitled to recover the costs thereof from the Contractor. The failure to comply with the provisions
of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to any other liability
pay to the Discom a penalty amount, as determined by the competitive authority of the Discom.

All persons deployed by the Contractor shall be of sound physical and mental health and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competently complete the job assigned to them. In case it is found that any loss has occurred to the
Discom’s property/interest due to deployment of such personnel, the same shall have to be replaced by the
Contractor without any extra cost to the Discom.

Assistant Engineer/Junior Engineer concerned of the department will supervise at site, who will check the
work and will provide points. The concerned Assistant Engineer can order to stop the work if he is not
satisfied with the correctness of the job.

The above said work as per Technical Specification will be as per departmental construction technique
given in the construction manual issued by the Rural Electrification and Secondary System Planning
Organization (RESSPO), Lucknow.

The contractor shall be responsible for any damage; loss or breakage during construction and the cost of
such losses will be recovered from him.

Any worker/staff engaged by him for the work will have to be removed by the contractor if so desired by
the concerned Executive Engineer (Distn.)/Assistant Engineer/S.D.O.

TERMINATION OF CONTRACT

Any of the following events shall constitute an “Event of Default”. The occurrence of any “Event of Default” shall
lead to consequences as brought out in Clause:-

23.01 Ifthe Contractor fails to deliver services as per time schedule in the Scope of Work.

23.02  If the Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not to be
bound by thecontract.

23.03  Ifthe Contractor becomes bankrupt or insolvent, goes into liquidation.

23.04 If the Contractor fails to make payment of any amount payable to the Discom, as and when the same
becomes due.

23.05 If the Contractor fails to provide, renew or replenish the payment security and/or contract performance
guarantee.

23.06 If the Contractor fails to fulfils any of the directions or orders of the office-in-charge or comply with the
requirement of the electricity laws or other laws in relation to bid area.

23.07 If the Contractor has made any false or misleading representation or warranty.

Signed by Tenderer Superintending Engineer

(With Seal) Electricity Urban Distribution Circle, Moradabad
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24.

25.

25.

26.

27.

Note :

23.08 Ifthe Contractor transfers, otherwise then pursuant to contract, any material or property of the Discom.

23.09 If the Contractor indulges in any malpractice or corrupt practice.

23.10 If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees.

23.11 The Discom shall be entitled to terminate the Contract due to change any Government/Management
Policy, by issuing an “Order for Termination” to the Contractor.

23.12 The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any
time of the Discom’s convenience, by issuing an “Order for Termination” to the Contractor.

23.13 If the contract has been terminated, the Discom shall have rights to recover any amount payable by
Contractor to the Discom from the Contract Performance Guarantee/Earnest Money/Pending bills and
all other dues of firm against any allotted work to firm.

23.14 The Discom shall not be liable for payment of any compensation, whether in contract or tort or otherwise,
towards the Contractor or any third party, upon termination of the contract.

23.15 The Discom shall have rights to step-in and takeover the operations. The Contractor shall be obliged to
cooperatewith Discom and provide all necessary support, data, documents, information, etc. which may be
required by the Purchase for successful takeover of the operations and continuum of the services.
However, during transition period the Contractor shall continue to provide such services, as may be
required by the Discom for smooth take-over of operations.

In case of any dispute decision of the Managing Director, Paschimanchal Vidyut Vitran Nigam, Ltd., Victoria Park,

Meerut will be final and binding on both the parties.

Terms of Payments:

Payment against Supply:-

(1) 60% of the material cost shall be paid after successful inspection & delivery of the material at TKC Site Store.
The contractor shall ensure that the material is procured by them according to the approved milestone/schedule
and based on the priorities of work advised by concerning Executive Engineer (Distn.).

(il) Submission of route charts on the basis of actual survey of site.

(iii) 30% of the material cost shall be paid on erection of the material.

Payment against Erection

90% of the erection value of the material shall be paid on the basis of measurement and terms of the contract.

The balance 10% payment against the supplies & erection shall be released after satisfactory commissioning,
clearance from electrical safety, handing over of the project, after putting the project on commercial load and after
revalidation/ submission of 10% performance bank guarantee for 12 months.

JURISDICTION OF THE COURTS

All dispute/difference or controversy arising out of between the contractor and U.P. Power Corporation
Ltd/PVVNL, Meerut & the Engineer of the contract and related to this contract shall be subjected to the jurisdiction
of Hon'ble District Courts (Jurisdiction of Concerning Distribution Division HQ) and Hon'ble High Court at
Allahabad.

ARBITRATION

If any dispute, difference or controversy shall be any time arise between the contractor on the one hand and U.P.
Power Corporation Ltd./PVVNL, Meerut and the Engineer of the contract on the other hand in respect to its
interpretation regarding conditions of the tender/contract/breach of the contract either during or after the completion
of work against agreement, the case shall be referred to the Engineer of the contract for settling of dispute/decision
and their decision shall be final binding on both parties.

SUPERVISION OF WORK

The work shall be supervised by Concerned Executive Engineer (Distn.) alongwith concerned S.D.O./Assistant
Engineer/Junior Engineer.

The General conditions in form 'A’ shall be read and consuctued along with these special conditions but in case of
any conflict or in consistency between these special conditions and General Conditions in Form 'A’ the decision of
tender/agreement authority will be final.

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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28.

28.1

28.2

28.3

29.
29.1

29.2

29.3

29.4
29.5

30.

31.
31.1

31.2

32.

Clarifications on Bid Documents; and Pre-Bid Meeting:

LOCAL CONDITIONS: It will be imperative on each Bidder to fully inform himself of all local conditions and
factors, which may have any effect on the execution of the Contract covered under these documents and
specifications. Employer shall not entertain any request for clarifications from the Bidders, regarding such local
conditions.It must be understood and agreed that such factors have properly been investigated and considered while
submitting the Proposals. No claim for financial adjustment to the Contract, awarded under these specifications and
documents, will be entertained by Employer. Neither any change in the time schedule of the Contract nor any
financial adjustments arising thereof shall be permitted by the Employer, which are based on the lack of such clear
information or its effect on the cost of the Works to the Bidder.

The bidder’s designated representative(s) is/are invited to attend a pre-bid meeting, which, if convened, will take
place at the venue and time specified in the Biding Documents. The purpose of the meeting shall be to clarify any
issue regarding the Biding Documents in general and the Technical Specifications in particular.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

Amendment to Bidding Document

At any time prior to the deadline for submission of bids, the Employer may, for any reason, whether at its own
initiative or in response to a clarification requested by a prospective Bidder, modify the Bidding Document by
amendment (s).

The amendment will be uploaded in e-portal ( where tender is already uploaded) or notified by e-mail to all
prospective Bidders, which have received the Bidding Document at the address contained in the letter of request for
issue of Bidding Document from the Bidders. Bidders are required to immediately acknowledge receipt of any such
amendments, and it will be assumed that the information contained therein will have been taken into account by the
Bidder in its bid. The Employer will bear no responsibility or liability arising out of non-receipt of the same in time
or otherwise.

In order to afford prospective Bidders reasonable time in which to take the amendment into account in preparing
their bids, the Employer may, at its discretion, extend the deadline for the submission of bid, in such cases, the
Employer shall notify/ upload amended/ extended deadline on web-portal for e-procurement and website of the
employer.

All notifications and clarifications also be uploaded by Employer on his web portal / tender portal.

Such amendments, clarifications, etc., shall be binding on the Bidders and will be given due consideration by the
Bidders while they submit their bids and invariably enclose such documents as a part of the bid.

Clarification of Bids

During bid evaluation, the Employer may, at its discretion, ask the Bidder for a clarification of its bid.

Evaluation of Price Bids

The Employer will examine the Price Bids to determine whether they are complete, whether any computational
errors have been made and whether the bids are generally in order.

The Price Bids containing any deviations and omissions from the contractual and commercial conditions and the
Technical Specifications which have not been identified in the Bid Envelope are liable to be rejected.

Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price and the
total price, which is obtained by multiplying the unit price and quantity specified by the Employer, or between
subtotals and the total price, the unit or subtotal price shall prevail, and the quantity and the total price shall be
corrected. However, in case of items quoted without indicating any quantity or the items for which the quantities are
to be estimated by the Bidder, the total price quoted against such items shall prevail. If there is a discrepancy
between words and figures, the amount in words will prevail.

Contract Agreement Documentation: The sequence of contract agreement documentation is given here under:-

Issuance of Letter of Intent (Lol) by owner and its unconditional acceptance by the bidder within one week from
date of issuance of Lol.

Mutual agreement on PERT chart / Project Execution Plan duly signed and accepted by semi turnkey contractor and
Employer within 10 days from date of acceptance of Lol.

Submission of Contract Performance Security, within 15 days from date of Lol, against supply & erection contract.
Contract Agreement shall be signed, within 15 days from date of issue of Letter of Intent & submission and
acceptance of contract performance guarantees (against supply as well as erection contracts).

Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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Annexure - IV

DECLARATION

(On a non judicial stamp of Rs. 10/- + Rs. 1/- Revenue Stamp)

Tender Invited by :  Superintending Engineer,
Electricity Urban Distribution Circle,
Paschimanchal Vidyut Vitran Nigam, Ltd.,
33/11 KV Substation Pili Khoti ,
Moradabad.

Tender For

Tender No. and Date

Name of the Tenderer

In consideration of the U.P. Power Corporation Ltd. having treated the tenderer to be an eligible person
whose tender may be considered, the tenderer agree to the condition that the proposal in response to this invitation
shall not withdrawn within 180 days from the date of opening of tender also in consideration that if thereafter the
tender does withdrawn his proposal within the said period the earnest money deposited by him may be forfeited to

the U.P.P.C.L. on the discretion of letter.

Signedthis dayof
Witness :
1.
2.
Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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Annexure - V

IENDER-PROFORMA
(To be filled in by the tenderer)

IMPORTANT INSTRUCTION TO TENDERERS

Your tender shall not be considered if you fail to submit this proforma duly filled-up. Replies should be complete
without ambifuity and should be clearly written against each item, terms such as 'REFER COVERING LETTER' shall not be
acceptable. You may; however, attached extra sheet if the space left is not sufficient.

1. | Specification No. Against which you are tenderer.

2. | Amount of tender cost (with detailed of R.T.G.S./N.E.F.T)
{Not refundable}

3. | Amount of earnest money (with detailed of R.T.G.S./
N.E.F.T.)

4. | Type of Firm (i.e. proprietary firm, Partnership firm, Pvt.
Ltd. Firm, Public Ltd. Firm etc.)

5. | Name and detailed address of authorized representative to
represent your firm against this tender
(Proprietor/Partner/Directors).

a) Mobile no.
b) Whatsapp No.
b) E-mail

6. | What is your PAN No.

7. | What is your Adhar Card No.

8. | G.S.T. Reg. No.

What is your Turn Over in Last Three 2022-23

9. | Financial year? 2021-22

2020-21
2019-20

10. | What is (a) your Bank
b) Branch
¢) IFSC
d) A/c No.

11. | Do you agree to all the conditions of the tender specification
and if not state modification clearly which you would desire
in the general condition of contract form 'A' (it may please
be noted that if shall be entirely at the discretion of the
Superintending Engineer, Electricity Urban Distn. Circle-
Moradabad to accept and reject the modification proposed.

10. | Give the reference who can certify your financial status and
capability to status and capability to undertake such work.
One of the references should be form a Scheduled Bank of
India.

11. | Do you confirm that there are no typographical errors/
omissions in your tender and all other documents forming
part of the tender
(Answer Yes/No)

12. | Have you submitted list of works executed by you for the
similar type.

13. | What is the validity period of your tender? State clearly in

days/months

Signed by Tenderer
(With Seal)

Page 15 of 19

Superintending Engineer
Electricity Urban Distribution Circle, Moradabad



fAfder Ho—25/309000%0 TR0 /202324 T SR faed WG fameor woe-yem / fgda /i
TWEEG & &M 11/04 34 RGP B &, 11/04 DAY T fae@ Sue=i @1 o,
11 A1 ST DI T SR T SRR AT 15T 3T IGaT T GgerdRy 3fa dri FT fdawor
frtaa 2

1. 11/04 3 e Iue=T @ SR FE SR o] 3fd & BT URadD I BT Bk

o wRade & | faawor uRade @
Tug H1 TH TAAM AT TR & B 1 fgaRor
@ ¥) (@ %)
1 2 3 4
faoofdomo-10 250 400 0107061 FRIRM e
faosofaomo-10 250 400 20107054 T 3 F G
faoTofdowo-10 250 400 2108107028 FATCRT et & U
faoofaomo-10 250 400 21010 F0—3 AT TTSTS B TN
faoofdomo-10 250 400 Siodioo—21 Fiker faemre
fao7ofdowo-10 250 400 <1000 F0—23 T TR B Yo
faoTofao=o—vo 100 250 2100 Fo-9 TR A W
faosofao®@o-vo 100 250 EER i)
faoTofao=o—vo 100 250 <0001 gt B
faoofaomo-m0 63 100 0107011 A BT
faosofaomo-10 63 100 0107012 A
faosofao®@o-vo 250 200 1007032 T BT <A Yorq Al
faoofaomo-10 250 200 S0dl070—3 o™ R ur B St
faosofaomo-v0 250 400 21010706 T TR AR Tl W
fao=ofomo-fZo 250 400 I T BIed ERAT T FT IR
faoToRo@0—fRo 250 400 gerare, SRl @1 gferan
fao-ofao@o—fgo 250 400 &I BT IR, T AR
faoTofaom@o—fgo 100 400 Rl Bl gferar ¥+ A
RooRo@0-go 250 400 iﬂﬁ TR g;v:r m;o[ z:;;ﬁloqo uRade a1 SfIRAT ¥ &R 2q 400 FH0F0T0
RooRo@0-g0 250 400 el A Wzﬁsoqjgj‘gfo aRacde o IR X B v 400 B BT URAdH
U @ < 250 F0I0T0 URadH @ AfPIRAT X @A 2 400 F0A0T0 F IRadDH
fdoTofdowEo—go 250 400 e B 7 T |
g TERAYY BIAM ARGY & UM 100 H0A0T0 UREH P AR T IR T 250
fdoTofdowEo—go 100 250 Sodiowo =1 TRed T 3 B B |
WA IRV W b G qe Fod0T0 URadE @ AferIReT g HRA
fooflow0—go 100 250 0800 71 R @ Qﬂéﬁ?:; g)[ a»-?x& lm T P &g 250
FHA G AA B I H0d0T0 TRadH @l AfTIRAT R &
faoofdoEo—go 100 250 m 51 TRass i B g?a»‘rgﬂ 0% 7 Y 250
faoTofdo@o—go 250 400 TSl BIcg ATl Telt
fdoTofdoEo—go 250 400 Tell 50 -8
faoTofdo@o—go 100 250 X ET B U
faoTofdo=o—go 100 250 el ARSIS
faoTofdomo—go 250 400 FHA TR
Signed by Tenderer Superintending Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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Signed by Tenderer SuperinteLding Engineer
(With Seal) Electricity Urban Distribution Circle, Moradabad
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Signed by Tenderer
(With Seal)

Superintending Engineer
Electricity Urban Distribution Circle, Moradabad
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Signed by Tenderer Superintending Engineer

(With Seal)

Electricity Urban Distribution Circle, Moradabad
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