



पश्चिमांचल विद्युत वितरण निगम लि०
तिथि विस्तार (द्वितीय बार)

एतद्वारा इस कार्यालय द्वारा आमंत्रित अल्पकालीन ई०-निविदा संख्या 23/2022-23/EDC/GZB जो दिनांक 07.12.2022 को दोपहर 12:00 बजे तक भरी जानी थी, तथा दिनांक 07.12.2022 को 16:00 बजे खोली जानी थी, उक्त निविदा में मात्र दो बिड प्राप्त हुई है। अतः उक्त कारणों से निविदा की तिथि को दिनांक 12.12.2022 तक विस्तारित किया जाता है। उक्त निविदा ई०-निविदा पोर्टल पर दिनांक 12.12.2022 को दोपहर 12:00 बजे तक भरी जा सकती है तथा दिनांक 12.12.2022 को 16:00 बजे तक अधोहस्ताक्षरकर्ता द्वारा खोली जायेगी।

निविदा की अन्य नियम एवं शर्तें पूर्व की तरह यथावत रहेगी।


अधीक्षण अभियन्ता,

विद्युत वितरण मण्डल, गाजियाबाद।

राष्ट्र हित में बिजली बचायें, विद्युत चोरी की सूचना 9412207451 पर दे।

- Debar User
- My Organisation Hierarchy
- My Accounts
- Tender Management**
 - Create Tender / Tender List
 - Published Tender
 - Published Tenders
 - Seek Clarifications
 - Pre-bid Meeting
 - Downloaded Tenders
 - Bids Submitted Tenders
 - Tender Status
 - Archived Tenders
 - Archived Clarification
 - Corrigendum**
 - Create Corrigendum
 - Publish Corrigendum
 - Published Corrigendum
 - Bid Opening**
 - Tenders to be Opened
 - Bid Evaluation**
 - Technical Evaluation
 - Financial Evaluation
 - Short fall Documents
 - Forfeit Tenders
 - AOC/Empanelment

Tender ID

Tender Title

Clear

Search

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

Tender List

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid Bids
1.	2022_PVNNL_752814_1	Vidhut Vikran Khand Muradnagar ke Adhin Vidhut Vikran Upkhand IIIRD Darna ke Karyashetra Main Business Plan 2022-23 ke antargat Kallugahi Feeder ke Jarjar Tar Badalna and Long Span main pole lagana/23/2022-23/EDC/GZB	07-Dec-2022 04:00 PM	2
2.	2022_PVNNL_747690_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetereed PTW (LMV-5) Consumers Connections under Jurisdiction of EDSO-1st Modinagar (EDD Modinagar)/21/2022-23/EDC/GZB	07-Dec-2022 04:00 PM	1
3.	2022_PVNNL_747616_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetereed PTW (LMV-5) Consumers Connections under Jurisdiction of EDSO-1st Muradnagar (EDD Muradnagar)/19/2022-23/EDC/GZB	07-Dec-2022 04:00 PM	0
4.	2022_PVNNL_747643_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetereed PTW (LMV-5) Consumers Connections under Jurisdiction of EDSO-2nd Muradnagar (EDD Muradnagar)/20/2022-23/EDC/GZB	07-Dec-2022 04:00 PM	0
5.	2022_PVNNL_747730_1	Installation of 3 Phase 4 Wire (10-60) AMP 500 Meters at unmetereed PTW (LMV-5) Consumers Connections under Jurisdiction of EDSO-3rd Modinagar (EDD Modinagar)/22/2022-23/EDC/GZB	07-Dec-2022 04:00 PM	0
6.	2022_PVNNL_752519_1	141/W/EDC-I/SRE/2022-23/141/W/EDC-I/SRE/2022-23	07-Dec-2022 12:30 PM	3
7.	2022_PVNNL_752528_1	142/W/EDC-I/SRE/2022-23/142/W/EDC-I/SRE/2022-23	07-Dec-2022 12:30 PM	3
8.	2022_PVNNL_752475_1	139/W/EDC-I/SRE/2022-23/139/W/EDC-I/SRE/2022-23	07-Dec-2022 12:30 PM	3
9.	2022_PVNNL_752542_1	143/W/EDC-I/SRE/2022-23/143/W/EDC-I/SRE/2022-23	07-Dec-2022 12:30 PM	3
10.	2022_PVNNL_752506_1	140/W/EDC-I/SRE/2022-23/140/W/EDC-I/SRE/2022-23	07-Dec-2022 12:30 PM	4
11.	2022_PVNNL_754877_1	Supply of LT Metering Cubicle with CT/PVNNL-MT/COM/21 (6)/22-23	06-Dec-2022 06:55 PM	4
12.	2022_PVNNL_742351_2	PROVD AND INSTL OF MARCONITE CONDUCTIVE / CONCRETE EARTH ELECTRODE FOR POWER TF UNDER EUDD 5 NOIDA/74/EUDC-I/2022-23/NOIDA (WORKS) SHORT TERM	06-Dec-2022 05:00 PM	2
13.	2022_PVNNL_742947_1	Supply of Copper Control Cable Armourd Giving New 50 MVA Connection for N/S MCRT Meent in the area of EDD-1, Meent under the Jurisdiction of EDC-1, Meent/104/2022-23	06-Dec-2022 04:00 PM	1
14.	2022_PVNNL_750696_1	11 KV HEAT SHINKABLE WORKS UNDER EDO IV	06-Dec-2022	3