
100 KVA to 
250 KVA 

New T/F in 
Vill-Dairy 
Machha, 

Dadri,

250 KVA to 
400 KVA 

New T/F in 
Chouki 
Wala, 

Dhoom 
Manikpur, 

Dadri, 

100 KVA to 
250 KVA 

New T/F in 
Vill-

Jhammanpura
, Dadri

100 KVA to 
250 KVA New 
T/F Road Wala 

in Vill-
Rajatpura, 

Dadri,

100 KVA to 
250 KVA 
New T/F 
Hospital 

Wala in Vill-
Jarcha, 
Dadri,

100 KVA 
to 250 

KVA New 
T/F Talab 
Wala in 

Vill-
Gulawati, 

Dadri

100 KVA 
to 250 

KVA New 
T/F 

Bajrangi 
Atta 

Chakki in 
Vill- 

Khera 
Dharampu
ra, Dadri,

100 
KVA to 

250 
KVA 

New T/F 
Raj 

Enclave 
Atta 

Chakki in 
Vill- 

Chhapro
ula, 

Dadri

100 KVA to 
250 KVA 

New T/F in 
Kallar Basti  

Vill- 
Chhaproula, 

Dadri,

160 
KVA to 

250 
KVA 
New 

T/F Vill- 
Chhapr
oula, 
Dadri

100 KVA to 
250 KVA New 
T/F in Pandit 

Wala Vill-
Khera 

Dharampura, 
Dadri

 100 KVA to 
250 KVA 

New T/F Sai 
Lok in  Vill-
Chhaproula, 

Dadri

 250 KVA 
TF to 400 
KVA due 
overload at 

Village-
Naibasti 
Phoolpur 

Road wala 

100 KVA TF 
to 250 KVA 
due overload 

at Village-Kot 
Near Pradhan

250 KVA to 
400 KVA 

New T/F in 
the  Vill-
Khandera

250 KVA to 
400 KVA 

New T/F in 
the  Vill-

Achheja Near 
Mukhiya Ji 

Farm House,

250 KVA to 
400 KVA 

New T/F in the  
Vill-Kacheda-

Warsabad 
Dujana Road 

House

1 250 KVA T/F 11/0.4 KV Nos. 1 0 1 1 1 1 1 1 1 1 1 1 0 1 0 0 0

2 400 KVA T/F 11/0.4 KV Nos. 0 1 0 0 0 0 0 0 0 0 0 0 1 0 1 1 1

3 11 KV Fuse Set Nos. 1 1 1 1 1 1 1 1 1 1 1 1 0 1 0 0 0

4 11 KV Dropper Channel Nos. 1 1 1 1 1 1 1 1 1 1 1 1 0 2 0 0 0

5 LTABC Cable 3x120 sqmm Mtr. 0 100 210 210 210 210 0 0 0 0 0 0 0 0 0 0 0

6 LT PVC Al 1x400 sq mm Mtr. 40 0 40 40 40 40 40 40 40 40 40 40 40 40 40 40 40

7 Distribution Box Nos. 0 0 5 5 5 5 0 0 0 0 0 0 0 0 0 0 0

8 Suspension Clamps Nos. 0 0 5 5 5 5 0 0 0 0 0 0 0 0 0 0 0

9 Al. Lug Nos. 4 4 4 4 4 4 4 4 4 4 4 4 0 4 4 4 4

10 Al.bus baar Nos. 4 4 4 4 4 4 4 4 4 4 4 4 0 0 4 4 4

11 Clamp with Nut Bolt Nos. 6 6 6 6 6 6 6 6 6 6 6 6 0 0 0 0 0

12 Chemical Earthing Nos. 2 2 2 2 2 2 2 2 2 2 2 2 0 2 1 1 1

13 Pilinth with fencing Nos. 1 0 1 1 1 1 1 1 1 1 1 1 0 1 0 0 0

14 Tf Removal & Installation Labour Charge Job 1 1 1 1 1 1 1 1 1 1 1 1 0 0 0 0 0

15 Old & Used 100 kva TF 11/0.4 kv Nos. 1 0 1 1 1 1 1 1 1 0 1 1 0 1 0 0 0

Old & Used 160 kva TF 11/0.4 kv Nos. 0 0 0 0 0 0 0 0 0 1 0 0 0 0 0 0 0

16 Old & Used 250 kva TF 11/0.4 kv Nos. 0 1 0 0 0 0 0 0 0 0 0 0 1 0 1 1 1

17 Removal 250 KVA TF Site to Store Nos. 0 0 0 0 0 0 0 0 0 0 0 0 1 0 1 1 1

18 Installation Carriage 400 KVA TF Nos. 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0 0 0

19 Removal 100 KVA TF Site to Store Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0 0

20 Installation Carriage 250 KVA TF Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0 0

21 11 KV Pin Insulator Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 3 3

22 11 KV Disc Insulator Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 3 3

23 MS Bolt With Nut Kg. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 2 2

24 Repairing of Damage Plinth & Fancing for 
400 KVA T/F

Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0 0

25 Carriege of dismantl material up to store Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 1 1

26 Fencing for 400 KVA T/F Nos. 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 0

62 121 282 282 282 282 62 62 62 62 62 62 44 54 62 62 61

Estimate

Total

Quantity

S.N. Items Unit
Name of the work: DADRI INCREASING CAPACITY WORK


