E-Tender No.16/ECWD/Gzb/2022-23

Electricity Construction & Works Division
33/11KV Sub-Station, RDC

Raj Nagar, Ghaziabad (UP)

E-Tender No.16/ECWD/Gzb/2022-23

Issued By:
Office of The
Executive Engineer
Electricity Construction & Works Division, Ghaziabad (UP)

Contact No.9193320591
Website:-www.etender.up.nic.in
Tender Cost deposit: Rs.5,000.00 + 18% GST Extra
Earnest money deposit: Rs.1,53,000.00
Last date & Time of Submission:-28-02-2023, 13:00 Hs.
Date of Opening of part-1: 28-02-2023, 16:00 Hs.

S

(VARUN VERMA)
EXECUTIVE ENGINEER
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E-Tender No.16/ECWD/Gzb/2022-23

NIT
E-Tender Notice

RFP No. 61/ECWD/GZB Dated:27.01.2023

E-tenders are invited in two parts (Part-I Techno Commercial Bid and Part II Price Bid) for the the
work of (Project Description in brief) in PVVNL Discoms. Bid document (Tender Specification) is
available online on https://etender.up.nic.in as per particulars indicated below. Any changes in the Bid
Schedule, corrigendum etc. shall also be notified via same website. Prospective bidders are therefore
requested to regularly check the website for any updates.

S.No. Particulars Details
1 E-Tendering Notice No. 16/ECWD/Gzb/2022-23
2 E-Bid Portal (website) https://etender.up.nic.in
3 | Name of Work faer g faaver wued—fedia, AGSl @ sries @ o

SHYE MAHggTR & (i) 33/11 Bodlo faga Sus= gga
(1x10)gH0dI0v0 w1 fAAfT SR | (i) 33 /11 Bodlo fAgd Sua=
YT (1%10)THOF0T0 BT TIfT FHRA B 33P0AN0 1S BT foHfor
Y |

Supply of material with
quantity

+ E-Tender Cost Rs.5,000.00 + GST (@18%)- Total Rs.5,900.00 (Non- Refundable)

5 Earnest money deposit Rs.1,53,000.00 (Rupees one lac fifty three Thousand only)

6 Document 22/02/2023
downloading/sale date starts

7 Document download/ sale 28/02/2023
date ends

8 E-Bid submission start date | 22/02/2023

9 E-Bid submission end date | 28/02/2023 at 13:00 Hrs.

10 | Opening date of e-bid part-I | 28/02/2023 at 16:00 Hrs.

11 | Opening date of e-bid part- | Will be notified later.

IT (Price Part)

Note: Bid shall be accepted thorough the e-tender portal. Tender issuing authority is not responsible for the
delay/downloading of tender document by the recipient due to any problem in accessing the e-tender website.
The tender issuing authority is also not responsible for delay in uploading bids due to any problem in the e-
tender website. Cost of Bid Document (in the form of NEFT/RTGS) & Earnest Money Deposit (EMD) (in the
form of NEFT/RTGS only) shall be in favour of Executive Engineer, Electricity Urban Construction Division
(Distribution), PVVNL, Ghaziabad, Name of Banl State Bank of India, Ghaziabad Bank Account Number:-
10149900065 IFSC Code SBIN0003279. Further details are available at website: https://etender.up.nic.in
Discom reserves the right to reject any or all proposals or cancel the bid without assigning any reason thereof.

N
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E-Tender No.16/ECWD/Gzb/2022-23

INSTRUCTIONS TO THE CONTRACTOR
Tenderers are requested to go through the instructions carefully and furnish complete information, along
with their tender offer, failing which their offers may not be considered at all tenders shall be received in
two parts {Part-I (Fee & pre qualifying Conditions) and Part-II-Price Bid} will be filled up in E-Tender

Website http://etender.up.nic.in

> Tender documents will not be sold in hard copy. Detail tender document along with price bid will be
available online at www.etender.up.nic.in and will also be available on PVVNL website
http://www.pvvnl.org.

> Before submitting the tender, the tenderers are requested to make themselves fully conversant with the
work and site technical specification and general terms and conditions of contract as per form ‘A’ of
UPPCL (Formerly UPSEB).

» Tenderer shall upload following documents on e-tender portal www.etender.up.nic.in using his digital

signature. The tender submission module of e-procurement website http://etender.up.nic.in enables
the bidder to submit the e-tender online against this tender. Price bid may be submitted only during
the period and time stipulated in tender. Tenderers are advised to start the tender submission process
well in advance so that they can submit their tenders in time. The tenderers shall upload their tenders
taking into account the server time displayed on the e-procurement website. This server time is the
time by which the tender submission activity will be allowed till the permissible time on the last date
of submission stipulated period. For delay in submission of tender, due to any reasons, the
responsibility shall be of tenderers.

The bidders have to fulfil following minimum conditions of experience and financial competence in order
to qualify for consideration in this tender

The price bid uploaded on E-tender website shall be considered for evaluation of the lowest bidder.
The Tender submissions of bidders, who don not qualify the minimum eligibility criteria, is liable to be
rejected and shall not be considered for further evaluation.

JV(Joint Venture) is not allowed.

fficer # Pl @ ar—wmm #§ sEifofed Pre-Qualifying Conditions > ¥R W93 E-Tender
Website http://etender.up.nic.in ¥ Upload BN AGES BN | S YIS GUS HHTR H Physical B
i Wier 78 B S| Saa PR &1 Bl daa I vt @1 Gier SR S e pre-

Qualifying Conditions Fulfill (38) caulf

WMM&Condltmns (Technical and Financial Requirement) for Part-I
Copy of RTGS/NEFT Bank Receipt on a/c of Tender fee along with applicable GST in single
transaction should be uploaded which shall be deposited in the current bank A/c. of Executive Engineer,
Electricity Urban Construction Division (Distribution), PVVNL Ghaziabad bank Account No.
10149900065 (IFSC Code SBIN0003279) in State Bank of India, Ghaziabad.

2 Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single transaction should be uploaded
which shall be deposited in the current bank A/c. of Executive Engineer, Electricity Urban Construction
Division (Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBIN0003279)
in State Bank of India, Ghaziabad.

YV VvV V¥

3. The bidder should have a valid G.S.T Registration certificate and should upload the proof of the same. No
provisional GST registration certificate will be accepted.

4. The bidder should have a valid Class ‘A’ Electrical License, minimum validity upto date of opening of
Bid (Part-I) issued by Electricity Safety Directorate of UP and should upload the proof of the same.

5. The bidder should have a valid PAN card and should upload the proof of the same.

6. Copy of last three years latest Income Tax Return/Clearance Certificate and should upload the proof of the
same.

7. The bidders must upload the photocopy of Aadhar Card.

The bidders must upload the photocopy of valid character certificate issued from the office of D.M./S.S.P.

9. The bidders must have valid labour insurance registration with labour commissioner, Ministry of Labour
and Employment Govt. of India and must upload photocopy of the same.

10. Financial Requirement:-The bidder should have a minimum average annual turnover (MAAT) of Rs.
230.00 Lac per annum for the best three financial years out of the last five financial years. The audited
balance sheet / CA's certificate with UDIN Number shall be enclosed/UPLOADED in support of above
failing which the bid shall not be considered.
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12.

13.

14.

15.

16.

E-Tender No.16/ECWD/Gzb/2022-23

Net worth of the bidder should be positive. Net worth means the sum total of the paid up capital and free
reserves (excluding reserves created out of revaluation) reduced by aggregate value of accumulated losses
(including debit balance in profit and loss account for current year) and intangible assets

Solvency:- The bidder have a minimum solvency of 25% of estimated cost of tender or credit facility for

the same from nationalized / Scheduled bank (Last one year old solvency will be accepted).

The bidder should have successfully completed the electrical work (Construction of New 33/11 KV

Substation or Construction of 33 KV Line) in the last three financial year in PVVNL/UPPCL/Govt/ Semi

Govt Organization as prime contractor from the date of opening of bid part-1. Which must be in running

condition for at least last one year and must upload the Performance/Experience certificate copies of

satisfactory work completion report mentioning completion of work within stipulated time issued by the
officer of PVVNL/UPPCL/Gov{/ Semi Govt not below the rank of Executive Engineer

(Performance/Experience certificate/Agreements copies are to be uploaded/enclosed) as proof of the

same.

a. Should have successfully completion of the electrical work (i.e. Construction of New 33/11 KV
Substation or Construction of 33 KV Line) or higher rating work in a single order/agreement,
having minimum value of Rs.123.00 Lac or two orders/agreements having minimum value of
Rs.76.50 Lac or three orders/agreement having minimum value of Rs.61.50 Lac or more with
copy of satisfactory work performance certificate issued by competent authority.

The bidder must upload signed & sealed complete tender document in support of acceptance of terms &

conditions of this tender

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in response to the above invitation shall

not be withdrawn within 180 days from the date of opening. (upload copy)

The bidder should not be black listed/debarred from business in any Govt./Semi Govt./PSU/local Bodies

etc. at the time of bid opening. They have to upload an undertaking regarding that (“Our firm

NS oo with  address......... have not been blacklisted/debarred from business in

PVVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc”) at the time of bid opening on Rs.

10.00 non judicial stamp paper.

Bidders will make sure that all the running works is going on, their list shall be submitted exhaustively

and if any work is found over run i.e. has gone beyond the allotted time will not be considered.

W fferardit o fAfer @ Wi oW § SR AR T YU SUel BRI eS8 ST
e fAfaer &1 fgdfia wrT =@ @er SR |

eRIER M Ao o Bg FfiEE & v @ AW w1 PR fRar gen A% qe HieiEd Ho
JUTRT BT BT |

TRd Ffeemast grr Pfer sua wifee /e iy & swergea 7@ gex [fder @
IAT-ToM @ T 3Uelle SR el e e fAfder & gy wmr 78 @ren S|
seiewEs) @1 ARTER /B gRT TR THO-u /el & T Bg qe sifieral Bl
T W) R v frtd e arel werd e W feral @ gfie s 31 e R R 2 |

(Varun Verma)
Executive Engineer
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E-Tender No.16/ECWD/Gzb/2022-23

Check List for Documents to be uploaded in Part-Ist Eligibility

Financial

Criteria / Prequalifvin ndition (Techni

Requirement)

Tender No.-16/ECWD/GZB/2022-23 for Work of (i) Construction of 33/11KV (1x10)MVA Substation
Rabupura (ii) Construction of 33KV line for feeding new 33/11KV Substation Rabupura, Gautam Budh
Nagar from 220KV Substation Jewar, Gautam Budh Nagar.

S.No

Description

Yes/No

Uploaded on
page No.

1

Copy of RTGS/NEFT Bank Receipt on a/c of Tender fee along with
applicable GST in single transaction should be uploaded which shall be
deposited in the current bank A/c. of Executive Engineer, Electricity Urban
Construction Division (Distribution), PYVNL Ghaziabad bank Account No.
10149900065 (IFSC Code SBIN0003279) in State Bank of India, Ghaziabad

Copy of RTGS/NEFT Bank Receipt on a/c of Earnest Money in single
transaction should be uploaded which shall be deposited in the current bank
Alc. of Executive Engineer, Electricity Urban Construction Division
(Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC
Code SBIN0003279) in State Bank of India, Ghaziabad.

The bidder should have a valid G.S.T Registration certificate and should
upload the proof of the same. No provisional GST registration certificate
will be accepted.

The bidder should have a valid Class ‘A’ Electrical License, minimum
validity upto date of opening of Bid (Part-I) issued by Electricity Safety
Directorate of UP and should upload the proof of the same.

The bidder should have a valid PAN card and should upload the proof of the
same.

Copy of last three years latest Income Tax Return/Clearance Certificate and
should upload the proof of the same.

The bidders must upload the photocopy of Aadhar Card.

The bidders must upload the photocopy of valid character certificate issued
from the office of D.M./S.S.P.

The bidders must have valid labour insurance registration with labour
commissioner, Ministry of Labour and Employment Govt. of India and must
upload photocopy of the same.

Financial Requirement:-The bidder should have a minimum average
annual turnover (MAAT) of Rs.230.00 Lac per annum for the best three
financial years out of the last five financial years. The audited balance sheet /
CA's certificate with UDIN Number shall be enclosed/UPLOADED in
support of above failing which the bid shall not be considered.

11

Net worth of the bidder should be positive. Net worth means the sum total
of the paid up capital and free reserves (excluding reserves created out of
revaluation) reduced by aggregate value of accumulated losses (including
debit balance in profit and loss account for current year) and intangible
assets

Solvency:- The bidder have a minimum solvency of 25% of estimated cost
of tender or credit facility for the same from nationalized / Scheduled bank
(Last one year old solvency will be accepted).

N
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E-Tender No.16/ECWD/Gzb/2022-23

S.No

Description

Yes/No

Uploaded on
page No.

13

The bidder should have successfully completed the electrical work
(Construction of New 33/11 KV Substation or Construction of 33 KV Line)
in the last three financial year in PVVNL/UPPCL/Govt/ Semi Govt
Organization as prime contractor from the date of opening of bid part-1.
Which must be in running condition for at least last one year and must
upload the Performance/Experience certificate copies of satisfactory work
completion report mentioning completion of work within stipulated time
issued by the officer of PVVNL/UPPCL/Govt/ Semi Govt not below the
rank of Executive Engineer (Performance/Experience
certificate/Agreements copies are to be uploaded/enclosed) as proof of the
same.

a) Should have successfully completion of the electrical work (ie.
Construction of New 33/11 KV Substation or Construction of 33 KV Line) or
higher rating work in a single order/agreement having minimum value of
Rs.123.00 Lac or two orders/agreements having minimum value of Rs.76.50
Lac or three orders/agreement having minimum value of Rs.61.50 Lac or
more with copy of satisfactory work performance certificate issued by
compeltent authority.

15

The bidder must upload signed & sealed complete tender document in
support of acceptance of terms & conditions of this tender

16

Declaration on Rs. 10.00 non-judicial stamp paper about proposal in
response to the above invitation shall not be withdrawn within 180 days from
the date of opening. (upload copy)

17

The bidder should not be black listed/debarred from business in any
Govt./Semi Govt./PSU/local Bodies etc. at the time of bid opening. They
have to upload an undertaking regarding that (“Our firm M/s............. with
address......... have not been blacklisted/debarred from business in
PVVNL/UPPCL/Any Govt/ Semi Government/PSU/Local Bodies etc”) at
the time of bid opening on Rs. 10.00 non judicial stamp paper.

18

Bidders will make sure that all the running works is going on, their list shall
be submitted exhaustively and if any work is found over run i.e. has gone
beyond the allotted time will not be considered.

TENDERER SIGNATURE WITH SEAL

o
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E-Tender No.16/ECWD/Gzb/2022-23

INSTRUCTION TO BIDDERS
Definition(s)

In this bid document (including all the appendices), unless the context otherwise requires, the terms given
below shall have the following meanings assigned to them:

“Addendum” shall mean any other document issued to the bidders in addition to the bid document by the
DISCOM in the context of this bidding process.

“Agency / Service Provider/Contractor” shall mean the successful bidder who has received the Letter of
Award and signed the agreement with the DISCOM to execute the Contract.

Award of Contract” shall mean the issue of the Letter of Award/Letter of Intent.

Bid/Tender” shall mean the proposal/document that the bidder submits in the requested and specified
form as mentioned in bid documents.

“Bidder” shall mean the firm/party who quotes the offer against a tender or Expression of Interest.

“Bid documents” shall mean all the documents issued to the bidder to procure works/services/ materials.
“BG” shall mean Bank Guarantee.

“Business” shall mean electricity distribution and Revenue collection activities

“Companies Act” shall mean The Companies Act, 1956 (as amended or replaced fromtime to time).

“Consumer” shall mean any person who is supplied with electricity for his own use by a licensee or the
Government or by any other person engaged in the business of supplying electricity to the public under
this Act or any other law for the time being in force and includes any person whose premises are for the
time being connected for the purpose of receiving electricity with the works of a licensee, the Government
or such other person, as the case may be;

“Contract” means the Contract Agreement entered into between the DISCOM and the
Agency/servicer/Contractor, together with the Contract Documents referred to therein; all such documents
shall constitute the Contract and the term Contract shall in all such documents be construed accordingly.
“Contract value” shall mean the Original contract value, as adjusted after giving effect of (i) price
escalation (as per the statutory provisions), and (ii) changes in statutory taxes which is to be compensated
by DISCOM as per the contractual provisions (if any).

“Circle office” shall mean offices which manage and control working of Divisions. Circle Office operates
under Regional Office and has a number of divisions.

“Division office” shall mean offices which manage and control working of ECWC/EDCs/ Zones.
Division Office operates under Circle office and have a number of ECWC/EDCs/ Zones.

“EMD” shall mean Earnest Money Deposit.
“Engineer In charge” shall be the officer under whose office the work stipulated in contract is executed.

“Instruction” shall mean any drawings and/or instruction in writing, details, directions and explanations
issued by the DISCOM from time to time during the ContractPeriod.
“Month” shall mean calendar month.

“Notice in Writing” or “Written Notice” shall mean a notice, in written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post to the last
known private or business address or registered office of the addresses or electronic media and shall be
deemed to have been received when in ordinary course of post it would have been delivered.

“DISCOM” or “Service Recipient” or “Discom” shall mean (Name of the Discom Pashchimanchal
Vidyut Vitaran Nigam Limited)

“Services” shall mean all the services which the successful bidder is required to provide under the scope
of work to the DISCOM under the Contract.

“Successful bidder” shall mean the bidder who has received the letter of award/Loi from the DISCOM to
execute the work as per specification/contract.

“Work Order” means written order signed by the DISCOM after the successful bidder has acknowledged
the LOA/LOI. This along with LOA, Specifications (RfP) document and the bidders response to RFP
shall constitute Part of the Contract.

“Work” shall mean services to be provided by the Agency under the “Work Order” or“Contract”.
“Zone” means Distribution Zone operates Operation & Maintenance (O&M) activities for a defined area
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E-Tender No.16/ECWD/Gzb/2022-23

in city divisions. Zone is a smallest business unit in Discom in city divisions. Zone works under city
Division office.

Availability of Bid documents

The bid document will be uploaded on the DISCOM™s website/E-portal of Government of Uttar Pradesh
(Go UP) as mentioned in E-tender Notice, the same can be downloaded and submitted on E-portal along
with desired EMD on due date as specified in E-tender notice as bid document. The tender fees shall have
to be submitted along with submission of thebid.

Invitation of Bids

The DISCOM is hereby inviting unconditional bids for procuring works/services/material as specified in
the bid document through domestic competitive bidding (open bidding mode) from bidders fulfilling the
criteria specified in Section “Eligibility criteria for bidders”.

The bidding process shall be undertaken through Single-Stage Two-Envelope method through e-
tendering. The tender information has been provided in relevant section of Biddocuments.

Consortium/Joint venture Bidding
Consortium bidding/Joint venture bidding as mentioned in Pre-qualification requirement.

Eligible Bidders

A Bidder may be an individual, private entity, government-owned entity - subject to clause 5.2 below, and
shall furnish as part of their unconditional bid, documents establishing the bidder’s qualifications to
perform the works/services to the satisfaction of the DISCOM/Service Recipient. The detailed eligibility
criteria are listed out in Section:- Eligibility Criteria for Bidders.

Bidders shall provide such evidence of their continued eligibility satisfactory to the ECWD, Ghaziabad
DISCOM, as the DISCOM shall reasonably request.

Responsibility of bidder(s)

The DISCOM will not assume any responsibility regarding information gathered, interpretations or

conclusions made by the bidder or regarding information, interpretations or deductions the bidder may
derive from the data furnished by the DISCOM or any other data.

Verbal agreement or conversation with any officer/employee of the DISCOM either before or after the
submission of bid shall not affect or modify any of the terms and conditions or obligations contained
herein.

It shall be the sole responsibility of bidders to determine and to satisfy themselves by such means as they
consider necessary or desirable as to all matters pertaining to this bidding process including in particular
all factors that may affect the cost, duration and execution of the works/services.

Eligibility criteria

The bidder(s) shall furnish, as part of their unconditional bid, documents establishing the bidder's
qualifications to perform the works/services to the satisfaction of the DISCOM. The detailed eligibility
criteria are listed out in Eligibility criteria/Pre-Qualification requirement of this bid document.

Notwithstanding anything stated therein, the DISCOM reserves the right to inquire and review the bidder's
capability and capacity to perform the work during the course of evaluation or after award.

Project site visit

The bidder is advised to visit and examine the site where the works/services is to be executed and its
surroundings; and obtain for himself on his own responsibility all information that may be necessary for
preparing the bid, submission of offer and entering into a Contract for execution of works/services. The
cost of visiting the site shall be borne by the bidder.

The bidder and any of its authorized personnel shall be granted permission by the DISCOM to enter in its
premise(s) and land(s) for the purpose of such inspection, but only upon the condition that the bidder and
its personnel shall release and indemnify the DISCOM and its personnel from and against all liability in
respect thereof and shall be responsible for death or personal injury, loss of or damage to property.

Process to be Confidential

This bid document and any other document(s) released, information provided, discussions held, etc., as
part of the bidding process, is strictly confidential and must not be divulged to anyone who is not directly
involved in preparation of the bid, and the bidder(s) shall keep all information within this proposal or
gained during the bidding or other processes confidential. No information or publicity will be allowed to
any third party unless specific written authorization is obtained from the DISCOM.
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E-Tender No.16/ECWD/Gzb/2022-23

Clarifications on bid documents

The bidders are expected to be fully conversant with all the clauses of the bid document before responding
to it. However, prospective bidder(s) requiring any clarification on bidding documents may notify the
DISCOM in writing through email/fax/post, to the address as mentioned in E-tender Notice of this bid
document, two days prior to the Pre-bid conference, if any. The queries shall be accepted only from the
accredited/authorized officers or executives of the bidder(s).

Pre-bid Conference:- The Discom may invite a pre-bid conference in which all prospective bidders are
requested to participate. The date, time and place of pre-bid conference is mentioned in the NIT/e-portal.
The bidders are requested to send their authorized representatives to attend the prebid meetings along with
the queries regarding the bid documents, if any. The reply of queries will be uploaded on e-portal, only.
However, attending the pre-bid conference is not a mandatory requirement for submitting the bid
documents.

The DISCOM will respond only to those queries or request(s) for clarification that it receives during pre-
bid conference or prior to the scheduled/extended date of submission of bid documents as prescribed by
the DISCOM. Replies to the clarifications sought and corresponding amendment(s) to the bid, if any, will
be intimated to all bidders through e-portal only. All such clarifications shall form part of the bid
documents and shall be incorporated in the bidder"s Proposal.

The DISCOM reserves the right to defer/decline responding or addressing to such queries/clarification
sought that it feels are inappropriate without assigning any reasons whatsoever.

The copies of all the replies/clarifications issued by the DISCOM shall also be a part of the tender
specification.

Preparation of Bids
The bidder shall submit only one (1) unconditional bid in response to this tender/bid document.

The transfer of bid document(s) purchased by one bidder to another is not permissible in any case. Such
bids shall be summarily rejected by the DISCOM.

The price bid should be duly filled and signed in accordance with the terms and conditions specified in bid
documents thereto for online submission.

All pages of the bid document(s) including conditions of Contract, specification, etc., shall bear the full
signatures with official rubber stamp (at the bottom right hand corner of the page) by the bidder. Necessary
documents in support thereof must be enclosed with bid documents at the time of submission, failing
which bid will be treated as non-responsive and will not be considered. Any bid not bearing signatures on
all the documents will stand liable for rejection.

General information, which is not specifically requested for in the bid documents, must be attached
separately to the techno-commercial proposal and clearly labelled as "Supporting Material".

Deviations from terms and conditions of the bid

The bidder must furnish Annex. G, H & I. Proforma for “No Deviations™ from Terms and Conditions of
Bid Document given as Annexure duly filled and signed by the authorized signatory of bidder.

Bid Forms

Wherever a specific form or schedule is prescribed in the bid document, the bidder shall use the same to
provide relevant information. If the form or schedule does not provide space for any required information,
space at the end of the form or additional sheets shall be used to convey the required information.

For all other cases, the bidder shall design a form to get the required information from the bidder.
DISCOM shall in no case be bound by any printed conditions or provisions in the bidder's bid forms
whatsoever.

Conditional Bid

The bidders shall offer only unconditional bid as conditional bid are liable to be rejected.

Bidder’s printed terms and conditions enclosed with the proposal/offer will not be considered as a part of

the Bid under any circumstances whatsoever it may be. These types of bids shall be deemed as conditional
bids and shall stand liable for rejection.

Deadline for submission of bids

Bids must be submitted on in e-portal only but no later than the time and date as specified in E- tender
Notice of Tender Document. In the event of the specified date for submission of bids being declared a
holiday for the DISCOM, the bids will be received up to the appointed time on the next working day.
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E-Tender No.16/ECWD/Gzb/2022-23

Such postponement of date will not have any impact on the other dates specified in the bidding documents
(i.e. bid validity and validity of bid security).

The DISCOM may, at its discretion, under intimation to the bidders who have purchased the bidding
documents, extend the deadline for the submission of bids/opening of bids by issuing an addendum, in
which case all rights and obligations of the DISCOM and bidders pre\rlously subject to the original
deadline shall thereafter subject to the deadline as extended.

Late Bid

Bid(s) received by the DISCOM after the bid submission/opening deadline as prescribed in the bid
documents will be summarily rejected and shall not be opened to the bidder(s).

Withdrawal of Bids

The bidder shall not be permitted to withdraw their bid during the interval between bid submission

deadline (as mentioned in e-tender) and the period of bid validity as per e-tender. If any withdrawal of bid
is made by the bidder during the above period, it shall result in the forfeiture of the EMD.

Associated cost of bid preparation and submission

The bidder shall bear all the cost and expenses associated with preparation and submission of its bid
including post bid discussions, technical and other presentations, etc.

The DISCOM shall in no case be responsible for or liable to the costs or in DISCOM evaluation of bids,
regardless of the conduct or outcome of the bidding process.

Request for Modifications/Amendments in Bid Specification:-

The bidders may request for clarification or changes in the bid documents by submitting the issues prior to
the pre-bid conference date as specified in E-notice tender.

The DISCOM at their sole discretion may modify the bid documents if deemed appropriate by issuing
addendum as a result of a request or clarification discussed during the pre-bid conference.

Language of the bid

The bid prepared by the bidder and all documents relating to the bid, exchanged between the bidder and
the DISCOM shall be written in the English language, provided that any printed literature furnished by the
bidder may be written in another language so long as the bid is accompanied by duly certified English
translation of its pertinent passages. Failure to comply with this may disqualify a bid. For purposes of
interpretation of the bid, the English translation shall prevail

Amendment(s) to bid documents

At any time prior to the deadline for submission of the bid or extended date, if deemed necessary, the
DISCOM reserves the right to add/modify/delete any portion of bid document by issue of an
amendment/addendum, which will be sent to all such bidders, who have indicated their intention to bid.
The DISCOM will bear no responsibility or liability arising out of non-receipt of the same in time or
otherwise by the bidder. The DISCOM shall assume that the information contained therein will have been
taken into account by the bidder in its bid.

The amendment(s) to bid documents shall be binding on all bidders.

In a scenario where the interested bidder has already submitted its bid post which the DISCOM issues an
addendum/amendment to this bid document then such bidders shall be allowed to submit addendum to the
already submitted bid but not after opening of Bid envelope-I.

Earnest Money Deposit

The EMD amounting Rs.1,53,000.00 (1% of cost estimate) shall be submitted online through
NEFT/RTGS receipts to be uploaded on the E-tendering portal.

The bidders are required to deposit EMD online through NEFT/RTGS in Bank Account Number:-
10149900065 IFSC Code SBIN00032?9 in the name of Executive Engineer, Electricity Urban

in bank State Bank of India, Ghaziabad
(Name of Bank) through RTGS/NEFT. Proof of on line deposit viz. Unique Transaction Reference (UTR)
number or copy of original pay in slip of the bank, scanned copy of original bank Guarantee along with
copy of confirmation mail from issuing bank shall be uploaded e-Procurement portal of Go UP.

The bid proposal/offer shall necessarily contain EMD of requisite amount and should be furnished
through appropriate mode as specified in Section- “Essential tender information on e-portal” of the bid
document. In case EMD is to be deposited through a BG/DD from a scheduled nationalized bank and in
prescribed format, the same shall be uploaded while filling the e-tender. The bidder shall to submit the
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BG/DD (in original) in Discom office within 5 days of opening of bid part-1, failing which their bid shall
not be considered for opening of their bid part-2 (Price Part).

Any bid proposal/offer not accompanied by the EMD shall be rejected and returned to the bidder
unopened.

If on opening of bid any discrepancy in EMD is found (relating to amount, etc.), the bid shall be
summarily rejected.

In case of unsuccessful bidders, the EMD shall be refunded after successful submission of Contract
performance guarantee by the successful bidder. No interest whatsoever shall be payable on such deposits
lying with the DISCOM.

If the successful bidder fails to furnish the contract performance guarantee within thlrty(30) days after the
issue of Letter of Award (LoA), their EMD shall be liable to be forfeited.

In case the bidder is likely to be awarded the Contract or if the case has not been finalized, the EMD shall
be retained for the period equal to the bid validity period. The EMD of successful bidder shall
become part of the initial contract performance guarantee. No interest shall be payable on such deposits
lying with the DISCOM.

The DISCOM reserves the right to forfeit EMD or part thereof in circumstances and initiate actions as
deemed appropriate, which according to it indicates that the bidders are not earnest in accepting/executing
orders placed under given specifications.

The bank charges (if any) shall be attributable to the bidder, only.

EMD shall be forfeited in case of withdrawal or modification of a bid/offer after opening of the bids
within the validity period as specified in E-teder Notice.

Documents comprising the bid and sealing of bid

Part-1 (A)-Envelope- (to be submitted online as well as payment receipt physically super scribing “Earnest
Money Deposit” along with tender/bid specification number; name of work/service; name, address and
contact of the bidder; and due date/time of bid opening): It shall contain EMD details. However, scanned
copy of document in support of Pl_j_oof of online submission of EMD must be uploaded and submitted
physically also in Envelope-I (A), within 5 days ng of bid part-1.

Part-I(B)-Envelope- (to be submitted online only) It shall contaln all the documents as notified in
Section- “Eligibility criteria of bidders” of the bid document in scanned format. Other
documents/Proforma (if any) provided in Annexure or elsewhere in the bid document and are pertinent to
techno-commercial evaluation shall necessarily be furnished (duly filled and signed) in scanned copies.
Part-1I- Price Bid- Price Bid shall be submitted online only in the Proforma as per BoQ While preparing
the Price Bid, bidders are expected to take into account the requirements and conditions outlined in the bid
documents.

Part I(A) and Part I (B) shall be referred as Enevelope-1.

Submission of bid

Both the Part-1 and Part-2 shall be submitted online only and physically in separate sealed envelopes and
these envelopes shall be properly super scribed as Part-I: “Earnest Money Deposit”. Each envelope shall
also be super scribed with tender/bid specification number; name of work/service; name, address and
contact of the bidder; and due date/time of bid opening.

o The bidders are requested to ensure that they furnish the envelope—I and II appropriately online
which should be DIGITALLY signed. Any correction / overwriting should be signed by the
bidder. An offer with correction / overwriting without signature of the bidder is likely to be
rejected.

° The Bidders are requested to ensure that all required schedules duly filled-in, are submitted. The
bidders should also note that in absence of any of the schedules except price bid, their offer is
likely to be rejected.

. Transfer of the documents purchased online by one bidder to any other bidder is not permissible.

. The submission of a tender by the bidder implies that he has read and accepted the instructions,
conditions of the Contract and made himself aware of the scope and specifications of the work to
be done/ supplies to be made. The DISCOM will not, after acceptance of Contract rate, pay extra
charges for any reason whatsoever, in case the bidder is found later to have misjudged any

condition(s).
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. It is necessary to purchase the Bid documents online from e-portal of GoUP.
24.2  PERIOD OF VALIDITY :- The period of validity shall not be less than that specified in the Bid
documents.,

24.3  Nobody is authorized to receive or issue receipt of bid delivered by hand.
24.4  All required copies of the Techno-commercial Proposals are to be made from the original.

24.5  An authorized representative of the bidder shall initial all pages of the original proposal/offer. The
authorization shall be in the form of a written power of attorney in the name of the Bidder purchasing the
proposal. The signed proposal shall be marked as“ORIGINAL”.

24.6  Bid shall be submitted in the forms attached herein and all blanks in the bid shall be duly filled in the
original copy. The complete forms shall form part of Contract documents in case of successful bid.

247  The bidder should quote the prices strictly online in the manner indicated herein failing which the bid is
liable for rejection. The rate/prices shall be in figures.

24.8  No post bid development shall be allowed regarding any change in terms of prices or techno- commercial
specifications. Notwithstanding anything contained to the contrary in the specifications of the bid or in
subsequent exchange of correspondence, these conditions of Contract shall be binding on the bidder and
any change or variation expressed or implied, however, made in the said condition shall not be entertained
whatsoever.

24.9  The bid documents include certain statements, description, projections etc. with respect to the DISCOM
and their businesses. They reflect various assumptions made by the management and/or their consultants.
No representation, promise or warranty is given to their reasonableness, completeness or otherwise. The
bidders are expected to make their own judgments of the same. Upon receipt of their bids, it shall be
construed that they have based it on their own independent analysis and judgment.

25 Opening of bids

25.1  The DISCOM shall open online bids at the date and time for opening of bids as specified in Section-I
“Essential tender information” of this bid document or on the date and time as intimated to the bidder on
successful completion of evaluation of techno-commercial bids in case of Single-Stage Two-Envelope
bidding. In the event of the specified date for the opening of bids being declared a holiday for the
DISCOM, the bids will be opened at the appointed time on the next working day.

252  Bids that are not opened and read out at bid opening will not be considered for further evaluation,
regardless of the circumstances.

253  The bidders™ names, bid prices, and the presence or absence of the requisite EMD and such other details
as DISCOM at its discretion may consider appropriate, will be recorded at the time of bid opening.

25.4  In the case of Single-Stage Two-Envelope bids, on the bid opening date only the techno- commercial bid
shall be opened. The date for opening of the Price bid shall be as per Key date. In case of extension of due
date, the same shall be uploaded in DISCOM"s website & e-portal and accordingly Key date shall be
amended. No separate intimation shall be given to the bidders.

25.41 Opening of Envelope-I (A) (containing Earnest Money Deposit) and Envelope- I (B) (containing Techno-
commercial bid): The first envelope with EMD shall be opened on the due date and time of bid opening as
specified in Section-I Essential tender information of this bid document. The requirement for EMD shall
be verified and thereafter the second envelope, i.e. the Techno-commercial bid, shall be opened on the
same date in respect of eligible bidders (whose EMD is found to be as per the requirements).

25.4.11 Opening of Envelope-II - Price bid: Price Part of only those Bidders shall be opened on- line who are
determined as having submitted substantially responsive bids and are ascertained to be qualified to
satisfactorily perform the Contract. A negative determination of the bids, shall be notified by the
DISCOM to such Bidders and the price bid uploaded by them shall not be opened

25.5  In the event, the DISCOM, in its discretion, decides not to open the bid for want of adequate response to
the bidding, the DISCOM may either extend the bid pursuant to Clause no. 15.2 and 26.1 of Section-III:
Instructions to Bidders or cancel the bidding process.

25.6 It is to be noted that the bid evaluation will be executed strictly as per procedure mentioned in Bid
evaluation section.

26 Change in date and time of opening of bids
26.1  May be noted that the due date/time of opening of bid can be altered/extended if desired by the DISCOM,
without assigning any reason thereof. However, due intimation shall be available at DISCOM"s website.
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The bidder shall be responsible for keeping itself updated on the changes in date and time of opening of
bid.

Canvassing of bids

Bid shall be deemed to be under consideration, after opening of bid, till placement of order to the
successful bidder. During this period, the bidders or their authorized representative(s) or other interested
parties are advised strongly in their own interest, to refrain from contacting or influencing by any means
any of the DISCOM"s personnel or representative on matters relating to bid under process. As any such
effort or activity may result in rejection of that bidder’s proposal/offer.

DISCOM’s right to accept any bid, and to reject any or all bids
The DISCOM reserves the right to accept or reject any bid, and to annul the bidding process and reject all
bids at any time prior to award of Contract, without thereby incurring any liability to the affected bidder(s)

or any obligation to inform the affected bidders) of the grounds for such decision. No correspondence, in
any form, and at any time, shall be entertained by the DISCOM in this regards.

Currency of Price Bid

For the works/services required in the bid, all prices or rates shall be quoted in Indian National Rupees
(INR) only as the payment for such works/services shall be made in Indian currency only (i.e. Indian
National Rupees).

Interpretation of conditions of bid(s)

The DISCOM shall be the final authority to interpret any or all condition(s)/clause(s) specified in the bid
documents at any point of time. In case any ambiguous or contradictory term(s)/condition(s) arise in the
bid, interpretation as deemed appropriate by the DISCOM shall be final and binding on all the bidders.

Validity of bids _

The bidder’s proposal must remain valid for acceptance for a period of 180 days from the date of opening
of bid (Envelope-1) or any other extended date for their receipt or any other extended period consented
upon by the bidders. The DISCOM may ask the bidder to extend the validity period of their bid) and
during this period no bidder shall be allowed to withdraw their bid. Any such withdrawal during the said
period will entail forfeiture of EMD deposited by the bidder with their bid. The bidders who agree to such
extension shall confirm that they maintain the availability of the professional staff nominated in the
proposal or in their confirmation of extension of validity of the proposal.

The bid along with the rates and condition thereby shall be open for acceptance of the DISCOM for a
period of 180 days from the date of opening of the bids and no request for any variation in quoted rates
and/withdrawal of tender on any ground by successful bidder be entertained within validity period. In case
the DISCOM requests for extension of the validity period, the bidder may extend the validity without
changing the terms and conditions of their bid (except change in wages or any other statutory compliance
as per Government norms). In case Bidder does not extend the validity, he/she must respond his/her
unwillingness within 7 working days from the date of receipt of letter to this intent so that his EMD/bid
security can be returned.

Issue of Letter of Award, Contract Signing and Issue of Work Order
The DISCOM shall award the Contract to the bidder whose bid has been adjudged successful after techno-
commercial and financial evaluation.

The DISCOM shall issue a detailed Letter of Award (LoA) to the successful bidder

Post issue of Letter of Award to the successful bidder, Contract Agreement shall be signed between the
two parties at respective Circle Offices.

Signing of the Contract Agreement, work order shall be issued by respective Circles.

Bid evaluation
Preliminary examination

The DISCOM will examine the bids to determine whether they are complete, whether required sureties
have been furnished, whether the documents have been properly signed, and whether the bids documents
are generally in order.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, whether or not identified by the Bidder in its bid, and that does not
prejudice or affect the relative ranking of any Bidder as a result of the technical and commercial
evaluation, Examination of Substantive responsiveness and Qualification requirement
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Prior to the detailed evaluation, the DISCOM will determine whether each bid is of acceptable quality, is
complete and is substantially responsive to the Bidding Documents. Any deviations, conditionality or
reservation introduced will be reviewed to conduct a determination of the substantial responsiveness of
the bidder’s bid. For purposes of this determination, a substantially responsive bid is one that conforms to
all the terms, conditions and specifications of the Bidding Documents without any material deviations,
objections, conditionalities or reservations and complies with all the statutory laws in force as amended
from time to time. A material deviation, objection, conditionality or reservation is one (i) that affects in
any substantial way the scope, quality or performance of the Contract; (ii) that limits in any substantial
way, inconsistent with the Bidding Documents, the DISCOM"s rights or the successful Bidder’s
obligations under the Contract; or (iii) whose rectification would unfairly affect the competitive position
of other bidders who are presenting substantially responsive bids.

During bid evaluation, the DISCOM may, at its discretion, ask the Bidder for a clarification of its bid. In
case of erroneous/non-submission of documents required to be submitted by the Bidder as per the
provisions of the Bidding Documents, the DISCOM may give the Bidder not more than 7 working days™
notice to rectify/furnish such documents, failing which the bid shall berejected.

The request for clarification and the response shall be in writing, and no change in the price or substance
of the bid shall be sought, offered or permitted.

Bids containing deviations from critical provisions will be considered as non-responsive.

If a bid is not substantially responsive, it will be rejected by the DISCOM, and may not subsequently be
made responsive by the Bidder by correction of the nonconformity. The DISCOM"s determination of a
bid’s responsiveness shall be based on the contents of the bid itself without recourse to extrinsic evidence.

The DISCOM will ascertain to its satisfaction whether Bidders determined having submitted substantially
responsive bids are qualified, as per the Qualification Requirement mentioned in the bid documents. The
DISCOM shall be the sole judge in this regard and the DISCOM"s interpretation of the Qualification
Requirement shall be final and binding.

The determination will take into account the Bidder’s financial, technical capabilities, in particular the
Bidder’s Contract work in hand, future commitments and past performance during execution of contracts
that have been awarded by the DISCOM on the Bidder. It will be based upon an examination of the
documentary evidence of the Bidder’s qualifications submitted by the Bidder, as well as such other
information as the DISCOM deems necessary and appropriate. This shall, however, be subject to
assessment that may be carried out, if required, by the DISCOM.

The DISCOM may waive any minor informality, nonconformity or irregularity in a bid that does not
constitute a material deviation, affecting the capability of the Bidder to perform the Contract.

An affirmative determination will be a prerequisite for the DISCOM to evaluate the Techno- Commercial
Part and to intimate successful bidders to be present on new date, time & location to open the online price
schedule of the Bidder. A negative determination will result in rejection of the Bidder’s bid.

The bid from those bidders shall not be accepted who failed to submit Performance Security on issue of
Letter of Award (LoA) for any other Contract of DISCOM in past 3 years.

To assist in the analysis, evaluation and computation of the bids, the DISCOM may ask bidders
individually for clarification of their submitted bids. The request for clarification and the response shall be
in writing but no change (whatsoever) in the price or substance of the bid offered shall be permitted.

After successful evaluation and compliance to techno- commercial condition (satisfying the qualification
requirement), financial bid shall be opened.

Period of Contract

The quantity of work under contract shall be completed as per agreement. Further, the Discom may
terminate the contract by giving 30 days™ notice without assigning any reason.

Contract Performance Guarantee

A Contract Performance Security, the successful Bidder, to whom the work is awarded, shall be
required to furnish a Performance security from a Public Sector Indian Bank, in the specified format
(NEFT/RTGS/DD/Bankers Cheque/Bank Guarantee) in favour of the Owner. The guarantee amount
shall be equal to Ten percent (10%) for Supply/work/services contract, of the total Contract price
and it shall guarantee the faithful performance of the Contract in accordance with the terms and
conditions specified in these documents and specifications. Proforma annexed as Annexure.
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The guarantee shall be valid till the end of Warranty Period (06 Months) from the date of
commissioning) and handing of the work/completion of all the ordered quantity (for supply contract

only). The bank guarantee should also have a further claim period of 90 days from the date of
completion of the contract.

In any case, the successful bidder shall not be allowed to deduct CPG amount from their running bills
and they are required to submit valid & requisite Contract Performance Guarantee.

(Varun Verma)
Executive Engineer
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neral Conditions of the i ion

Discom’s representative
The Discom shall appoint an officer/employee designated as the Controlling Officer/Officer-in- charge

who shall carry out the functions and obligations of the Discom under the Contract.

The Discom may from time to time appoint any other person as the Controlling Officer/ Officer
in- charge in place of the person previously so appointed, and shall give a notice of the name of such
other person to the Contractor without delay. The Discom shall take reasonable care to see that no
such appointment is made at such a time or in such a manner as to impede the progress of
works/services. The Controlling Officer/ Officer-in-charge shall represent and act for the Discom at all
times during the currency/validity of the Contract.

Any decision, instruction or approval given by the Controlling Officer /Officer-in-charge of
the Discom to shall be binding on theContractor.

All notices, instructions, orders, consents, certificates, approvals and all other
communications under the Contract shall be given by the Controlling Officer/ Officer-in-charge.

The Controlling Officer/ Officer-in-charge may authorize his representative(s) as site-in-charge
for the works/services.

Contractor’s Representative

The Contractor shall employ at least one competent representative (name, address, telephone
number, identity proof of the representative shall be communicated in writing to the Controlling
Officer/officer-in-charge by the Contractor) to supervise the works/services at each Circle. The said
representative, (or if more than one shall be employed, then one of such representatives), shall be
present whenever required and should be approachable in person or on phone at time and location as
specified by the Discom/ Service Recipient. Any written order or instruction which the Controlling
Officer/officer-in-charge or his duly authorised representative may give to the said representative of the
Contractor shall be deemed to have been given to the Contractor.

The Controlling Officer/officer-in-charge shall be at liberty to object to the presence of any
representative or person employed by the Contractor for execution of the Contract or otherwise at the
site, who in his/her opinion is found to have misconduct him-self/her-self or be incompetent or
negligent and the Contractor shall remove the person so objected to, upon receipt from the Controlling
Officer/ officer-in-charge a notice in writing requiring him to do so and shall provide in his place a
competent representative at the Contractor®s risk and expense.

Bankruptcy/Insolvency of the Contractor

If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a
receiving order made against him or carries on business under a receiver for the benefit of the
creditor or any of them or being a partnership firm, become dissolved or being a corporation, goes
into liquidation or is being wound up, not being a voluntary winding up for the purpose only of
amalgamation or reconstruction, the Discom shall be at liberty:

To give such liquidated contractor or other person in whom, the Contract may
become vested, the option thereof to award the Contract or a portion to any other contractor,
thereof to be determined by the Discom subject to his/her providing an appropriate guarantee
for the performance of such Contract.

Duty and Behavior of Contractor’sPersonnel
The personnel deployed by the Contractor must always carry their Photo-1D card issued by Disocm.

The personnel deployed by the Contractor shall maintain the decorum and obey the instructions
of the officer-in-charge of the Discom for that particular work and place of duty. They must follow
the procedures of duty, performance and stipulated time guideline for working hours as set by the
officer-in-charge of the Discom from time totime.

It shall be accepted as an inseparable part of the Contract that in matters regarding
competency, efficiency, conduct and behaviour, the decision of the Officer-in-charge of the Discom
shall be final and binding on the Contractor in all such matters.

Safety Provisions

The Contractor shall arrange for the safety in its operation as prescribed by the Discom and all safety
protective equipment™s and tools are to be provided by the contrcator. It is the responsibility of the
Contractor to deal with any liability arising due to any injuries occurring to the Contractor”s staff
during performance of duty. The Discom would not be liable to pay any compensation to the injured
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employees of the Contractor under any circumstances.

In case the Contractor fails to make such arrangement, the authorized officer/staff of the
Discom shall be entitled to recover the costs thereof from the Contractor. The failure to comply with
the provisions of the Safety Rules and Regulations, if any, the Contractor shall without prejudice to
any other liability pay to the Discom a penalty amount, as determined by the competitive authority of
the Discom.

Checks and Supervision by the Contractor

The Contractor shall ensure that its personnel perform their duties efficiently by exercising frequent
surprise checks and by appointing sufficient supervisory staff as felt necessary by the Discom. In
case it is found that any damage has occurred due to negligence, ignorance or not performing the duty
by the personnel of the Contractcr, all the losses so occurred to the Discom shall be recovered from
the amounts payable to the Contractor and its security deposits or Contract Performance Guarantee.
Notices and Instructions

The Contractor shall furnish the complete address of its permanent office and local office along with
telephonic numbers, fax numbers, emails, etc. to the Discom. Any notice or instructions to be given to
Contractor under the terms of the Contract shall be deemed to have been served on him if it has been
sent at local office or to the address of the Contractor last notified by them or delivered to authorized
signatory.

Health of the Personneldeployed

All persons deployed by the Contractor shall be of sound physical and mental health and should not be
under the influence of any drug or liquor during duty and have full knowledge and experience to
competently complete the job assigned to them. In case it is found that any loss has occurred to the
Discom’s property/interest due to deployment of such personnel, the same shall have to be replaced by
the Contractor without any extra cost to the Discom.

Subletting
The Contractor shall not sublet any activity or any part thereof under the Contract.

Force Majeure

Force Majeure means any event or circumstance or combination of events and circumstances
including those stated below that wholly or partly prevents or unavoidably delays an affected party in
the performance of its obligations under this Agreement, but only if and to the extent that such events or
circumstances are not within the reasonable control, directly or indirectly, of the affected party and could
not have been avoided if the affected party had taken reasonable care or complied with prudent utility
practices.

Act of God, including, but not limited to lightning, drought, fire and explosion (to the extent
originating from a source external to the site), earthquake, volcanic eruption, landslide,
flood,cyclone, typhoon, tempest, tornado, mutiny, civil commutation, riot, terrorist attack, strike
(subject to certification by Labour Commissioner), lock-out (subject to certification Commissioner),
exceptionally adverse weather conditions which are in excess of the statistical measures for the last
hundred (100) years, any act of war (whether declared or undeclared), invasion, armed conflict or act
of foreign enemy, blockade, embargo, direct or indirect political events; or any event or circumstance
of a nature analogous to any of the above.

A notification to this effect duly certified by statutory authorities shall be provided by the
Contractor to the Discom. The authority as decided by the Discom (including committee, etc.) shall
decide upon Force Majeure cases and the decision of such authority shall be final and binding on
Contractor/Contractor.

Damage to Property and injury to personnel

The Contractor shall indemnify and keep indemnified the Discom against all losses and

claims for injuries or damage to any person or any property whatsoever which may arise out of or in
consequence of the execution of the Contract and against all claims, demands, proceedings, damages,
costs, charges and expenses whatsoever in respect of or in relation thereto.
The Discom shall not be liable for damage or compensation payable as per provision of law/act in
respect or consequence of any accident or injury to any workmen or other person in the employment
of the Contractor. The Contractor shall have to pay all claims, demands, proceedings costs, charges and
expenses whatsoever in respect there of or in relation there to.

In the event of any accident and/or injury, in respect of which compensation may become
payable under the Workman’s Compensation Act-VIII of 1923 including all amendments thereof,
Authorized officer of Discom shall have full powers to retain out of any sums payable/becoming
payable to the Contractor, any sum as may be deemed sufficient to meet such liability on receipt of
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award of compensation from the competent authority under the said act, and the same shall be
adjusted from this amount. Any shortfall shall be recovered and any excesses shall be refunded. The
opinion of the Authorized officer of Discom shall be final in regard to all matters arising under this
clause.

In case it is found that any theft or damage has occurred to the property or premises of the
Discom due to negligence of personnel in performing their duty and/or absence from the place of duty
and/or not providing substitute by the Contractor or any other reason, the cost of all such losses or
damages as assessed by the Discom shall be recovered from the Contractor’s monthly bill or from
their Security Deposit/Contract Performance Guarantee or inany other manner as may deemed fit.

In case any personnel of the Contractor is implicated in any law suit or is injured by any
person or group of persons, agitating mob, etc. during the course of performing his/her duty/their
duties for the Discom, it shall be the sole responsibility of the Contractor to defend its personnel in
the court of law or to extend all medical and financial help, etc. withoutcharging any cost to the Discom.

The Discom shall be deemed to be indemnified by the Contractor for lapses or other mischief’s
etc. by its personnel

Claims arising due to “any activity” shall be liable for adjustment from contract performance
guarantee furnished by Contractor.

Arbitration

If any dispute, difference or controversy shall at any time arise between the Contractor on the one
hand and the UPPCL and the Engineer of the Contract on the other hand Contract, or as the true
construction, meaning and intent of any part or condition of the same or as to manner of execution
or as to the quality or description of or the payment for the same, or as to the true intent, meaning,
interpretation construction or effect of the clause of the contract specification or drawing or any of
them or as to anything to be, done committed or suffered in pursuance of the contract or
specification, or as in the mode of carrying the contract into effect or as to the breach or alleged
breach or as to obviating or compensation for the commission any of such breach or as to any other
matter or thing whatsoever connected with or arising out of the contract, and whether before or
during the progress or after the completion of the contract such question, difference or dispute shall
be referred for adjudication to the UPPCL or any other person nominated by him on this behalf an d
his decision on writing shall be final binding and conclusive. This submission shall be deemed to be
a submission to arbitration modification thereof. The arbitrator may from time to time with consent
of the parties, enlarge the time for making and publishing the award.

Upon every or any such reference, the costs of an incidental to the reference and award
respectively shall be at the discretion of the arbitrator, who shall be competent to determine the
amount thereof or direct the same to be taxed as between solicitor and client or as between party and
party and to direct by whom in what manner the same shall be borne and paid.

Work under the contractor shall, if reasonable, continue during the arbitration proceedings
and no payment due or payable by the corporation shall be withheld on account of such proceeding.
In case of refusal/neglect by such nominee UPPCL may nominate another person in his place.
JURISDICTION OF THE COURTS: All dispute/difference or controversy arising out of between
the contractor and U.P. Power Corporation Ltd. & the Engineer of the contract and related to this
contract shall be subjected to the jurisdiction of local courts of Ghaziabad and Hon’ble High court at
Allahabad.

Blacklisting

In case(s) of severe default(s) by the Contractor (including but not limited to relevant clause of this
section), the process of blacklisting or debarring of Contractor and recoveries (if any) thereof may be
undertaken by the Discom ifdeemed necessary.

Taxes

The Contractor shall be responsible for payment of all taxes duties statuary/local levies arising as as
result of commercial transactions under this Contract such GST etc. Discom shall not be responsible
for any tax related liability in any manner whatsoever.

During the Contract period, the Contractor shall deposit GST and other applicable taxes at
prevailingrates as per Government of India guidelines including during extended period if any.

If any tax exemptions, reductions, allowances, or privileges may be available to the
Contractor, the Discom shall use its best endeavors to enable the Contractor to benefit from any such
tax savings to the maximum allowable extent.

The statutory deduction of taxes and duties at source, related to these works and services, shall
be done by the Discom and tax deduction certificate shall be issued to the Contractor wherever
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applicable as per law.

For the purpose of the Contract it is agreed that the Contract value shall include all taxes
(including) but not limited to GST or any other similar tax/duty/Cess/ surcharge/levy by whatever
name called under applicable tax laws as on the last date of bid submission) for supplies to be made or
services to be performed under the contracts in their quoted bid price. The Discom shall not be bear any
separate liability over and above the contract price for payment of taxes.

If any rates of Tax are increased or decreased, a new Tax is introduced, an existing Tax is
abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which directly impacts tax liability of Contractor in performance of this
Contract, an equitable adjustment of the Contract value shall be made to take into account any such
change by addition to the Contract value or deduction there from, as the case may be.

The contractor shall declare its GST registration number. Any liability arising out of GST
implication shall be borne and responsibility of the Discom.

Termination of Contract

Events of default

Any of the following events shall constitute an “Event of Default”. The occurrence of any
“Event of Default” shall lead to consequences as brought out in Clause:-

1, Ifthe Contractor fails to deliver services as per time schedule in the Scope of Work.

ii. Ifthe Contractor unlawfully repudiates the Contract or has otherwise expressed an intention not
to be bound by thecontract.

iii. If the Contractor does not make timely payment of salaries to the deployed labour.

iv. If the Contractor does not make the mandatory payments like EPF, ESIC and others liabilities
ifany.

\A If it comes to the Discom’s notice that the Contractor is indulged in forging documents and
submitting forged documents of EPF Challan sheet, ESIC receipt of personnel deployed by it.

vi. If the Contractor becomes bankrupt or insolvent, goes into liquidation.

vii. If the Contractor fails to make payment of any amount payable to the Discom, as and when the
same becomes due.

vili.  If the Contractor fails to provide, renew or replenish the payment security and/or contract
performance guarantee.

ix. If the Contractor fails to fulfil any of the directions or orders of the ofﬁcers m—charge or comply
with the requirement of the electricity laws or other laws in relation to bid area.

X. If the Contractor has made any false or misleading representation or warranty.

Xi. If the Contractor transfers, otherwise then pursuant to contract, any material or property of the
Discom.

Xii. If the Contractor indulges in any malpractice or corrupt practice.

If at any stage during the period of the Contract any case involving moral turpitude is instituted in a
court of law against the Contractor or his employees.

Termination for Convenience

The Discom shall be entitled to terminate the Contract without assigning any reason thereof at any
time of the Discom’s convenience, by issuing an “Order for Termination” to the Contractor. The

termination shall take effect on 30th day of issuance of “Order of Termination”, or such extended

period (over and above 30 days) as may be decided by the Discom.

Termination due to Change in Government / Management Policy

The Discom shall be entitled to terminate the Contract due to change any Government/ Management

Policy, by issuing an “Order for Termination” to the Contractor

The termination shall take effect on 30th day of issuance of “Order of Termination”, or such

extended period (over and above 30 days) as may be decided by the Discom.

Effect of Termination (Either upon default or for convenience or Change in Management /

Government Policy)

e Upon serving the “Order for Termination”, the Discom shall have rights to step-in and takeover
the operations. The Contractor shall be obliged to co-operate with Discom and provide all necessary
support, data, documents, information, etc. which may be required by the Purchase for successful
takeover of the operations and continuum of the services. However, during transition period the
Contractor shall continue to provide such services, as may be required by the Discom for smooth
take-over of operations.
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e If the contract has been terminated on occurrence of “Event of Default” as defined in Clause
20.1.The Contract Performance Guarantee submitted by the Contractor shall be invoked on or
after the effective date of “Termination of the Contract” and amount so realised shall be forfeited
by the Discom, as a reasonable pre-estimate of the losses which have occurred to the Discom due
to non-performance of the Contractor.

e If the contract has been terminated on convenience as per Clause 20.3, the Discom shall have
rights to recover any amount payable by Contractor to the Discom from the Contract
Performance Guarantee.

The Discom unconditionally reserve the rights to claim from the Contractor, any cost,

expenses or loss that may be incurred by reasons of breach of terms and conditions of the

contract.

e The Discom shall not be liable for payment of any compensation, whether in contract or tort or
otherwise, towards the Contractor or any third party, upon termination of the contract.

¢ Upon termination of the contract, the Contractor shall immediately:-

a) Remove it’s manpower deployed on performance of services pertaining to the Contract;

b) cease all further work, except for such work as the Discom may specify in the “Order for
Termination” for the sole purpose of protecting that part of the facilities already executed, or
any work required to leave the site in a clean and safe condition;

c) Remove all Contractor’s equipment from the site, repatriate the Contractor’s and its
subcontractors™ personnel from the site, remove from the site any wreckage, rubbish and
debris of any kind, and leave the whole of the Site in a clean and safe condition; and

d) deliver to the Discom the parts of the facilities executed by the Contractor up to the date of
termination.

e) to the extent legally possible, assign to the Discom all right, title and benefit of the
Contractor to the facilities as of the date of termination, and, as may be required by the
Discom, in any subcontracts concluded between the Contractor and its Subcontractors; and

f) Deliver to the Discom all non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection
with the facilities.

g) The Discom shall have the rights to recover from the Contractor any loss or damage occurred
to the property/ items/ materials/ equipment etc. of the Discom, due to any act of Contractor
or its personnel.

Corrupt or Fraudulent Practice(s)

The Discom requires that the bidders observe the highest standard of ethics during the procurement

and execution of the Contract(s).
In pursuance of this policy, the Discom defines, for the purposes of this provision the terms set
forth below as follows:

® Corrupt practice” means the offering, giving, receiving or soliciting of anything of value to
influence the action of an official/employee involved in the procurement process or in execution
of the Contract.

. Fraudulent practice” means misinterpretation of facts or information in order to influence the

procurement process or the execution of Contract to the detriment of the Discom and includes
collusive practice among bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive the Discom of the benefits of free and
open competition.

. will reject a bid or The Discom cancel the Contract if already placed, if it determines that the
bidder recommended for Award or on whom the Contract/Award has already been placed has
engaged in corrupt or fraudulent practices in competing for the Contract/Award n question.

° The Discom may declare a bidder ineligible for issue of Contract/Award, either indefinitely
or for a stated period of time, if it any time determines that the bidder has engaged in corrupt
or fraudulent practices in competing for or in executing an earlier Contract of the Discom

Miscellaneous

In case, any penalty is imposed by the regulator/ government/ any other judiciary or

compensation thereof, as decided by the concerned authority, on the Discom related to services/

scope of work as per this Bid document, then the same shall be passed on to the Contractor.

W Page 20



E-Tender No.16/ECWD/Gzb/2022-23

GENERAL TERMS AND CONDITIONS
The tenders shall be publically opened by the Executive Engineer, Electricity Construction & Works
Division, Ghaziabad, or his authorized representative in this office at 15:30 hrs. on due date of
opening of the tender in presence of tenderers or their authorized representative who wish to be
present. In case the tender opening date is holiday, the date of submission and opening of tender will

stand extended to next working day.

In case of offer is not with the valid earnest money, Part-II of the tender bid shall not be opened. No
further consideration of the tender slall be made in such cases.

The successful tenders are required to execute an Agreement on Non-Judicial stamp paper worth Rs.
100/- within 15 days from the date of issue of Registered notice and if he fails to do so his earnest
money shall be forfeited.

Executive Engineer, Electricity Construction & Works Division, Ghaziabad, reserves the right to
reject any tender or all the tenders or part there off or to distribute the work amongst more than one
tenderers without assigning any reason thereof.

For any further clarification, tenderers can contact the Executive Engineer, Electricity Construction &
Works Division, Ghaziabad; No subsequent representation on grounds of any sort of
misunderstanding will be entertained. Executive Engineer, Electricity Const. & Works Division,
Ghaziabad does not pledge to accept the lowest tender. He reserves the right to accept any tender or
rejects all the tenders without assigning any reason thereof. Incomplete tenders shall be rejected out
rightly.

Tender revising their prices after opening or tenders or submitting any clarification at their own
reflections, prices structure will be out rightly rejected and they may be debarred from the further

b

(Varun Verma)
Executive Engineer

participating in tendering for one year.
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SPECIAL TERMS AND CONDITIONS
Special terms and conditions of tender specification No.-16/ECWD/GZB/2022-23 for Work of (i)
Construction of 33/11KV (1x10)MVA Substation Rabupura (ii) Construction of 33KV line for feeding
new 33/11KV Substation Rabupura, Gautam Budh Nagar from 220KV Substation Jewar, Gautam Budh
Nagar.
SCcOPE OF WORK
The quantities specified in this tender are estimated only, and quantities of any activity as per physical condition
and requirement of site may vary any limit but not more than in +10% in overall value of agreement including
optional activity If the cost of the contract is above +10% due to quantity variation as per the site requirement, the
case will be put up to competent commniittee for approval. In any conditions the cost of agreement should not be
more than of sanctioned linkage amount.

The contractor shall have no objection in case the quantities are decreased or increased to this extent and shall
carry out the work without any increase in rates.

1. MATERIAL INSPECTION :—

1.01  The contractor must purchase/obtain all the material required for the work strictly from the approved PVVNL
vendor/supplier and material must be as per approved GTP in accordance with technical specification of
PVVNL norms. Technical specification of any item if needed can be obtain by the office of Executive
Engineer Electricity Construction & Works Division Ghaziabad.

1.02  In case as per PVVNL norms, the quantity & quality of material (material cost over the Rs. 2.00 Lac) shall be
inspected & checked by S.E. (DQC), PVVNL, Meerut team, than the intimation will have to be given by the
firm to the concern Executive Engineer, Electricity Construction & Works Division at least 10 days before
from the stipulated delivery period. The concern Executive Engineer (construction) will forward this
Inspection offer to S.E. (DQC). Inspection of the material shall be done at the premises of firm by DQC
nominated team. The test certificate of manufacturer shall be produced at the time of inspection. However,
dimensions check/physical check shall be carried out at the premises of supplier. Concerning AE/JE
(Construction) shall ensure quality and quantity of material at site as per DQC’s report.

1.03  Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PYVNL norms
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant IS in
accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest amendment thereof.
Officers for inspection shall be nominated by S.E. (DQC)

1.04  After successfully inspection of material, the supplier/vendor will submit the inspection report to
concerned Superintending Engineer/Executive Engineer, Electricity Construction & Works
Circle/Division. Superintending Engineer Electricity Construction and Works Circle- Ist, Meerut will
issue D.I. to Firm.

1.05  The contractor shall ensure receipt of material at site within 21 days from date of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of
materials beyond 21 days due to reasons not attributed to partial-turnkey contractor/supplier, suitable time
extension may be permitted by the Superintending Engineer Electricity Construction and Works Circle- Ist,
Meerut. All expenditure incurred by the department in performance of dispatch instruction shall be recovered
from partial turnkey contractor.

1.06  In case as per PVVNL norms, the quantity & quality of material (material cost upto Rs. 2.00 Lac) shall be
inspected & checked by concerning Division level after sending request for waivel of inspection for that
material to SE/EE Electricity Construction Circle/Division and getting approval for waivel of inspection. The
intimation to concerned Division will have to be given by the firm at least 10 days before from the stipulated
delivery period. The inspection of the material shall be done at the site store of the firm by the concerned
AE/JE (Construction) and shall ensure quality and quantity of material as per technical specification & relevant
ISS. The test certificate of manufacturer shall be produced at the time of inspection.

.
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Contractor shall ensure that inspection call is raised only when the material/equipment is completely ready for
inspection. On due date of inspection, if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availability of requisite calibrated certificate of instruments with
manufacturer, closing of works on scheduled date of inspection, non-availability of sufficient testing/material
handling staff at manufacturer works etc, all expenditures incurred on deployment of various inspecting
officials along with a fine of Rs 50,000/~ (Rupees Fifty Thousand) shall be recovered from the bills of the
agency. Second such situation at same manufacturet/supplier shall result in rejection of name of manufacturer
from list of approved vendors/sub-vendors.

COMPLETION PERIOD:- The contractor will complete the work within 05 Month from the date
of issue of LOI/Agreement whichever is earlier OR 15 days from the date of issue of last material,
whichever is later. In case quality of work is not satisfactory during execution of work as per
specification, the contract/agreement, may be terminated.

PENALTY: - Penalty @ %% per week subject to maximum 10% of the contract value shall
be imposed/deducted from the bill for the delayed period beyond stipulated period if work is
not completed within stipulated period.

4. PROGRESSIVE PAYMENT (SUPPLY)

4.1

First Installment (60%) against Supply of equipments/materials: Sixty percent (60%)

payments against various items of price schedule including 100% taxes etc. as per price given in this
LOA shall be paid on successful completion of inspection and testing of the materials/equipments and
receipt of material at site on submission of the following documents:

4.2

(a) Detailed Project Execution Plan/Pert Chart and its approval by the Employer.

(b) Evidence of dispatch (R/R or receipted L/R)

(¢) Contractor’s detailed invoice & packing list identifying contents of each shipment.

(d) Invoice certifying payments of GST, Taxes for the direct transaction between Employer
and Contractor.

(e) Copy of certificate to the effect of payments of State/Central taxes, duties, levies etc have
been make against supply of materials through sub-vendors under the contract.

(f) Certified copy of insurance policy/Insurance Certificate.

(g) Manufacturer’s/Contractor’s guarantee certificate of quality.

(h) Material Dispatch Instructions (DI) for dispatch of materials from the manufacturer’s
works. DI shall be issued by authorized officer of Employer

(i) Manufacturer’s copy of challan.

(j) Submission of the certificate by the Employer’s representative that the item(s) have been
received.

(k) Contractor shall ensure that the material is procured by them according to the approved
milestone/schedule and based on priority of work advised by SE- ECWC-Ist, Meerut.

Second Installment (30%) against Supply of equipments/materials: Thirty percent (30%) of

the Ex-works price component as per price given in this LOA shall be paid after erection of the

material and on submission of the following documents.

(a) Manufacturer’s copy of challan.

(b) After ensuring that materials under consideration have been received, erected, tested and
commissioned as per technical specification, scope of work & approved drawings.

The 60% and 30% payments of Ex-works price component as stated above shall be made as per
unit rate (Including F&I) given in the supply LOA and the invoice shall be raised accordingly by
the working agency which shall strictly be ensured by SE- ECWC-Ist, Meerut.

Page 23



4.3

Tender No.- 16/ECWD/GZB/2022-23

First Installment (10%) against Supply of equipments/materials: The balance ten percent
(10%) of the Ex-works price component shall be paid on successful supply, erection, testing and
commissioning of the work in the project, reconciliation of materials and payments and issuance
of Taking over Certificate by the PVVNL and on submission of following documents.

(a) Contractor’s invoice for release of final installment.

(b) CEO shall ensure for validity of unconditional & irrevocable Bank Guarantee for full 10%
amount of total contract price towards Contract Performance Guarantee (CPG). The said
bank guarantee shall be initially valid up to ninety (90) days after expiry of the Warranty
Period and shall be extended from time to time till ninety (90) days beyond successful
completion of warranty period. as may be required under the contract.

“Commissioning” for the purpose of payment shall mean satisfactory completion of all such

supplies, erection, commissioning, check and successful completion of all site test and

continuous energisation of the equipment/material at rated voltage as per the contract and to the
satisfaction/approval of PVVNL.

In case, for any reason not attributable to the contractor, the commissioning and charging of

equipment/materials is delayed beyond 120 days of successful completion of final checking and

testing of works, the balance 10% payment shall be released against an unconditional &
irrevocable bank guarantee of equivalent amount initially valid till 6 months from the readiness
of works for commissioning and charging at rated voltage, to be extended till 90 days beyond

actual commissioning & taking over.
PROGRESSIVE PAYMENTS (ERECTION):

a) First Installment (90%) : Ninety percent (90%) payments against Erection contracts shall be paid on
erection, testing and commissioning of works and on submission of documents indicated herein
under:

a. Unconditional acceptance of the Letter of Award and signing of contract agreement by the
Contractor.

b. An unconditional & irrevocable Bank Guarantee for ten percent (10%) of the total Contract price
towards Contract Performance Guarantee (CPG) in accordance with proforma attached. The said
bank guarantee shall be valid upto ninety (90) days after expiry of the Warranty Period and shall
be extended from time to time till ninety (90) days beyond successful completion of warranty
period, as may be required under the Contract.

g

Certified copy of Insurance policy/Insurance Certificate.
d. Contactor’s GST invoice

e. Material reconciliation statement consisting of the materials utilized for erection, testing &
commissioning.

f.  Submission of certificate on measurement book by Section Holder/Junior Engineer that materials
under consideration have been erected, tested and commissioned as per technical specification,
scope of work & approved Drawings/Manuals.

g Test check certification on Measurement Book be recorded by officers in hierarchy with the claim
as per policy.
b) Second and Final Installment (10%):

a. The balance ten percent (10%) of payment against Erection contracts shall be released on

successful commyissioning of the works in the contract and issuance of Taking over Certificate of
the project. ! E
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b. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion of all supplies,
erection, commissioning checks and successful completion of all site tests and continuous
energisation of the equipment/ materials at rated voltage as per the Contract and to the
satisfaction/approval of the Employer.

c. On submission of the certificate by the Section Holder/Junior Engineer that the
equipment/materials have been erected, tested and commissioned.

d. On certification by Section Holder/Junior Engineer for validity of an unconditional & irrevocable
Bank Guarantee for ten percent (10%) of the total Contract price towards Contract Performance
Guarantee (CPG) in accordance with the provisions of Contract. The said Contract Performannce
guarantee shall be initially valid upto ninety (90) days after expiry of the Warranty Period and
shall be extended from time to time till ninety (90) days beyond successful completion of
warranty period, as may be required under the Contract.

e. On certification of Section Holder/Junior Engineer for reconciliation of materials and payments.

f.  On certification of Section Holder/Junior Engineer that assets under the project are created and
are taken over by Employer.

g. Contractor’s GST invoice

CONTRACT PERFORMANCE GUARANTEE:-The successful Tenderer / bidder shall deposit
10% of the contract value in the form of NEFT/RTGS/DD/BG issued from Nationalized / Scheduled
Bank of India on a non-judicial stamp paper of requisite amount duly pledged in favour of EE,
ECWD, Ghaziabad valid for a period of 12 months. The Contract Performance Guarantee shall be
released after six months from the date of Handing over of project to concern Distribution wing

The contractor shall be fully responsible for all labour rules and regulations and no liabilities what so
ever in this regards be accepted by PVVNL/U.P. Power Corporation Ltd.

The contractor shall be responsible for any damage; loss, theft of material or breakage during
execution of work till the handing over the project to concerned distribution division.

The contractor shall have to arrange group insurance of their labours / workers at his own cost.

SUPERVISION OF WORK : The work shall be supervised by Executive Engineer, Electricity
Construction & Works Division, Ghaziabad along with concerned Assistant Engineer/Junior
Engineer.

RESPONSIBILITIES OF THE CONTRACTOR : The contractor shall be entirely responsible for
the execution of the contract in all respect in accordance with the terms of general conditions of
contract form *A’ special conditions specification and schedule of quantities and prices and drawing
not withstanding any approval which the Engineer might have given of the details drawings prepared
by the Contractor the material or other parts of the work involved in the contract.

SAFETY OF STAFF/LABOUR : Only skilled labour shall be allowed to be entered in the
switchyard of Sub-Station. The contractor shall provide and make necessary arrangements for safety
of staff ad labour at site of work. The Corporation will not be responsible for any accident of any
person at the site of work or for any damage there during construction of work. The staff insurance
charges, if any, shall be borne by the contractor.

CONTRACTOR RESPONSIBILITY : The contractor’s representative/staff labour shall be abide
by all general regulations of the undersigned in force at site and to any special conditions affecting

Page 25

ot



Tender No.- 16/ECWD/GZB/2022-23

the local administration. All the employees working on the land/building belonging to Corporation
shall be deemed to be aware of the general dangers and risks incidental to the activities of the
Corporation and other contractors. The contractor shall discharge all the obligations under the Indian
Workman’s compensation Act and Labour Laws so far as they may affect the work and workman
under is control. Assistant Engineer/Junior Engineer of the department will supervise at site who
will check the work and will provide points. The Assistant Engineer can order to stop the work if he
is not satisfied with the correctness of the job. The construction of lines/sub station stringing etc. will
be as per departmental construction technique given in the construction manual issued by the Rural
Electrification and Secondary System Planning Organization, Lucknow. The contractor shall be
responsible for any damage; loss or breakage during construction and the cost of such losses will be
recovered from him. Any worker/staff engaged by him for the work will have to be removed by the
contractor if so desired by the Executive Engineer/Assistant Engineer.

The charges for road cutting, forest clearances charges, Development Authority, NHI clearance
charges, electrical safety clearance and railway crossing approval charges, land lease charges or from
any other agency which are required to complete the work, shall be paid by the contractor. Any loss
or damage to any of the public utilities shall be repaired by the contractor at the contractor at his own
cost.

In case any hindrance is created by local people during executive of work, the contractor shall be
responsible to resolve it.

PENALTY FOR THEFT OF MATERIAL : The recovery of material duly supplied by the
PVVNL to the contractor, stolen or damage which is under custody of the Contractor or erected at
site till Sub-station, 33KV lines, 11KV lines are handed over to concern distribution division will be
done and deduct at the rate double of the stock issue rate of U.P.P.C.L. The Engineer-in-Charge of
the work will ensure that the material for execution of the work is given to the Contractor through
proper Invoice. PVVNL will not provide any material against theft of material from site and
Contractor has to arrange material against theft as per PVVNL standard at his own cost to restore the
work.

Once departmental material issued to contractor or departmental materials are under the custody of
contractor then contractor shall be entirely responsible for theft of material from site or during
execution of work/transition of material from store to site or vice-versa. Theft material FIR will be
lodged by contractor in concern police station in presence of concern JE/SDO of this division.

The Contractor shall at all time provide sufficient fencing, notice boards, lights and watchmen to
protect and warn the public and guard the work and material of substation, 33KV and 11KV lines
during execution of work at his own cost.

The Contractor shall insure the material issued to him against loss by theft, destruction or damage by
fire, flood under exposure to the weather or through riot, civil commotion war or rebellion for the full
value of the material from time of delivery to until constructed substation, 33KV line and 11KV line
is handed over to concern distribution division/end user.

Issue of material:- Material required for execution of contract work shall be issued to contractor
through SAP proper invoice/Gate pass of store center under PVVNL and contractor shall be entirely
responsible for loss by theft, destruction or damage by fire, flood etc and any mishappening to men &
material from any electricity store center under PVVNL to work place during transportation of
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materials. It shall be entire responsibility of the contractor against theft / damage of material during
execution of work till complete substation, 33KV line and 11KV lines are handed over to concern
distribution division/end user. UPPCL/PVVNL shall not bear any cost on account of theft / damage
of material during execution of work till handing over the complete contract work to concern
distribution division.

The contractor will be abide for entire responsibility of safety of 33/11 KV Sub-Station/constructions
of 33KV Line (O/H & U/G) and 11 KV Lines (O/H & U/G) or both : as theft, damages etc. till the
complete 33/11 KV Sub-Station. 33 KV line & 11 KV line be handed over to the concerning
distribution wing.

P.V.V.N.L, Meerut / U.P. Power Corporation Ltd. shall in no way be responsible for any liabilities
by the way of damage or compensation of claims in respect of employees and equipment.

In case, the contractor fails to execute the above work to the entire satisfaction of the Executive
Engineer, Electricity Construction & Works Division, Ghaziabad, (on behalf of U.P. Power
Corporation Ltd.) this Agreement can be terminated after giving one month’s notice writing to the
contractor with this intension that the amount of security deposited by the contractor will be forfeited
by the U.P. Power Corporation Ltd.

Application of the special conditions shall be read and construed along with the U.P. Power
Corporation Ltd. (Formerly UPSEB). General conditions of contract from A&B in case of any
conflict or inconsistency between these conditions & those contained in form A&B, provisions
contained herein shall prevail.

All type of permission/approval/NOC from any Development Authority/Govt. Body/Forest
Deptt./and other concerned Deptt. Shall be obtained by the contractor at his own cost.

All work after completion i.e 33/11KV Substation, 33KV line, 11KV line will be handed over to
concern Distribution Division by the Contractor.

(Varun Verma)
Executive Engineer
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Executive Engineer
Electricity Const. & Works Division
Ghaziabad.

With reference to your invitation to tender for the above I/We hereby offer to the
PVVNL, the items in the schedule annexed of such portion thereof as you may determine in
strict accordance with the annexed conditions of contract form ‘B’ specification and schedules
of rates to the satisfaction of the purchaser or in default thereof the forfeit to pay to the PVVNL,
the sum of money mentioned in the said conditions.

The rates quoted are inclusive rates and in full satisfaction of all claims. I/We agree to
abide the tender for the period of three months from the date fixed for opening of the same.

A Sum of RS.oooiiiiiiiiiiiiiiiiiiiiiiinieee only as earnest money have been
deposited to the Executive Engineer, Electricity Const. & Works Division, Ghaziabad vide RTGS.
1 dated........onsns0cnvh to Executive Engineer, Electy. Urban Construction Division

(Distribution), PVVNL Ghaziabad bank Account No. 10149900065 (IFSC Code SBIN0003279) in State
Bank of India, Ghaziabad, the full value of which shall retain by the PVVNL against the security
deposited in the clause (3) of the said condition of contract.

I/We hereby undertake and agree to execute a contract in the form annexed herewith in

accordance with the conditions of the contract.

Yours faithfully.

Executive Engineer Signature of the Tenderer

% with the seal.
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TENDER-PROFORMA

(To be filled in by the tenderer)
IMPORTANT INSTRUCTION TO TENDERERS

Your tender shall not be considered if you fail to submit this proforma duly filled-up. Replies
should be complete without ambifuity and should be clearly written against each item, terms such as
'REFER COVERING LETTER' shall not be acceptable. You may; however, attached extra sheet if the
space left is not sufficient.

1. Specification No. against which you are tenderer.

2. RTGS No. & date by which cost of tender
specification deposited by you.

3.  RTGS No. & date by which Amount of earnest
money deposited with the Executive Engineer,
Electricity Const. & Works Division, Ghaziabad.

4.  Are you registered with U.P. Power Corporation
Ltd., if so state the letter reference of Board vide
which you are registered

5. Do you agree to all the conditions of the tender
specification and if not state modification clearly
which you would desire in the general condition
of contract form 'A’ (it may please be noted that if
shall be entirely at the discretion of the Executive
Engineer, Electricity Works Division, Ghaziabad
to accept and reject the modification proposed

6. Please state clearly (Answer Yes/No) if you
would agree to execute the work in case the
modifications as suggested under sl. no. 5 are not
acceptable to the Board without emposing any
further conditions from your side

7. Give the reference who can certified your
financial status and capability to status and
capability to undertake such work. One of the
reference should be form a Scheduled Bank of
India.

8. Do you confirm that there are no typographical
errors/omissions in your tender and all other
documents forming part of the tender
(Answer Yes/No)

9. Have you submitted list of works executed by
you for the similar type of work material

10. What is the validity period of your tender? State
clearly in days/months. It should not be less than
180 days.

11. Do you confirm that the prices are firm in all
respect

(Answer Yes/No)

Signature of the Tenderer with Seal

W
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To be furnished by Firm / Contractor on office Letter Pad.

INBI L OF IR s s sennsnnins s sy i s R b MR B e 8

L e N N

Address 1. Office-

73 Correspondence-
Phone No. 1. Landline No.-1
2. Landline No.-2

3, Mobile No.

Bl 1D L  cornsmaesiimmvsnisassinmes P e R

Adhar Card No. TS e A R TR

Propraor-C et D ermin i e s s s .

Signature of Contractor
With Seal
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TERMS & CONDITIONS

The under mentioned terms and conditions shall also be applicable for successful execution of contract work.

1.

6.01

6.02

6.03

6.04

All material/equipments i.e. Power Transformer, Distribution Transformer, 33KV & 11KV VCB,
Control Panel. 33KV & 11KV CT/PT, ACSR Dog/Rabbit/Weasel conductor, L.T A.B.Cable of various
sizes, 33KV & 11KV XLPE cable, L.T XLPE cable will be provided by the department free of cost.

All material/equipments i.e. STP, PCC Pole, 33 KV fuse set, Disc Insulators (B & S and T & C Type), 33
KV & 11 KV Pin Insulators, control cables, heat shrinkable jointing kits etc. Rail pieces, R.S. Joist,
Galvanised Angle, Galvanised Chatinels, M.S. Round 32 mm dia, Earthing rods. Line material such as
supports, G.I. Wire, G.I. Steel, 33KV/11KV Galvannised X-arm, Earthing Rod etc. shall be arranged by
the contractor at his own cost as per site requirement and terms and conditions of tender documents.

All type of Galvannised clamp, Nut, bolt & washer, G.I. Pipe, Stone pad, Number plate, Danger board,
Barbed wire etc, shall be arranged by the contractor at his own cost as per site requirement.

All type of T& P and other material i.e. 150mm, 100 mm, 75 mm & 32 mm dia. GI Pipe, Cement, bricks,
sand, Stone Ballast, Aluminium lugs, copper bus bar of size (50x6)mm, copper strips, G.I. Flat of size
(50%6)mm, Insulation tape (P.V.C. empire and H.T. etc), Synthetic enamel paint, Backelite sheet, wooden
board, all types of clamps (P.G. Clamp, lugs connectors etc) required for construction of line, 440 V &
250 V ICTP and ICDP's switches, PVC copper and aluminium wires copper leads, all size of welding
rods, sodium vapours lamps of 250 W including fittings and street light poles and material other than
above mentioned, as required for completion of work shall have to be arranged by the contractor at his
own cost. The thickness of various types of clamps required for completion of the work should not be less

than 6mm.

Danger Board with clamps and anti-climbing devices with barbed wire & all other required materials will

be arranged by the contractor at his own cost.

MATERIAL INSPECTION :—

The contractor must purchase/obtain all the material required for the work strictly from the approved PVVNL
vendor/supplier and material must be as per approved GTP in accordance with technical specification of
PVVNL norms. Technical specification of any item if needed can be obtain by the office of Executive
Engineer Electricity Construction & Works Division Ghaziabad

In case as per PVVNL norms, the quantity & quality of material (material cost over the Rs. 2.00 Lac) shall be
inspected & checked by S.E. (DQC), PVVNL, Meerut team, than the intimation will have to be given by the
firm to the concern Executive Engineer, Electricity Construction & Works Division at least 10 days before
from the stipulated delivery period. The concern Executive Engineer (construction) will forward this
Inspection offer to S.E. (DQC). Inspection of the material shall be done at the premises of firm by DQC
nominated team. The test certificate of manufacturer shall be produced at the time of inspection. However,
dimensions check/physical check shall be carried out at the premises of supplier. Concerning AE/JE
(Construction) shall ensure quality and quantity of material at site as per DQC’s report.

Pre-dispatch inspection and testing of equipments& hardware items shall be carried out as per PVVNL norms
at premises of the manufacturer/vendor supplying the material. The testing shall be done as per relevant IS in
accordance with Technical Specification, GTP, drawings approved by Deptt. and its latest amendment thereof.
Officers for inspection shall be nominated by S.E. (DQC)

After successfully inspection of material, the supplier/vendor will submit the inspection report to
concerned Superintending Engineer/Executive Engineer, Electricity Construction & Works
Circle/Division. Superintending Engineer Electricity Construction and Works Circle- Ist, Meerut will
issue D.I. to Firm.
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12,
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14.

Tender No.- 16/ECWD/GZB/2022-23

The contractor shall ensure receipt of material at site within 21 days from date of receipt of dispatch
instructions; otherwise the dispatch instruction shall stand cancelled. In the event of delay in receipt of
materials beyond 21 days due to reasons not attributed to partial-turnkey contractor/supplier, suitable time
extension may be permitted by the Employer. All expenditure incurred by Employer in performance of
dispatch instruction shall be recovered from partial turnkey contractor.

In case as per PVVNL norms, the quantity & quality of material (material cost upto Rs. 2.00 Lac) shall be
inspected & checked by concerning Division level after sending request for waivel of inspection for that
material to SE/EE Electricity Construction Circle/Division and getting approval for waivel of inspection. The
intimation to concerned Division will have to be given by the firm at least 10 days before from the stipulated
delivery period. The inspection of the¢ material shall be done at the site store of the firm by the concerned
AE/IE (Construction) and shall ensure quality and quantity of material as per technical specification & relevant
ISS. The test certificate of manufacturer shall be produced at the time of inspection..

Contractor shall ensure that inspection call is raised only when the material/equipment is completely ready for
inspection. On due date of inspection, if it is found that materials are not ready in required quantities or the
inspection could not be carried out due to non-availability of requisite calibrated certificate of instruments with
manufacturer, closing of works on scheduled date of inspection, non-availability of sufficient testing/material
handling staff at manufacturer works etc, all expenditures incurred on deployment of various inspecting
officials along with a fine of Rs 50,000/- (Rupees Fifty Thousand) shall be recovered from the bills of the
agency. Second such situation at same manufacturer/supplier shall result in rejection of name of manufacturer
from list of approved vendors/sub-vendors.

Departmental material will be issued to the contractor through proper invoice and contractor shall be
responsible for safe storage of all the material issued to him. No extra payments shall be made to him for

storage and safety of materials.

Electricity at one point at site if available shall be made available to the contractor by the department free
of cost.

The quality of work shall be ascertained out by the contractor as per time-to-time revised-norms &
drawings of RESSPO Lucknow.

The work includes safe loading of various material to be used for the new S/S and lines at Central Stores
as well as safely unloading at the 33/11 KV S/S under construction/Site Store, as the case may be.

Regarding element of GST it must be clearly mentioned in the offer wheather GST will be charged extra
or not, otherwise GST shall be charged extra as per existing rules for the purpose of comparison of rates.
Value of the contract must be mentioned in figure & words both.

The required fee for inspection of 33 KV line & 11KV line by concerned Assistant Director, Electrical
Safety Department shall be deposited by the Contractor.

All type of Civil material, such as sand, 20mm stone grift, bricks, cement & sand etc., all type of
Dropper/Bracing Clamps, Stay Clamp, P.G. Clamp for Dog Conductor, Stone Pad- 300x300x75mm, M.S.
Angle 40x40x5mm etc. and T&P as well as labour shall be arranged by the contractor at his own cost.

All type of 33KV line clamp, such as X-Arm Holding Clamps, E-Bracket, F- Bracket with GI Flat of size
75x10mm, Pin Clamps, Stay Clamps, Top Channel Holding Clamps with GI Flat of size 65x8mm,
Bracing Clamps, Guarding Channel Clamps with M.S. Flat of Size 50x6mm P.G. Clamps for Dog
Conductor, 200mm dia PN6 pipe for cable laying and 11KV Line Clamps, such as E- Bracket, F- Bracket,
Top Channel Clamps, X- Arm Holding Clamps with GI Flat of size 50x6mm, Stay Clamps, Guarding
Clamps of size 50x6mm, Bracing Clamps, Dropper Clamps, P.G. Clamps, 160mm dia PN6 pipe for cable
laying will be provided by the Contractor at his own cost, as per drawing attached.

®/ 32



15.

16.

1%,

18.

19.

20.

21,

22,

23.
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All type of paints of Asian/Narolac make ISI mark shall be provided by the contractor as per standard
consumption norms of the Department. The quantity & quality will be checked by concerned Sub-
Divisional-Officer before start of the work. The material shall be purchased from the authorized dealer
only through proper receipts of the same.

The final survey for fixing the line supports and alignment etc. shall be carried out by the contractor
which will be got approved by the Engineer in charge before starting the execution of the work.

The work shall be carried out as per norms of RESSPO and concerned A.E. can ask contractor to stop the
work if he is not satisfied with quality of work.

After completion of work in every respect the same will finally be inspected by the officers of concerned
Distribution Wing. Any defects pointed out by A.E. (Works) & S.D.O. (Distribution) during the handing
over, the same shall be rectified by the contractor within 7 days.

The final bill of the above work will only be submitted by the contractor after removal of the defects
pointed out by the concerned distribution wing and after submitting the executed line chart with pole to
pole distance and consumption statement of Department Material issued to him to concerned A.E.

The quantities may vary to any extent subjected to not exceeding total value of the contract apart from
statutory conditions as per Form 'A’.

Contractor shall be required to submit his Financial Status, Net-worth & Manpower in Part—I of the tender
documents and the same shall be considered during finalization of the tender.

All type of permission/approval/NOC from any Development Authority/Govt. Body/Forest
Deptt./and other concerned Deptt. Shall be obtained by the contractor at his own cost.

All work after completion i.e substation, Increasing capacity, 33KV line, 11KV line will be handed
over to concern Distribution Division by the Contractor.

(Varun Verma)
Executive Engineer
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Part-1
DECLERATION

(To be executed on a Rs. 10.00 non-judicial stamp paper)
Tender Invited by:- Executive Engineer, ECWD, PVVNL, Ghaziabad.

Tender for:-

From:-

Name of Tenderer:-

Specification no.:- SHORT TERM E-T.No. 16/ECWD/Gzb /2022-23

Date of opening of bid part-1:-

IN CONSIDERATION of the ECWD, PVVNL, Ghaziabad having treated the tenderer to be an
eligible bidder whose tender may be considered, the tenderer hereby agrees to the condition that the
proposal in response to the above invitation shall not be withdrawn by us within 180 days from the
date of opening of the tender (or any extension thereof), also to the condition that if thereafter the
tenderer does withdraw his proposal within the said period, the earnest money deposited by them may
be forfeited by the PVVNL and at the discretion of the purchaser. The purchaser may debar the
tenderer from tendering for a minimum period of one year reckoned from the date of opening of the
tender.

Signed this s day of.......:.2023
Place:
Signed by
state title whether proprietor/partner (with complete
address & seal)
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Anexure-1

Scope of Work and Technical Specification

33/11KV Substation

Terminal Gantry :
Fabrication & erection of terminal gaatry as per details:—

Excavation of earth for making 2 Nos. pits of size (1.4x0.75x2.2)M

Fabrication and erection of Terminal Gantry by using 4 Nos. of 8.2 M long (175x85)mm, 19.5
Kg/meter or (100x116)mm, 23.1 Kg/meter R.S. Joist with bracing of the same by GI Angle Iron of size
(50%x50x6)mm & Providing 2 Nos. of 3.2m long pieces of Gl channel of size (125x65x6)mm for Top
as well as Dropper channel. The work also includes cutting, drilling and welding with alignment etc for
proper completion of work.

C.C. work in ratio of 1:4:8 (cement, fine sand and brick ballast) of size (1.40%x0.75%0.15)m for 2 Nos.
pits for making bed after proper ramming etc.

Making Foundation & Plinth of C.C. work of ratio 1:3:6 (cement, coarse sand & 20 mm size stone
grift) for the structure of 02 Nos. of pre-fabricated legs of terminal gantry (8.2 m long) as per Respo
drawing No. RES-38 size of plinth (1.4x0.75%2.35)m.

12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 0.30 m above
ground level.

Bus—Bar Gantry:
Fabrication & erection of Bus Bar Gantry as per detail:—

Excavation of earth for making 4 Nos. pits of size (0.75%0.75%1.2)m

Fabrication and erection of Bus Bar Gantry by using 04 Nos. 6.4 m long 90 Ib/105 Ib Rail and GI
Angle (50x50x6)mm for cross bracing of Bus-Bar and providing top channel of size (125x65x6)mm
as per Respo drawing RES-38. The work includes cutting, drilling, bolting and alignment of the same
for proper completion of work.

C.C. work in ratio of 1:4:8 (cement, fine sand and brick ballast) of size (0.75%0.75%0.15)m for 4 Nos.
pits for making bed after proper ramming etc.

Making Foundation & Plinth of C.C. work of ratio 1:3:6 (cement, coarse sand and 20mm size stone
grift) for the plinth of 02 Nos. structure. pre-fabricated Bus-Bar Gantry size of Plinth
(0.75%0.75%1.35)m, 4 Nos. after proper ramming over stone pad/bed

12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 0.30 m above
ground level.

Isolator Structure :
Fabrication & erection of Isolator structure (Line & Bus) as per Respo drawing no. RES-39

Excavation of earth for making 04 Nos. pits of size (0.9x0.30%1.0)m

Fabrication and erection of Isolator structure (Bus & Line) each by using 3.5 m long 04 Nos. of Gl
channel of size (125%65x6)mm with bracing by Gl Angle (50x50x6)mm size and providing 02 Nos. Gl
Angle (75x75x8)mm and 2.6m long on the top of Channel at both side of Isolator. The work also
includes cutting, drilling, welding and proper alignment of the same for completion of work.

C.C. work in ratio of 1:4:8 (cement, fine sand and brick ballast) of size (0.9x0.3%0.15)m for 04 Nos.
pits for making bed after proper ramming etc.

Making Foundation & Plinth of C.C. work of ratio 1:3:6 (cement, coarse sand and 20 mm stone grift)
for pre-fabricated structure of Line and Bus isolator size of plinth (0.9x0.3x1.15)m for 04 Nos.

12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 0.30 m above
ground level.
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Tender No.- 16/ECWD/GZB/2022-23

L.A.s/P.l.s,/C.T.s/P.T.s/IFuse Set structure:—
Fabrication & erection of Lightening Arrestors, Post Insulators/Fuse Set, C.T.'s structure and
Plinth for the same as per drawing No. RES-39 details (Quantity for five structures):-

Excavation of earth (0.30x0.30x1.0)m for 02 Nos. Pits of above structures.

(i) Fabrication and erection of C.T.'s/Fuse Set. structure by using Gl channel (125x65) mm size and
3.5 m minimum height with 2 Nos. Gl Angle (65x65x6)mm size on top of structure for installation
C.T.s/Fuse Set.(ii) Fabrication and erection of L.A.'s/P.l.'s. structure by using GI channel (100x50)
mm size and 3.5 m minimum height with 2 Nos. Gl Angle (65%65x6)mm size on top of structure for
installation L.A.'s/P.l.'s

C.C. work in ratio of 1:4:8 (cement, fine sand and brick ballast) of size (0.30%0.30%0.15)m for 02 Nos.
pits for making bed for each structure. Work includes proper ramming etc.

Making Foundation & Plinth of C.C. Work of ratio 1:3:6 (cement, coarse sand and 20 mm size stone
grift) for the above plinths for structure of L.A.'s, P.1.'s/C.T.'s/ Fuse Set after ramming of earth of size
(0.3%x0.3%1.15)m. Over stone pad/bed

12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 0.30 m above
ground level.

Plinth for 10 MVA Transformer:
Construction of plinth for 10 MVA, 33/11 KV Transformer of size (4.46%3.46x1.0)m (0.50m
below ground level and 0.5 m above ground level) as per details & drawing attached:-

Excavation of earth (4.70x3.70%0.5)m

Flooring of plinth in C.C. 1:4:8 (cement, sand & brick ballast) for making foundation bed. Size
(4.70%3.70%0.15)m

Ist Class brick work for side walls size 0.345 m wide upto 0.3 M height and 0.23 m wide upto 0.35 m
height C.C. ratio of 1:4 (cement & find sand)

Filling of brick ballast in plinth in ratio 1:4:8 (cement, coarse sand & brick ballast) with proper
ramming. Size (4.0x3.0x0.65)m

R.C.C. work in the top layer of plinth in ratio 1:2:4 in size (4.46x3.46)m and 0.20 m thickness by using
MS bar of 12mm dia both ways. The work also includes binding of steel reinforcement.

Quantity of M.S. Tor of size 12 mm dia required for reinforcement of plinth in R.C.C. work should be
28 nos. bars of 3.4 mtr length and 22 nos. bars of 4.40 mtr. length. Work also includes cutting,
bending and laying etc. in the T/F plinth.

Grouting of 02 Nos. 90/105 Ib. Rail pieces of 3.46 M long and (50x50x6)mm GI Angle in R.C.C. work
at the top of plinth work also includes cutting of rail and angle pieces etc.

12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 0.5 M above ground
level.

Plinth for 33 KV V.C.B.:
Construction of plinth for the structure of 33 KV VCB as per details

Excavation of earth of size (2.4x1.5%1.0) m pits for construction of plinth.

Brick Ballast ratio (1:4:8) (cement, sand & brick ballast ) for foundation work (2.4x1.5x0.15)m plinth.

Making Foundation & Plinth of C.C. work in ratio 1:2:4 (cement, coarse sand &stone grift) of 20mm
size for making plinth of size (2.4x1.5x1.15)m and grouting of foundation bolts 04 Nos. for 33 KV
VCB.

12 mm thick plaster with cement mortar in ratio 1:4 (cement & fine sand) of plinth of 0.30 m above
ground level size (2.4x1.5)m.

Earth Mat Work

Excavation of earth of size (0.5%0.75x520)m in switchyard area as per drawing for laying of 32 mm
dia M.S. Round and 50x6mm size Gl strip 50x6mm and refilling & ramming of the same earth into the
trenches after completion of work
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8 Laying of Earth Mat
Laying of 32 mm dia M.S. Round Bar in 0.75 m deep trenches as excavated in items. (a)

Welding with lap joint minimum length 150mm over lapping on both side of item (b)(i) shall be done so
that all the edges may fill completely with high quality Arc welding. All joints shall be painted with
black bituminous paint.

c Jointing of 32 mm dia M.S. Round in earth mat at cross joint using high quality Arc welding. 75 mm
piece of 32 mm Dia M.S. Round shall also be welded to make the joints strong for transfer the fault
current. Work also included cutting welding and painting with black bituminions paint of joint etc.

d Fabrication of 32 mm dia bar for 3.0 m long electrodes and digging them into ground so that the top
of M.S. Round/Electrode remains at least 0.75m in air and jointing of earth electrode with the Earth
Mat by using 75mm long piece of M.S. Round using high quality Arc welding and paints of joints with
black bituminious paint.

e Earthing of L.A's & Transforer neutral : Making of delta with 03 No. 03mtr. 32mm dia M.S. round bar
electrode and Fabrication of 32 mm dia bar for 3.0 m long electrodes and digging them into ground
so that the top of M.S. Round/Electrode remains at least 0.75m in air and jointing of earth electrode
with the delta by using 75mm long piece of M.S. Round using high quality Arc welding and paints of
joints with black bituminious paint.

f Chemical Pipe Earthing: Chemical pipe earthing including electrode, chemical with 3mtr. Long,
80mm dia and 3mm thick G.1. Pipe & G.I. strip of 25x3mm must be used.

9 Laying of G.l. Earth Strip :-

a Laying of G.I. Earth strip of size 50x6mm (min. weight=1.9 Kg/m) about 160 mtr, length for connecting
the Earth Mat with steel structure.

b | The work also includes cutting, bending, straightening, over-lapping and welding the Earth Strip with
Earth Mat and various steel structures by using high quality Arc welding in already digged trenches.

c Painting of Earth Strip of size (50x6)mm with one coat of ready mixed primer with two coats of IS
mark synthetic channel green paint. Paint must be provided by the contractor.

10 | Construction of Control cable trench as per details
Excavation of earth in size 0.650x0.40m.

C.C. work in foundation in ratio 1:4:8 (Cement, sand & Brick Ballast) with proper ramming in size
0.650x%0.15 Mtr.

First Class Brick work in cement mortar in ratio 1:4 in size 0.23x0.32 Mtr.

25 mm thick C.C. in floor of Cable Trench in ratio 1:2:4 (cement, coursend and Stone ballast) 20mm
gauge in size 0.3 mtr. Width

e Grouting of Gl strip 50x8mm of size 450x25x6mm in cable trench 100mm above floor level and at
equal space distance 300mm

f Plastering of Trench in Cement, Mortar in ration 1:4, 12mm thick in cable trench.

g Fabrication and fixing of cable trench cover of Gl Angle Iron size 50x50x6mm of size 0.3m wide 0.5
to 1.0 mtr. length with proper welding of 8 mm size of bar 2 Nos. in length and 6 Nos. in width and
RCC in ratio 1:2:4 (cement, coursend and Stone ballast)

(i) | 0.5 Mtr. long

(i) | 1.00 Mtr. Long

11 | Painting of Structures :
Painting of the following structure with one coat of ready mixed primer and two coats of ISI
Mark Aluminium paint after rubbing with sand paper to the surface of the structure including
labour and T&P complete in all respect
Terminal Gantry Structure
Bus Bar Gantry Structure

C Line Isolator/Bus Isolator/Post Insulator/Fuse Set/C.T./P.T.s/L.A.s structures etc.
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12 | Construction of SSO's approached road 1.2 Mtr. wide in Switchyard by laying dry brick ballast in 15
cm layer, 115 mm thick brick work 1:4 on both side of edge, providing 10cm thick CC in ratio 1:2:4.
The work include proper plastering top & side of road and making groove, leveling & dressing of earth
beneath the brick work on edge.

13 | Hiring of D/G Set including carriage, loading, unloading & operating charges (with fuel) at 33/11 KV
Substation under construction in case L.T. supply is not available near S/S within prescribed
accessible limit.

(i) | 20 KVA, 3 Phase D/G Set for testing of equipments installed at Substation

(i) | 5 KVA, Single phase, D/G Set for fabrication of different structure at Substation.

13 | Miscellaneous Electrical works of Newly proposed 1x10MVA S/S Rabupura (Gautambudh
Nagar) Installation of 33/11 KV, 10 MVA Transformer :

Shifting of available 10 MVA 33/11 KV, Transformer to transformer plinth in Switch Yard.

Erection of shifted Transformer at plinth by fixing all accessories like radiators, conservator tank, filling
the transformer oil to desired level and ensuring that there is no leakage, complete job in all respect.

c Boring and lowering of G.1. Pipe into the ground upto 50mtr. or water level with the lower end of solid
copper cone Approx 225mm long and 750 gm in weight shall be provided and screwed in pipe as well
as bringing out a continuous copper wire 6 SWG from the cone up to the ground surface where it will
be bolted to the Gl earth strip (50x6)mm for Transformer neutral connection, the earth strip will be
welded to the G.1. pipe and neutral earthing support.

d Fabrication and erection of neutral earthing L Type support made of Gl channel size 100x50mm.
Structure shall be 4 Mtr. long with 1 Mtr. Arms. Structure shall be grouted in ratio 1:3:6 in block size
300x300x700mm and painted with one coat of Ready Mixed primer and Two coat of enamel
Aluminium paint work includes connecting neutral bushing rod of power Transformer and Gl earthing
strip with the help of flexible copper bond, Gl Bolt and washer.

e Fabrication and erection of cable support made of two pieces of Gl Angle (65x65x6) mm, 2.75 meter
long, joined to each other by means of 5 Nos. Gl Flat (50x6)mm pieces of size 150 mm long each by
welding at equal intervals and grouting in a block of size (300x300%700)mm in CC 1:3:6 complete
with one coat of ready mixed primer and two coats of Al. paint. Work includes providing of three Nos.
Gl clamps made of (50x6)mm Gl Flat for holding the cable including nuts and bolts.

f Fabrication and grouting of Gl frames 3.60 mt. long for support of copper Bus Bar. Bus Bar will be
provided in L.V. Side of Power transformer. The Gl frame shall be made of Gl channel (100x50)mm
in 'T' shape. Providing 2 Nos. support of Gl Angle iron (50x50x6)mm, 0.60 mt. long below the top
channel, drilling of 3 Nos. hole on the top channel for fixing of 11 KV pin insulator. The Gl frame shall
be painted with one coat of primer & two coat of aluminum paint and grouting the frame in C.C. ratio
1:3:6 in a block of size (300x300x700)mm. The work also includes the fixing of 3 Nos. 11 KV pin
insulator with pin and binding the copper Bus Bar with the pin insulator by Aluminum binding wire in
complete.

g Supply & Fabrication of copper bus bar of size (2000x50x6)mm in L.V. side of 10 MVA 33/11 KV,
power transformer. Work includes connection of outside bus bar in L.V. side busing rod of Power
Transformer and other side with outdoor 11 KV cable box as well as providing empire tape and H.T.
tape etc. for proper insulation work.

14 | Installation of 11 KV Switch Gears in Control Room :

a | Carefully & safely shifting of 11 KV switch gears from outside to inside the switch gear room grouting
foundation of bolts in C.C. ratio of 1:2:4 (including cutting of RCC floor and finishing of RCC floor) as
per requirement placing, aligning and fixing of 11 KV anchor Gl bolts and nuts of proper size for
completion of work.

b | Safely mounting of 11 KV PT on 11 KV Incoming switch gear filling of oil (if required) making all
electrical connections and testing & commissioning of work. 3
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Proper fixing and making bus bar connection in between two switch gears after proper cleaning. Work
also include proper insulation, taping by empire, PVC and H.T. tape etc.

15

H.T. Power Cable Laying :

Laying 11 KV, (3%x300) mm2/(3x400) mm2 XLPE, Cable from power transformer to 11 KV Incoming
switch gear in the cable trench 0.45 m wide, 0.90m depth. Providing 150 mm local sand for cushion
beneath and 150 mm above the cable (quantity of local sand required 0.375 cubm/m in length). The
cable shall be duly protected by brick. On both side of cable by laying brick vertically and bricks would
also be laid horizontally on top of vertically laid bricks along the cable (minimum 18 Nos. per mtr.
length are to be laid top and outer side along the cable. The work includes digging of trenches, laying
of cable in under ground trenches, joining of terminal's, back filling of earth and testing and
commissioning of power cable e.c. Spare cable shall be left over and laid in the trenches in shape of
6m ring at both ends.

Laying and dressing of 11 KV 3x300 mm2/3x400 mm2 power cable in air/Trench.

Laying 3x185mm2 XLPE, Power cable from outgoing switch gear to 11 KV double poles in the cable
trench 0.45m wide, 0.90m depth. Providing 150 thickness mm local sand for cushion beneath and
150 mm above the cable (quantity of local sand required 0.375 cubm/m in length). The cable shall be
duly protected by brick. On both side of cable by laying bricks vertically and bricks would also be laid
horizontally on top of vertically laid bricks along the cable (minimum 18 Nos. per mtr. length are to be
laid top and outer side along the cable. The work includes digging of trenches, laying of cable in
under ground trenches, joining of terminal's, back filling of earth and testing and commissioning of
power cables etc. Spare cable shall be left over and laid in the trenches in shape of 6m rings at both
ends. At the end of feeder cables, where the cable is to be laid across pucca/main road, 100 mm dia
G.1. pipe with thickness 2mm will be weared over the cable in the cable trench for the protection of
cable.

156

Preparation of 11 KV Power Cable ends :

Making of 11 KV XLPE Heat shrinkable out door jointing kits after duly plumbing and taping of cable,
providing, fixing and crimping of proper size good quality lugs.

Making of 11 KV XLPE heat shrinkable indoor jointing kits in switch gears after carefully removing the
insulation of cable, providing and crimping of proper size of lugs, plumbing and taping of cable with
good quality available insulation tape with J/Kit boxes. Fixing and insulating of lugs on cable with
switch gear complete in all respect.

Providing & wearing of 100 mm dia 3.5 mtr. long G.I. pipe in the feeder cable of size of
(3%120)mm2/(3%185)mm2 XLPE power cable before making the outdoor cable boxes. The work
includes the sealing of G.I. Pipe, top end and lower end of the pipe is to be buried in to the ground
about % m and proper dressing of cable etc. The work includes lifting, mounting and clamping of 11
KV feeder cable boxes on the feeder with double pole structure and making connections including
supply of cable mounting clamps etc.

16

Installation of 24 V Battery and Battery Charger :

assembling and installation of the cabinet of 24 V battery and battery charger in switch gear control
room including grouting of foundation bolts as per drawing of manufacture, including providing the
foundation nuts and bolts of proper size. The electrical connection between battery and battery
charge with flexible copper lead of size 7/20 SWG shall be done properly. The work includes
installation, wiring upto control panel, testing and commissioning complete in all respect.

17

Cable Laying

Laying of different size of (2x2.5)mm2/(4x2.5)mm2/(6x25)mm2/ (10x2.5)mm2 control cables i.e. from
Buchholz realy to Marshalling box Marshalling box to switch gear room, 33 KV CT's to CT's Junction
Box, CT 33 KV, 33 KV P.T, V.C.B. Control Panel Junction Box to 33 KV VCB control panel and
control panel to 33 KV VCB outdoor operating mechanism panel from T/F etc. in the cable trench
including making proper connection at Buchholz Relay, Marshalling box as per required for installed

equipment.
& 39




Tender No.- 16/ECWD/GZB/2022-23

18 | Earthing of 11 KV Switch Gears :

a Preparation of earth mat for earthing of indoor equipments by means of Gl earth strips (50x6) mm
connecting to 4 Nos. earthing electrodes of 32 mm dia. (including fabrications of earthing electrodes)
3m long on either side (as per RESSPO drg. RES-40). This work includes driving of earthing
electrodes, driving them into earth so that its top remains 500 mm below ground level, earth work,
laying, bending, welding of Gl earth strips (50x6)mm and also laying of the Gl strip 50x6 mm in trench
of control room and connecting to both sides squares including cost of earth strip (50x6)mm approx.
40m length.

b Earthing of all indoor equipments by laying and providing Gl earth strip (50x6)mm including cutting,
bending and welding etc.

19(i) | Lighting Arrangement of 33/11 KV S/S outdoor switch yard and its area :

a Supply & installation and erection of 6 Mtr. long street light supports with 2.4 Mtr. long street light
brackets including fixing and supply of junctions box, street light support shall be made and fabricated
from Gl pipe of 3.0 Mtr. long 100mm dia. and 3.0 Mtr. long 75mm dia with 2.4 Mtr. long street light
bracket in arc shape and made up of 40 mm dia Gl pipe. This work includes, painting one coat with
red oxide and 2 coats of ISI mark aluminium paint grouting of support in C.C. ratio 1:3:6 (cement,
sand and stone grift) in size (0.40%0.4x1.2)m. Lighting poles shall also be earthed by connecting to
earth mat.

b Supplying and Fixing of LED 50 W and of standard quality ISI Mark with water tight elbow fitting etc.
complete in all respect and suitable for above street light supports (acceptable make Phillips, Bajaj,
Havels or Siska).

c Laying of 3%x70 mm2 PVC LT cable from 11/0.4 KV, 63 KVA T/F to L.T. distribution board in switch
gear room after digging trench for laying cable and refilling of trench including connections at both
ends after providing and crimping of lugs of proper size for completion of work and laying brick over &
both sides of L.T. cable after digging trench of 0.3 m wide & 0.5 m depth and providing and wearing
75mm dia Gl Pipe of 2.5 M length over L.T. Cable complete in all respect.

d Fabrication of L.T. distribution board by using Gl Angle size (65x65x6)mm of size (1x0.75x1.4) m and
grouting the stand in ground floor in switch gear room at proper place. 12 mm thick Indian wooden ply
with sunmica top will be fixed on the ply frame and frame will be painted by one coat of primer red
oxide and two coats of smoke grey paint.

e Fixing and wiring with 7/20 SWG PVC wire of following ICTP/ICDP switches of standard quality ISI
mark on L.T. Distribution board complete work including cost of all materials:—

f ICTP switch three phase, 4 wire 100 Amps & 415 volts rewirable main switch.

g ICDP switch of single phase of 32 Amp. 250 Volts (one for switch yard lighting, one for S.G. Room
lighting, one for protection system and one for battery charger).

h Providing & laying (2x6)mm2 L.T. Aluminum PVC cable from S.G. Room to street light supports after
digging of trench laying of (2x6)mm2 cable, providing brick on top of cable, refilling of trench, making
connections of poles with street light fitting through junction box complete in all respect.

19(ii) | Lightning arrangement of 33/11KV S/S control room (8 No. ceiling fans of preferable make Havels,
Crompton & Bajaj), (20 No. 12 Watt Led bulb with fitting if required preferable make Philips,
Crompton, Havels & Bajaj)

20 | Construction of 11KV Feeder Double Pole/Substation T/F Double Pole

Erection & grouting of 2 Nos. STP-55-11mtr./PCC- 9mtr. Long for making D/P structure including
fabrication fixing of Gl channel, Gl Angle, TPMO, Fuse Set, Disc Insulators & Pin Insulators etc. The
work includes supply and fixing of necessary clamps with nuts, bolts & washer. The work also
includes grouting of D/P supports in C.C. 1:3:6 (Cement, Sand & Stone Girift) in block size
(0.45mx0.45x1/6 length of pole) including earthing of D/P with M.S. earthing rod complete in all
respect.

21 | Erection and installation of 11/0.4KV 63KVA T/F on transformer plinth including shifting of same upto
plinth and making of 11KV connection of transformer complete the work in all respects.
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22 | Installation of 33KV Isolators.

(@) Assembling and installation of line/bus isolators on the isolators structure. Adjusting of operating
mechanism in proper alignment so as to ensure smooth operaion of the same. In case of line isolator
proper operation of earth links shall also be ensured. The work includes fabrication and proper fixing if
required.

(b) | Installation of 33 KV Lightning Arrestors: Assembling and installation/mounting of 3 Nos. lighting
arrestors on the L.A's structure complete with earthing and line connections. The work includes
fabrication and proper fixing, if required.

23 | Installation of 33 KV Post Insulators:

(a) | Installation of 3 Nos. Pl on structure. The work includes fabrication and proper fixing, if required.

24 | Installation of 33 KV Fuse Set:

(a) | Assembling and installation of fuse set on the fuse set structure.The work includes fabrication and
proper fixing, if required.

25 | Installation of 33 KV VCB:

(a) | Assembling and installation of 33KV VCB on the VCB O/D structure on the plinth. Adjustment of
operating mechanism in proper alignment for smooth operation of the same. The work also includes
fabrication of additional arrangement and proper fixing, if required.

26 | Installation of 33 KV Control Panel:

(a) | Carefully and safely shifting of 33KV control panel from outside of the switch gear room to inside of
the switch gear room, grouting with anchor bolt in the floor, work also includes cutting & proper
finishing of floor if necessary for completion of work. placing and fixing of panel on foundation, bolts of
proper size in proper position and alignment.

27 | Installation of 33 KV C.T.'s:

(a) | Installation of 3 Nos. C.T.'s on the C.T.'s structure. The work includes fabrication for proper fixing, if
required to complete the work.

28 | 33 KV C.T.'s Junction Box

(a) | Providing & fixing of junction box of size (400x400x150)mm made of Gl sheet of 16 SWG in between
33KV CT's & control panel. The work also include making proper connection on the junction box and
making all connection in between CT's and control panel complete as per manufacture's panel
drawing including testing and commissioning of work etc. complete the work.

29 | Installation of CT/PT unit.

(@) | Installation of 33KV CT/PT unit on structure. The work includes fabrication for proper fixing, if
required.

30 | 33KV Bus Bar Jumpering

(@) | Jumbering of 33KV bus bar by using and laying ACSR Dog/Panther conductor including fixing of
33KV disc insulator and tension fitting to complete work with proper sagging of bus bar etc.

(b) | Jumpering, including clamping/binding with ACSR Dog conductor:

(i) | Terminal gantry to CT/PT unit.

(i) | CT/PT unit to 33 KV line isolator

(i) | 33KV Line isolator to 33KV bus bar.

(iv) | 33KV Bus bar to 33KV VCB

(V) |33KVVCBto33KVC.T.

(vi) | 33 KV C.T to 33 KV Fuse Set

(vii) | 33 KV Fuse set to 33 KV L.A.

(vii) | 33 KV L.A. to 33/11 KV Power T/f

(ix) | 33KV Post insulator to Bus Bar.
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31 | Tripping Single Line Diagram, Board:

(@) | Providing & fixing of tripping board of size (1500x900) mm made of Indian plywood of 6mm thick fitted
on wooden frame made of Sal wood of size (50x38)mm. Two support of size 900 mm shall be used
on back side of board. The frame of the board shall be tapered on the front side and properly finished.
The board shall be painted with black enamel paint in two coats after the one coat of primer. The
primer paint shall be used in both side. The prescribed matter shall be written neatly with white
enamel paint.

(b) | Providing & fixing of single line diagram board for 33/11 KV substations of size (1200x900)mm made
of Indian Plywood 6 mm thick fitted. on wooden frame made of Sal wood of size (50x30)mm. Two
support of Sal wood of size 1200 mra and two supports of size 900 mm shall be tapered on the front
side and properly finished, the board shall painted with white enamel paint in two coats after one coat
of primer shall be used in both side. The prescribed matter/chart shall be written neatly with red,
green and black paint as required.

© | Fabrication, Erection & Grouting of 33/11KV S/S name board of size (0.75x1.5) Mtr 2.40Mtr high
frame of G| Angle of size 50x50x6mm, Two cross Bracing of Gl Flat of size 25x6mm shall be fixed
with frame, Board shall be made of 18SWG Gl sheet of size .75x1.5mtr shall be fitted in frame with
Rivit Board letter should be written by black paint on yellow back ground.

(d) | Fabrication & Providing Fire buckets stand size 1.2 mtr. In length and 1.0 mtr. In height made of Gl
Angle iron of size 50x50x6mm having 6 Nos. bucket made of Gl Sheet 20 Gauge 1 litre capacity
having one No. handle at the top of buckets and another at the side of the buckets and painted outer
side post office colour and inner side white enamel paint and marked “fire” in outer side of buckets as
per drawings.

32 | Supply & fixing of Aluminum clamps such as Isolator, LA, Transformer end clamp, fuse set, post
insulator, PG clamp etc. complete with nut, bolt & washer for Dog / Panther Conductor

33 | To provide required No. of technicians to work on power T/f, HT/LT panels during testing as assisting
technical hands of test team during commissioning & energisation.

34 | Earth filling in switch yard including cost of earth obtained from out side PVVNL property, watering &
ramming of earth complete in all respects.

35 | Leveling & Dressing of the switch yard including cutting up rooting of grass/grass leveling on making
proper slope watering & ramming. The work also includes removal disposal rutatst out of S/S area.

36 | Making plinth of D/P & street light, support in CC 1:3:6 of size 45 cm dia & .30 mtr. In height complete
with all labour T&P etc.

38 | substation T&P

Supply of the following set of T&P (ISI marked if applicable) at each of the 33/11KV S/S mentioned in
BOQ. One sample of these T&P shall be submitted before supply to respective DISCOM for approval.
Only after getting the approval of the sample T&P shall be supplied.

(@ | chain pulley blocks 4 Ton capable of lifting upto ten feet- 1 number.

(b) Tirfur capable of pulling 5 Ton load- 1 number.

Hand gloves free size- 2 sets.

(d) | 1 No. tool box carring pliers of different types, set of various sizes (4 Sq.mm to 400 Sq.mm), slide
wrench, nose plier, ratched spanners of various sizes, power operated drill machine, power operated
grinders, box spanners, various sizes and type type of files, hexas. Also one no. each of the following
instruments of standard make Motwane/Meco/Riken etc.

(1) Motorized cum manually operated 5 KV megger & digital multimeter.
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(if) Tong tester capable of measuring both DC and AC voltages upto 0.5% accuracy it should measure
AC upto 1400 Amps. And its loop size should be large enough to insert 100 mm dia cable in it
comfortably.

(e) Torch of three cells- 2 numbers.

(f) Set of drill bits for metal and concrete- 1 set.

(9) Slings of 2 meter and 6 meter sizes capable of carring 5 ton load- 1 set.

39 | Plinth for 63KVA S/S Transformer:
Construction of plinth for 63KVA, 11/0.4 KV Transformer of size (2x2x1.6)m (0.60m below
ground level and 1.0 m above ground level) as per details & drawing attached:-

a Excavation of earth (2.1x2.1x0.6)m

b Flooring of plinth in C.C. 1:4:8 (cement, sand & brick ballast) for making foundation bed. Size
(2.1%x2.1x0.15)m

c Ist Class brick work for side walls size 0.23 m wide upto 1.30 m height in ratio of 1:4 (cement & find
sand)

d Filling of brick ballast in plinth in ratio 1:4:8 (cement, coarse sand & brick ballast) with proper ramming
upto height 1.3mtr.

e R.C.C. work in the top layer of plinth in ratio 1:2:4 in size (2x2)m and 0.15 m thickness by using MS
bar of 12mm dia, 2.0mtr. Long and 10 Nos. both ways. Work also includes cutting, bending and
laying etc. in the T/F plinth.

f Grouting of 02 Nos. 2mtr. Long 125x65x6mm Gl channel in RCC top and (50x50x6)mm Gl Angle in
R.C.C. work at the top of plinth. Work also includes cutting of channel and angle pieces etc.

g 12 mm thick plaster with cement mortar ratio 1:4 (cement & fine sand) of plinth of 1.0 m above ground
level.

1 Survey: Mapping of route of proposed new 33 kV line by foot survey in rural/urban areas be
performed mentioning various milestones. While surveying, existing electrical infrastructure in the
locality should also be mapped. Line alignment (single line diagram) on political map with fair
correctness, be prepared. SLD and foot survey report shall be approved by Executive Engineer
Electricity Construction and Works Division Ghaziabad and shall be used as basic document for
assessment of works under the contract. On completion of line work, as built Single Line Diagram and
pole wise line diagram showing pole wise materials used and pole-to-pole span should be submitted
to Project Manager. This details shall be used as reference documents by Quality and Quantity
Inspecting officials to execute inspection works.

(i) | Erection of Supports

(a) 11M Long STP, SP-55 Round Pole

(b) 13M Long STP, SP-72 Round Pole

2 The excavation of foundation pit in mix soil/normal soil/soft soil & hard rock as per site condition and
its back filling and leveling etc. The size of the pit will be (750x450)mm and having depth of 1/6th of
the full length of the support. Erection of support, complete with providing & fixing of all clamps and
other accessories as per drawing. The work includes carriage and handling of supports from sectional
store to pit site as well as any fabrication work if required & fixing of cross bracing sets 4.3mtr, from
M.S.Angle 65x65x6mm. The work includes cutting holes and providing M.S.Bolt of 16x40mm size, in
the middle of the cross bracing with 01No. spring washer of proper size as per drawing/ as per
schedule.

() | Double Pole Structures

(a) 11M Long STP, SP-55 Round Pole
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(i) | End Double Pole Structures

(a) 11M Long STP, SP-55 Round Pole

(i) | Four Pole Structures

(a) 11M Long STP, SP-55 Round Pole

3 Riser Double Pole

The excavation of foundation pit in mix soil/normal soil/soft soil & hard rock and its back filling and
leveling etc. The size of the pit will be (750x450)mm and having depth of 1/6th of the full length of the
support. Erection of support, coraplete with providing & fixing of all clamps and other accessories as
per drawing. The work includes carriage and handling of supports & hardware material from sectional
store to pit site as well as an fabrication work if required. Fixing of 04 Nos. Gl channel 100x50x2.4Mtr
(With arrangement of 06 Nos. 33KV Pin insulator with Pin for double circuit and 03 No. 33KV pin
insulator with pin for single circuit). The work also includes cutting of channel/angles, making holes on
Gl channel / Gl Angle, spring washer of proper size for channel/angle. Contractor also provide Gl
channel clamps and E- clamps at his own cost as per Respo Norms.
(a) 11M Long STP, SP-55 Round Pole

4 Grouting of supports in CC 1:3:6 (Cement, sand & 20mm stone grift). Grouting will be done in the
block of size (450x450)mm x1/6th of full length of the support, upto ground level, 300mm plinth above
the ground level with C.C. 1:3:6 (Cement, Course sand and Stone grift) with muffing as per drawing.
Work includes back filling and proper ramming 12mm thick plaster with ratio of 1:4 (Cement & find
sand) of plinth above ground level such that proper slope on top must be given to avoid water logging
on top of plinth.

5(i) | Grouting of stay rods (20x1800)mm including all work of excavation, cement concrete in size
(0.60x0.60x0.30)m in ratio 1:3:6 (cement, sand, 20mm Stone grift) as per drg. Including back filling of
soil and proper ramming etc.

(i) | Fixing, tightening & nozzling of stay wire with stay rod with the poles of required tension as per
drawing, including providing & fixing of Stay Insulators of 33KV and Stay Clamps.

6 Earthing of supports with M.S. earth Rod of (20x2500)mm long including excavation of pit and driving
M.S.Rod 3.0M apart from support and 0.5M below the ground level and connecting below the earth
electrodes with the help of G.l.wire No.8SWG and earthing lugs.

7 Laying, spreading, lifting and final sagging of 3 phases ACSR Dog conductor in accordance with Line
chart includidng binding and fixing of all accessories in 03Nos. Conductor in parallel.

8 Making Jumpers on Sectional Pole, by providing & fixing of P.G.Clamps of proper sizes, suitable for
Dog Conductor/ 33KV, 3x300Sq.mm XLPE cable.

(a) | Sectional Double Pole

(b) | Riser Double Pole

(c) | Four Pole

9 Guarding between two poles like single poles, double poles, four poles, etc. to guard L.T., 11KV Line
telephone line and river crossing, road crossing etc. with G.l.wire No.6SWG and G.l.wire No.8SWG,
including cutting with fabrication and fixing of guarding cross arm with clamps, G.I. Turn buckle,
G.|.Eye bolt, nut & bolts etc, such that 04 No. of 6 SWG Gl wire are along the span and 8 SWG Gl
wire is used for lacing at a interval of 2mtr. each in whole span respectively.

10 | Providing & fixing of SMC Danger board at each location as per specification of the drawing. Size
200mmx250mm & 3mm thickness with G.I.Clamp & nut & bolt.

11 | Providing & fixing of SMC Number Plate at each location as per specification of the drawing. Size
200mmx250mm & 3mm thickness with G.I.Clamp & nut & bolt.

12 | Chopping of branches of trees of eucalyptus, Neem, Keekar and other kind of trees along the route of
the line and disposal of the same at suitable place.
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13 | Making H.T.Connection of the proposed line from 33KV Line. The work consists of fixing & fabrication
of Dropper Channels, & fixing of Disc Insulators, Pin Insulators, jumpering with P.G.Clamps,
clamping and binding etc,as per site conditions.

14 | Providing & Wrapping of barbed wire on 33KV ST Poles SP-55/SP-72 as anti-climbing device for a
length of 0.9Mtr. Wire pitch/gap 13mm and fixing upper and lower end keeping lower end at a height
of 2.75Mtr. from the ground, complete with providing and fixing of lower end & upper end clamps
made of M.S.Flat 40x5mm complete with nuts & bolts. :

15 | Painting of following supports/structures of 33KVLine, with two coats of synthetic enamel aluminium
paint after one coat of ready mix primer, including cost of all material, as well as rubbing/cleaning of
surface as required for proper completion of work:-

(a) | 11Mtr SP-55 Poles including all char.nels/x-arms/clamps etc.

(i) Single Supports

(ii) Double Pole Structure

(iii) Cable Riser

(iv) End Pole

(v) Four Pole

(b) | 13Mtr SP-72 Poles including all channels/x-arms/clamps etc.:

(i) Single Supports

(c) | 33KV line isolator structure

(d) | 33KV Cable support structure

16 | 33KV Cable support structure.

(a) | Fabrication & erection of cable support structure made of 2 piece of Gl angle of 65x65x6mm 2.75mtr.
Long joint to each other by means of 5 No. Gl angle of size 65x65x6mm including cutting,
straightening, drilling of holes and electric welding.

(b) | Excavation of earth (1.0mx0.30mx1.0m)

(c) | Erection of 33KV cable support structure in proper alignment with stone Pad.

(d) | Grouting & making plinth of size (1.0Mx0.30Mx1.3M) with C.C. in ratio 1:3:6 (cement, sand, 20mm
Stone grift)

(e) | Supply & fixing of stone pad.

17 | Digging of Cable Trench of size 1050mmx500mm, for laying of 33KV, 3x300Sq.mm. Cable in single
circuit along the Road.

18 | Safe laying of 33KV, 3x300Sq.mm. XLPE Cable in Cable Trench to respective Double Pole.

19 | Providing & Laying of Ist Class Bricks, along the length on both side of 33KV XLPE Cable in Cable
Trench and Stone Slab of size 450x600x40mm on top including providing & filling River Sand inside
the Bricks.

20 | Back filling of excavated earth in the cable trench upto the ground level and ramming properly.

21 | Making of 33KV Outdoor type cable end termination by heat shrinkable XLPE Cable Jointing Kits and
crimping with proper size aluminium lugs. Work includes providing Aluminum lugs, insulating tapes
etc as per specifications.

22 | Making of 33KV Straight through Cable Jointing Kits 3x300mm? and crimping of proper size
aluminium lugs. Work includes providing insulating tapes etc as per specifications.

23 | Laying of 33KV, 3x300Sg.mm XLPE Cable in the air and mounting and clamping 2No. 33KV XLPE
Boxes on double pole structure and making connection with 33KV over head line at both ends.

24 | Providing and fixing 150mm dia 2mm thick 3M long G.|.Pipe over 33KV, 3x3008Sq.mm XLPE Cable
before mounting the 2No. Cable on double pole. Work includes fixing of Clamp, sealing of top and
bottom end of the G.I.Pipe. One end of G.1.Pipe is to be buried under earth about 500mm.
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25 | Supply & fixing of cable route marker along the route of 33KV cable with proper grouted with proper
painting & marking PVVNL, 33KV HT Cable.
26 | To provide required No. of technicians and T&P to work on 33KV line for testing as assisting technical

hands of test team during commissioning & energisation.

Safe carriage of high value material as mentioned in BOQ from any at PVVNL store subject to
availability of material at store center with loading & unloading at PVVNL store as well as site
respectively. These material will be issued by the DISCOM to the contractor. Contractor shall be
responsible for taking delivery of these material from PVVNL store center, safe carriage of material
from PVVNL store to site, loading & unloading of material at PVVNL store and site respectively and
safe storage of these material at site.

v
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